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NOTICE INVITING TENDER

Name of  the work : IMPROVEMENTS TO THE BUS 
STAND  AT POLAGAM IN 
T.R.PATTINAM  (PHASE-II).

Approximate cost put to Tender : Rs.41,31,483/- 

Earnest Money Deposit : Rs.82,630/- 

Date of Tender : 31.08.2010

This tender contains : 58 Sheets only 

Time allowed for the work : 6 Months including monsoon period

1.  Name of the contractor :

2.  Class of contractor :

3.  Date of application of tender :

4.  Date of receipt of application :

5.  Date of issue of tender :

6.  Receipt No. & Date :

Commissioner
Commune Panchayat

T.R.Pattinam
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Form 6

THIRUMALAIRAYANPATTINAM COMMUNE PANCHAYAT 

NOTICE INVITING TENDER

1. Item rate / percentage rate tenders are invited on behalf of the Commune Panchayat

Council from approved and eligible contractors of CPWD and those of appropriate list of P&T, 

M.E.S and Puducherry State P.W.D., for the work of  IMPROVEMENTS TO THE BUS STAND  

AT POLAGAM IN T.R.PATTINAM (PHASE-II).

1.1 The work is estimated to cost Rs. 41,31,483/-. This estimate, however, is given 

merely as a rough guide.

1.2 Tender will be issued to eligible contractors registered in Puducherry P.W.D. and Non 

P.W.D contractors who produce definite proof from the appropriate authority, which shall be to 

the satisfaction of the competent authority, of having satisfactorily completed similar work of 

magnitude specified below:-

For the purpose of this clause “Similar works” means the works of 

IMPROVEMENTS TO THE BUS STAND  AT POLAGAM IN T.R.PATTINAM (PHASE-II).

2. Agreement shall be drawn with the successful tenderer on prescribed Form No. 7/8, 

which is available with Thirumalairayanpattinam Commune Panchayat.   The Tenderer shall quote 

his rates as per various terms and conditions of the said form, which will form part of the 

agreement.

Note (i) :- above conditions is applicable (i) for CPWD as well as Non CPWD 

contractors for works estimated to cost above Rs.15 crores (ii) Only  for Non  CPWD 

contractors for works  estimated to cost upto Rs.15crores.

Note (ii):- The value of executed works shall be brought to current costing level by 

enhancing the actual value of work at simple rate of 7% per annum, calculated from the 

date of completion to the last date of receipt of applications.

3. The time allowed for carrying out the work will be  6 Months (including monsoon 

period) from the tenth day after the date of written orders to commence the work or from the first 

date of handing over the site, whichever is later, in accordance with the phasing, if any, indicated 

in the tender documents.

4. The site for the work is available. 

OR

The site for the work shall be made available in parts as specified below: -

IMPROVEMENTS TO THE BUS STAND  AT POLAGAM IN T.R.PATTINAM (PHASE-II).
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5. Receipt of applications for issue of forms will be stopped by 4:00 P.M. four / three 

days before the date fixed for opening of tenders. Issue of tender forms will be stopped three / two 

days before the date fixed for opening of tenders.

6. Tenders, Which should always be placed in sealed envelope, with the name of work and 

due date written on the envelopes,  will  be  received  by  the  Commissioner,   

Thirumalairayanpattinam Commune Panchayat up  to  3.30pm  on 31.08.2010 and will be 

opened by him or his authorised representative in his office on the same day at 4.00pm.

6(i)  Tenders shall be accompanied with Earnest money of Rs. 82,630/- in cash (upto 

Rs.10000/-) Receipt Treasury Challen/Deposit at call receipt of a scheduled bank /fixed 

deposit receipt of a scheduled bank/ Demand draft of a scheduled bank issued in favour of  

The Commissioner, Thirumalairayanpattinam Commune Panchayat, 

Thirumalairayanpattinam. 50% of earnest money or Rs.20 lakh, whichever is less, will have 

to be deposited in the shape prescribed above and balance amount of earnest money can be 

accepted in the form of Bank guarantee issued by a scheduled bank having validity for 6 

months or more from the last date of receipt of tenders.

6 (ii) The tender and the earnest money shall be placed in separate sealed envelopes, 

each marked “Tender Schedule” and “EMD/Cost of Tender Schedule” respectively. Incase 

where earnest money in cash is acceptable, the same shall be deposited with the cashier of 

the Division and the receipt placed in the envelope meant for earnest money. Both the 

envelopes shall be submitted together in another sealed envelope with the name of work 

and due date of opening written on envelope, which  will be received by the Commissioner, 

Thirumalairayanpattinam Commune Panchayat, Thirumalairayanpattinam upto 3.30 P.M on  

31-08-2010 and will be opened by him or his authorized representatives in his office on the 

same day at 4.00PM. The envelope marked “Tender Schedule” of only those tenderers shall 

be opened, whose earnest money, placed in the other envelope is found to be in order. 

7.    Tender documents consisting of plans, specifications, the schedule of quantities of the 

various classes of work to be done and the set of terms and conditions of contract to be complied 

with by the contractor whose tender may be accepted and other necessary documents can be seen 

in the Office of the Commissioner, Thirumalairayanpattinam Commune Panchayat, 

Thirumalairayanpattinam, Karaikal between hours 11:00 a.m. and 4:00 p.m. everyday from 

Monday to Friday everyday except on Saturdays, Sundays and Public Holidays.  Tender 

documents excluding standard form will be issued from his office during the hours specified 

above, on payment of the following:-

(i) Rs.500 + VAT @ 4% in cash as cost of tender and

(ii) Earnest Money of Rs.82,630/- in cash (up to Rs. 10,000/-) receipt Treasury 

Challan / deposit at Call receipt of a scheduled banks / Fixed Deposit of a scheduled 

bank / Demand Draft of a scheduled bank issued in favour of the Commissioner, 
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Commune Panchayat, Thirumalairayanpattinam,. When amount of Earnest money is 

more than Rs.5 lakhs. Part of Earnest Money is acceptable in the form of Bank 

guarantee also. In such case, minimum 50% of Earnest Money (but not less than 

Rs.5 lakhs) or Rs.25 lakhs, which ever is less, will have to be deposited in shape 

prescribed above. For balance amount of Earnest Money, Bank guarantee will also be 

acceptable.

8.  The description of the work is as follows: -

IMPROVEMENTS TO THE BUS STAND  AT POLAGAM IN T.R.PATTINAM (PHASE-II).

Copies of other drawings and documents pertaining to the works will be open for inspection 

by the tenderers at the office of the above mentioned officer.

Tenderers are advised to inspect and examine the site and its surroundings and satisfy 

themselves before submitting their tenders as to the nature of the ground and sub-soil (so far as is 

practicable), the form and nature of the site the means of access to the site, the accommodation 

they may require and in general shall themselves obtain all necessary information as to risks, 

contingencies and other circumstances which may influence or affect their tender.  A tenderer 

shall be deemed to have full knowledge of the site whether he inspects it or not and no extra 

charges consequent on any misunderstanding or otherwise shall be allowed.  The tenderer shall be 

responsible for arranging and maintaining at his own cost all materials, tools and plants, water, 

electricity access, facilities for workers and all other services required for executing the work 

unless otherwise specifically provided for in the contract documents.  Submission of a tender by a 

tenderer implies that he has read this notice and all other contract documents and has made 

himself aware of the scope and specifications of the work to be done and of conditions and rates at 

which stores, tools and plant, etc., will be issued to him by the Thirumalairayanpattinam 

Commune Panchayat and local conditions and other factors having a bearing on the execution of 

the work.

8(i)       The contractor whose tender accepted, will be required to furnish performance 

guarantee of 5% (five percent) of the tendered amount within the period specified in Schedule “F”. 

This guarantee shall be in the form of cash (in cash guarantee amount is less than Rs,10,000/-) or 

Deposit at call receipt of any scheduled bank/Banker’s cheque of any scheduled bank/Pay order 

of any scheduled (in case guarantee amount is less than Rs.1,00,00,000/-) or Govt. Securities or 

Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of India in 

accordance with the prescribed form. Incase the contractor fails to deposit the said 

performance Guarantee with in the period indicated in Schedule ‘F’ including the extended 

period if any, the Earnest Money Deposited by the contractor shall be forfeited 

automatically without any notice to the contractor.

9. The competent authority on behalf of the Commune Panchayat Council does not bind 

himself to accept the lowest or any other tender and reserves to himself the authority to reject any 
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or all the tenders received without the assignment of any reason.  All tenders, in any of the 

prescribed conditions are not fulfilled or any condition including that of conditional rebate is put 

forth by the tenderer, shall be summarily rejected.

The competent authority also reserves its right to allow to then Central Government public 

sector enterprises joint venture with CPSE holding 51% equity or more, a purchase preference 

with reference to the lowest valid price bid where the quoted price is within 10% of such lowest 

price in a tender other things being equal in case of tenders / quotations whose date of receipt is 

up to 31.03.2005, subject to estimated cost being of Rs. Five crores and above.

The Public enterprises that avail benefit of the purchase preference should be subject to 

adequate penalties for cost overruns etc. 

10. Canvassing whether directly or indirectly, in connection with tenders is strictly 

prohibited and the tenders submitted by the contractors who resort to canvassing will be liable to 

rejection.

11. The competent authority on behalf of the Commune Panchayat Council reserves to 

himself the right of accepting the whole or any part of the tender and the tenderer shall be bound 

to perform the same at the rate quoted.

12. The contractor shall not be permitted to tender for works in the 

Thirumalairayanpattinam Commune Panchayat, Thirumalairayanpattinam (responsible for award 

and execution of contracts) in which his near relative is posted as Commissioner or as an officer in 

any capacity, between the grades of Superintending Engineer and Assistant Engineer (both 

inclusive).  He shall, also intimate the names of persons who are working with him in any capacity 

or are subsequently employed him and who are near relatives to any gazetted officer in the 

Thirumalairayanpattinam Commune Panchayat. Any breach of his condition by the contractor 

would render him liable to be removed from the approved list of contractors of this department.

13. No Engineer of gazetted rank or other gazetted officer employed in Engineering or 

Administrative duties in an Engineering Department of the Government of Puducherry is allowed 

to work as a contractor for a period of two years after his retirement from Government service, 

without the previous permission of the Government of Puducherry in writing.  This contract is 

liable to be cancelled if either the contractor or any of his employees is found any time to be such 

a person who had not obtained the permission of the Government of Puducherry as aforesaid 

before submission of the tender or engagement in the contractor's service.

14. The tender for the works shall remain open for acceptance for a period of Ninety days 

from the date of opening of tenders/Ninety (90) days from the opening of financial bid (strike out 

as the case may be). If any tenderer withdraws his tender before the said period or makes any 

modifications in the terms and conditions of the tender which are not acceptable to department, 

the Government without prejudice to any other right or remedy, be at liberty to forfeit 50% of the 

said earnest money as aforesaid.
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15. This notice inviting tender shall form a part of the contract document.  The 

successful tenderer / contractor, on acceptance of his tender by the Accepting Authority, shall 

within 10 days from the stipulated date of start of the work sign the contract, consisting of ---

(a) The notice inviting tender, all the documents including additional conditions, 

specifications and drawings, if any, forming the tender as issued at the time of 

invitation of tender and acceptance thereof together with any correspondence leading 

thereto.

(b) Standard Form 7/8.

Signature of the Commissioner 

……………………………………. 
For and on behalf of Commune Panchayat Council
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Form – 7/8

THIRUMALAIRAYANPATTINAM COMMUNE PANCHAYAT
THIRUMALAIRAYANPATTINAM

PERCENTAGE RATE TENDER / ITEM RATE TENDER AND CONTRACT FOR WORKS

(A) Tender for the work of IMPROVEMENTS TO THE BUS STAND  AT POLAGAM IN 

T.R.PATTINAM (PHASE-II).

(i) To be submitted by 3:30 p.m. on 31.08.2010 to the Commissioner, 

Thirumalairayanpattinam Commune Panchayat, Thirumalairayanpattinam, Karaikal.

(ii) To be opened in presence of tenderers who may be present at 4:00 p.m. on 31.08.2010

in the Office of the Commissioner, Thirumalairayanpattinam Commune Panchayat,  

Thirumalairayanpattinam, Karaikal.

Issued to …………………………………………………………….. 

(Contractor)

Signature of Officer issuing the documents…………………………………………………………………………… 

Designation………………………………………………….. 

Date of issue…………………………… 
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TENDER

I / We have read and examined the notice inviting tender, Schedules A, B, C, D, E and F. 

Specifications applicable, drawings and designs, general rules and directions, conditions of contract, 

clauses of contract, special conditions, schedule of rates and other documents and rules referred to in 

the conditions of contract and all other contents in the tender document for the work. 

I/We hereby tender for the execution of the work specified for the Commune Panchayat Council 

within the time specified in Schedule ‘F’, viz., schedule of quantities and in accordance in all respects 

with the specifications, designs, drawings, and instructions in writing referred to in Rule – 1 General 

Rules and Directions and in Clause 11 of the Conditions of Contract and with such materials as are 

provided for, by, and in respects in accordance with, such conditions so far as applicable. 

We agree to keep the tender open for Ninety(90) days from the due date of submission thereof 

and not make any modifications in its terms and conditions. 

A sum of  Rs.82,630/- (Rupees Eighty Two Thousand Six Hundred and Thirty

only) has been deposited in Cash/Receipt Treasury, Challan /Deposit at call Receipt of a Scheduled 

Bank/Fixed Deposit receipts of a Scheduled Bank/Demand Draft of a Scheduled bank as earnest 

money. If I/We fail to furnish the prescribed Performance guarantee/fail to commence the work 

specified I/We agree that the said Commissioner, Thirumalairayanpattinam Commune Panchayat, 

Thirumalairayanpattinam or his successors in office shall without prejudice to any other right or 

remedy, be at liberty to forfeit the said earnest money absolutely otherwise the said earnest money 

shall be retained by him towards security deposit to execute all the works referred to in the tender 

documents upon the terms and conditions contained or referred to therein and to carry out such 

deviations as may be ordered, up to maximum of the percentage mentioned in  Schedule ‘F’ and those 

in excess of that limit at the rates to be determined in accordance with the provision contained in 

Clauses 12.2 and 12.3 of the tender form. 

I/We hereby declare that I/We shall treat the tender documents, drawings and other records 

connected with the work as secret/confidential documents and shall not communicate information/ 

derived there from to any person other than a person to whom I/We am/are authorized to 

communicate the same or use the information in any manner prejudicial to be safety of the State. I/We 

agree that should I/We fail to commence that work specified in the above memorandum, and amount 

equal to the amount of the earnest money mentioned in the form of invitation of tender and the 

performance guarantee shall be absolutely forfeited to the Commune Panchayat Council or his 

successors in office and the same may at the option of competent authority on behalf of the Commune 

Panchayat Council be recovered without prejudice to any other right or remedy available in law out of 

the deposit in so far as the same may extend in terms of the said bond and in the event of deficiency 

out of any other money due to me/us under this contract or otherwise.

Dated………………….                                  Signature of Contractor 

Postal address: 
Witness:

Address:       

Occupation:
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ITEM RATE TENDER FOR CONSTRUCTION WORKS

I/we hereby tender for the execution for the Commune Panchayat Council of the work specified 

in the underwritten memorandum within the time specified in such memorandum at an amount of 

Rs…………….(Rupees…………….) i.e.………………………………..percent. Below/Above the rates entered 

in the schedule ‘A’ and in accordance in all respects with the specifications, design, drawings and 

instructions in writing referred to in Rule 1 hereof and in clause 11 of the conditions of the contract 

and with such material as are provided for, and in all other respects in accordance with such 

conditions as far as applicable. I/we hereby agree to the percentage mentioned above being deducted 

from/added to the gross amount of the bills for work done.

Signature of contractor 

Date: Postal address: 
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ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is 

accepted by me and on behalf of the Commune Panchayat Council of Thirumalairayanpattinam for a 

sum of Rs……………… (Rupees……………………………………………………………………….………

…………………………… ……………………) 

The letters referred to below shall form part of this contract agreement: -

(a) 

(b) 

(c) 

For and on behalf of Commune Panchayat Council 

Signature………………………. 

Dated…………………… Designation…………………….. 
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THIRUMALAIRAYANPATTINAM COMMUNE PANCHAYAT
THIRUMALAIRAYANPATTINAM, KARAIKAL

GENERAL RULES AND DIRECTIONS

All works proposed for execution by contract will be notified in a form of invitation to tender 

pasted in public places and signed by the officer inviting tender or by publication in newspapers 

as the case may be. 

1.  This form will states the work to be carried out , as well as the date for submitting and 

opening tenders and the time allowed for carrying out the work , also the amount of earnest 

money to be deposited with the tender and the amount of the security deposit to be deposited by 

the successful tenderer and the percentage, if any, to be deducted from the bills. Copies of the 

specification , designs and drawings and any other documents required in connection with the 

work signed for the purpose of identification by the officer inviting tender shall also be open for 

inspection by the contractor at the office inviting tender during office hours. 

2. In the event of the tender being submitted by a firm, it must be signed separately by each 

partner thereof or, in the event of the absence of any partner, it must be signed on his behalf by a 

person holding a power of attorney authorizing him to do so, such power of attorney to be 

produced with the tender, and it must disclose that the firm is duly registered under the Indian 

partnership act , 1952. 

3. Receipts for payments made on account of work, when executed by a firm, must also be 

signed by all the partners, except where the contractors are described in their tender as a firm, in 

which case the receipts must be signed in the name of the firm by one of the partners, or by some 

other person having authority to give effectual receipts for the firm. 

4. Any person who submits tender shall fill up the usual printed form, stating at what rate 

he is willing to undertake each item of the work. Tenders, which propose any alteration in the 

work specified in the said form of invitation to tender, or in the time allowed for carrying out the 

work, or which contain any other conditions of any sort, including the conditional rebates will be 

summarily rejected. No single tender shall include more then one work but contractors who wish 

to tender for two or more works shall submit separate tender for each. Tenders shall have the 

name and number of the work to which they refer, written on the envelopes. 

The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees by 

ignoring fifty paise and considering more then fifty paise as rupees one. 

4.A.  In case of percentage rate tenders, tender shall fill up the usual printed form, stating 

at what percentage below/Above (in figure as well as in words) the total estimated cost given in 

Schedule of Quantities at  Schedule ‘A’ he will be willing to execute the work. Tenders, which 

propose any alteration in the work specified in the said form of invitation to tender, or in the time 

allowed for carrying out the work, or which contain any other conditions of any sort, will be liable 

to rejection. No single tender shall include more than one work, but contractors who wish to 

tender for two or more works shall submit separate tender for each. Tender shall have the name 

and number of the works to which they refer, written on the envelopes. 
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5.  The officer inviting tender or of his duly authorized Assistant will open tenders in the 

presence of any intending contractors who may be present at the time, and will enter the amount 

of the several tenders in a comparative statement in a suitable form. In the event of a tender being 

accepted, a receipt for the earnest money forwarded therewith shall their upon be given to the 

contractor who shall thereupon for the purpose of identification sign copies of the specifications 

and other documents mentioned in Rule – 1. In the event of a tender being rejected, the earnest 

money forwarded with such unaccepted tenderers shall thereupon be returned to the contractor 

remitting the same, without any interest. 

6.   The officer inviting tenders shall have the right of rejecting all or any of the tenders and 

will not be bound to accept the lowest or any other tender. 

7.  The receipt of an Accountant or Clerk for any money paid by the contractor will not be 

considered as any acknowledgment or payment to the officer inviting tender and the contractor 

shall be responsible for seeing that he procures a receipt signed by the officer inviting tender or a 

duly authorized cashier. 

8.   The memorandum of work tendered for and the schedule of materials to be supplied by 

Thirumalairayanpattinam Commune Panchayat and their issue rates shall be filled and completed 

in the office of the officer inviting tender before the tender form is issued. If a form is issued to an 

intending tenderer without having been so filled in and incomplete, he shall request the office to 

have this done before he completes and delivers his tender. 

9.  The tenderers shall sign a declaration under the Officials Secret Act, 1923 for 

maintaining secrecy of  the tender documents, drawings or other records connected with the work 

given to them. The unsuccessful tenderers shall return all the drawings given to them. 

10. In the case of item rate tenders, only rates quoted shall be considered. Any tender 

containing percentage below/above the rates quoted is liable to be rejected. Rates quoted by the 

contractor in item rate tender in figures and words shall be accurately filed in so that there is no 

discrepancy in the rates written in figures and words. However, if a discrepancy is found, the rates 

which correspond with the amount worked out by the contractor shall unless otherwise proved be 

taken as correct. If the amount of an item is not worked out by the contractor or it does not 

correspond with the rates written either in figures or in words then the rates quoted by the 

contractor in words shall be taken as correct. Where the rates quoted by the contractor in figures 

and in words tally but the amount is not worked out correctly, the rates quoted by the contractor 

will unless otherwise proved be taken as correct and not the amount. 

10A.  In case of Percentage Rates Tenders only percentage quoted be considered. Any 

tender containing item rates is liable to be rejected. Percentage quoted by the contractor in 

Percentage Rate Tender shall be accurately filled in figures and words, so that there is no 

discrepancy. However, if the contractor has worked out the amount of the tender and if any 

discrepancy is found in the percentage quoted in works and  figures, the percentage which 

corresponds with the amount worked out by the contractor shall, unless otherwise proved be 

taken as correct. If the amount of the tender is not worked out by the contractor or it  does not 
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correspond with the percentage written either in figures or in words, then the percentage quoted 

by the contractor in works shall be taken as correct. Where the percentage quoted by the 

contractor in figures  and in words tally but the amount is not worked out correctly, the 

percentage quoted by the contractor will, unless otherwise proved, be taken as correct and not the

amount. 

11. In the case of any tender where unit rate of any item/items appear unrealistic, such 

tender will be considered as unbalanced and in case the tender is unable to provide satisfactory 

explanation such a tender is liable to be disqualified and rejected.

12. All rates shall be quoted on the tender form. The amount for each item should worked 

out and requisite totals given. Special care should be taken to write the rates in figures as well as 

in words and the amount in figures only, in such a way that interpolation is not possible, the total 

amount should be written both in figures and in words. In case of figures, the word ‘Rs.’ should be 

written before the figure of rupees and word ‘P’ after the decimal figures, e.g. Rs. 2.15 P and in 

case of works, the word ‘Rupees’ should precede and the work ‘Paise’ should be written at the end. 

Unless the rates is in whole rupees and followed by the word ‘only’ it should invariably be up to 

two decimal places. While quoting the rate in schedule of quantities, the word ‘only’ should 

invariably be up to two decimal places. While quoting the rate in schedule of quantities, the word 

‘only’ should be written closely following the amount and it should not be written in the next line.

12A.  In Percentage Rate Tender, the tenderer shall quote percentage below/above (in 

figures as well as in words) at which he will be wiling to execute the work. He shall also work out 

the total amount of his offer and the same should be written in figures as well as in words in such 

a way that no interpolation is possible.  In case of figures, the word ‘Rs.’ should be written before 

the figure of rupees and word ‘P’ after the decimal figures. E.g. Rs. 2.15 P and in case of words, 

the word ‘Rupees’ should precede and the word  ‘Paise’ should be written at the end. 

13.   The contractor shall be required to deposit an amount equal to 5% of the tendered 

value of the work as performance guarantee in the form of an irrevocable Bank Guarantee bond of 

any Scheduled Bank or State Bank of India in accordance with the form prescribed or in cash or 

in the form of Government security fixed deposit receipt etc., as in the case of recovery of security 

deposit within 15 days of the issue of letter of intent but before award of work. This period can be 

further extended by the Engineer-in-Charge up to a maximum period of 7 days on written request 

of the contractor. 

13A.  A sum @ 10% of the gross amount of the bill shall be deducted from each running bill 

of the contractor till the sum along with sum already deposited as earnest money will amount to 

security deposit of 5% of the tendered value of the work (bank Guarantee is not to be accepted as 

security deposit). 

14.   On acceptance of the tender, the name of the accredited representative(s) of the 

contractor who would be responsible for taking instructions from the Engineer-in- Charge shall be 

communicated in writing to the Engineer-in-Charge. 
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15. Sales tax, purchase tax, turnover tax or any other tax on material in respect of this 

contract shall be payable by the contractor and Thirumalairayanpattinam Commune Panchayat 

will not entertain any claim whatsoever in respect of the same.

“This work is covered under Section 78 of Puducherry Value Added Tax Ordinance, 

2007 and hence the contractor is liable to pay a VAT at 2.80% of work done”.

16. The contractor shall give a list of both Gazetted and Non-Gazetted 

Thirumalairayanpattinam Commune Panchayat employees related to him.

17. The tender for the work shall not be witnessed by a contractor or contractors who 

himself/themselves has/have tendered or who; may and has/have tendered for the same work. 

Failure to observe this condition would render, tenders of the contractors tendering, as well as 

witnessing the tender, liable to be summarily rejected. 

18.  The tender for composite work includes in addition to building work, all other works 

such as sanitary and water supply installations drainage installation, electrical work, horticulture 

work, roads and paths etc. The tenderer must associate himself with agencies of tender for 

sanitary and water supply drainage, electrical and horticulture works, if any, in the composite 

tender. 

19. The contractor shall submit list of works, which are in hand (progress) in the following 

form: 

Name of 
Work

Name and particulars of 
Division where is being 

executed
Value of work

Position of 
works in 
progress

Remarks 

(1) (2) (3) (4) (5)

20.  The contractor shall comply with the provisions of the Apprentices Act, 1961, and the  

rules and orders issued there under from time to time. If he fails to do so, his failure will be 

breach of the contractor and the Commissioner may in his discretion without prejudice to any 

other right or remedy available in law cancel the contract. The contractor shall also be liable for 

any pecuniary liability arising on account of any violation by him of the provisions of the said Act.

SCHEDULES

SCHEDULE ‘A’

Schedule of quantities (Enclosed)

(Annexure) 
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ANNEXURE

THIRUMALAIRAYANPATTINAM COMMUNE PANCHAYAT

SCHEDULE OF QUANTITIES
Name of work :  Improvements to the Bus stand  at Polagam in T.R.Pattinam (Phase-II)

Item 
No. Description of item Quantity Unit

Rate Rs. P.
Amount 

Rs.In 
Figures In words

1 2 3 4 5 6 7

1 Earthwork in excavation in foundation trenches or drains (not exceeding 1.5m 
in width or 10sqm on plan) including dressing of sides and ramming of bottoms 
lift upto 1.5m including getting out the excavated soil and disposal of surplus 
excavated soil as directed within a lead of 50m all kinds of soil.

141.00 cum One cubic 
metre

2 Supplying and filling in plinth with river sand under floors including, watering, 
ramming consolidating and dressing complete. 136.00 cum One cubic 

metre

3 Providing and laying in position cement concrete of specified grade excluding 
the cost of centring and shuttering all works upto plinth level 1:5:10 (1 cement 
: 5 sand : 10 graded stone aggregate 40mm nominal size)

18.00 cum One cubic 
metre

4 Providing and laying in position specified grade of reinforced cement concrete 
excluding the cost of centring, shuttering, finishing & reinforcement all works 
upto plinth level 1:1 1/2:3 ( 1 cement : 1.5 sand : 3 graded stone aggregate 
20mm nominal size)

32.00 cum One cubic 
metre

5 Reinforced cement concrete work in walls (any thickness) including attached 
pilasters, buttresses, plinth and string course, fillets, columns pillars, piers, 
abutments,  posts and struts, etc., upto floor five level excluding cost of 
centring shuttering, finishing and reinforcement 1:1.5:3 (1 cement : 1.5 sand : 
3 graded stone aggregate 20mm nominal size)

3.50 cum One cubic 
metre

6 Reinforcement cement concrete work in beams, suspended floors, roofs having 
slope upto 15 degree landings, balconies, shelves, chajjahs, lintels, bands, 
plain window sills, staircases and spiral cases upto floor five level excluding  
cost of centring, shuttering, finishing and reinforcement with 1:1.5:3 (1 
cement : 1.5 sand : 3 graded stone aggregate 20mm nominal size)

4.50 cum One cubic
metre

CONTRACTOR COMMISSIONER
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7 Centring and shuttering including strutting, propping etc., and removal of form 
for suspended floors, roofs, landings and balconies and access platform. 18.00 sqm One square 

metre
8 Centring and shuttering including strutting, propping etc., and removal of form 

for - Foundation , footings, bases  of columns etc., Mass concrete and precast 
shelves.

152.00 sqm One square 
metre

9 Centring and shuttering including strutting, propping etc., and removal form 
for - Lintels, beams, plinth beams, girders, bressumers and centilevers. 61.00 sqm One square 

metre

10 Centring and shuttering including strutting, propping etc,, and removal form 
for - Columns, pillars, piers, abutments, posts and struts. 55.00 sqm One square 

metre

11 Reinforcement for RCC work including straightening cutting, bending placing in 
position and binding all complete - TMT bars (Thermo mechanicaaly treated ) 4100.00 kg One 

kilogram
12 Brick work with bricks of class designation 35 in superstructure cement mortar 

1:4 (1 cement ; 4 sand) 75.00 cum One cubic 
metre

13 Half brick masonry with bricks of class designation  35 in superstructure in 
cement mortar 1:4 (1 cement : 4 course sand) 28.00 sqm One square 

metre

14 Providing wood work in frames of doors, windows, clerestory windows and 
other frames, wrought  framed and fixed in position - country wood (Padak). 0.60 sqm One square 

metre

15 Providing and fixing panelled or panelled and glazed shutters for doors 
windows and clearestory  windows, panelling which will be paid for separately 
- Country wood Padak - 40mm thick

19.00 sqm One square 
metre

16 Providing and fixing panelling or panelling and glazing   in panelled or panelled 
and glazed shutters for  doors, windows and clerestory windows (Area of  
opening for panel inserts excluding portion inside grooves or rebates to be  
measured). Panelling for panelled or panelled and glazed shutters 25 mm to  40 
mm thick - country wood (Padak)

19.00 sqm One square 
metre

17 Providing and fixing M.S. grills of required pattern in  frames of windows etc. 
with M.S. flats, square or round bars etc. all complete - fixed to openings / 
wooden frames with rawl plugs.

420.00 kg One 
kilogram

18 Providing 40 x 5mm flat iron hold fast 40cm long including fixing to frame with 
10mm diameter bolts nuts and wooden plugs and embedding in cement 
concrete block 30 x 10 x 15cm 1:3:6 ( 1 cement : three sand : six graded stone 
aggregates 20mm nominal size)

48.00 no. One number

CONTRACTOR COMMISSIONER
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19 Providing and fixing aluminium butt hinges anodised (anodic coating not less 
than grade AC 10 as per IS 1868) transparent or dyed to required colour or
shade with necessary screws etc., complete - 125 x 75x  4mm.

48.00 no. One number

20 Providing and fixing aluminium tower bolts anodised (anodic coating not less 
than grade AC 10 as per IS 1868) transparent or dyed to required colour or 
shade with necessary screws etc., complete 250 x 10mm

24.00 no. One number

21 Providing and fixing aluminium handles anodised (anodic coating not less than 
grade AC 10 as per IS 1868) transparent of dyed to required colour or shade 
with necessary screws etc., complete 125mm

24.00 no. One number

22 Providing and fixing Godrej Novtal  lock 65mm size
12.00 no. One number

23 Providing and fixing on wall face/column unplasticised - PVC (working pressure 
4Kg/sqcm) rain water pipes confirming to IS 4985 including  jointing with seal 
ring conforming to IS 5382 leaving 10mm gap for thermal expension - single 
socketed pipes 110mm diametre.

15.00 rmt One running 
metre

24 Providing and fixing on wall face or column face unplasticised PVC moulded 
fittings or accessories for unplasticised PVC rain water pipes conforming to IS 
4985 including jointing with seal ring conforming to IS 5382 leaving 10mm gap 
for thermal expension - bend 87.5 degree 110mm bend.

4.00 no. One number

25 Providing and fixing on wall face or column face unplasticised PVC moulded 
fittings or accessories for unplasticised PVC rain water pipes conforming to IS 
4985 including jointing with seal ring conforming to IS 5382 leaving 10mm gap 
for thermal expension - shoe (plain) 110mm shoe.

4.00 no. One number

26 Providing and fixing unplasticised-PVC pipe clips of   approved design to 
unplasticised - PVC rain water pipes by means of 50x50x50mm hard wood 
plugs, screwed with M.S. screws of required length including cutting brick work 
and fixing in cement  mortar 1:4 ( 1 cement : 4 sand) and making good the 
walls etc. complete.- 110mm dia. pipe.

16.00 no. One number

27 Providing and fixing white vitreous china water closet squatting pan (Indian 
type) Orissa pattern W.C pan of size 580 x 440mm. 4.00 no. One number

28 Providing and fixing white vitreous china wash basin including making all 
connections but excluding the cost of fittings flate back wash basin of size 450 
x300mm.

8.00 no. One number

CONTRACTOR COMMISSIONER
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29 Providing and fixing PVC waste pipe for sink or wash basin including PVC waste 
fitting complete semi rigid pipe 32mm dia. 8.00 no. One number

30 Providing and fixing G.I pipes complete with GI fittings and clamps including 
cutting and making good the walls etc., internal work exposed in wall420mm 
nominal bore  

100.00 no. One number

31 Providing and fixing G.I pipes complete with GI fittings and clamps including 
cutting and making good the walls etc., internal work exposed in wall 20mm 
nominal bore. 

30.00 rmt One running 
metre

32 Providing and fixing brass bib cock of approved quality - 15mm nominal bore.
24.00 no. One number

33 Providing and fixing gun metal non-return valve of approved quality (screwed 
end) - 40mm nominal bore - Vertical. 2.00 no. One number

34 Providing and fixing brass gate valve with C.I wheel of approved quality 
(screwed end) - 40mm nominal bore. 6.00 no. One number

35 Providing and fixing brass gate valve with C.I wheel of approved quality 
(screwed end) - 20mm nominal bore . 4.00 no. One number

36 Providing and fixing GI union in GI pipe including cutting and threading the pipe 
and maing long screws etc. complete (new work) 40 mm nominal bore 10.00 no. One number

37 Providing and placing on terrace (at all floor levels) polyethylene water storage 
tank of approved brand and manufacture with cover and suitable locking 
arrangement and making necessary holes for inlet, outlet, overflow pipes with 
all fittings but without the base support for tank.

3000.00 litres One litre

38 Supply of 2hp auatex make brand or any ISI make with trade mark of 3 phase 
electrical monoblock motor pumpse at 2800 to 3000- rpm type 40mmx30mm 
dia suction and delivery ACS 1530 total head 30mts

1.00 no. One number

39 Making soak pit 2.5m diameter 3.00 metre deep with 45 x 45cm dry brick honey 
comp shaft withb bricks of class designation 35 and SW drain pipe 100mm 
diameter, 1.80m ling complete as per standard design with bricks of class 
designation 35.

1.00 no. One number

CONTRACTOR COMMISSIONER
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40 Providing and fiixing UPVC pipes of 6kg/sqcm complete with PVC fittings, 
specials  jointing material etc. laid in trenches (external work) excluding 
trenching and refilling as directed by the engineer in charge 110mm dia bore of 
ISI mark pipe.

60.00 rmt One running 
metre

41 Provding precast cement concrete jally 1:2:4 (1cement :2 sand: 4stone 
aggregate 6mm nominal size) reinforced with 1.6mm dia mild steel wire 
including centering and shutteroing , roughening, cleaning, fixing and finishing 
in cement mortar 1:3 (1cement : 3 sand) complete excluding plastering of 
jambs, sills and soffits 40mm thick

5.00 sqm One square 
metre

42 Colour glazed tiles of minimum thickness 5mm in flooring treads of steps and 
landings laid on a bed of 10mm thick cement mortar 1:3 (1 cement : 3 sand) 
finished with flush pointing in white cement and matching pigment etc. 
(Johnson /Somany)

21.00 sqm One square 
metre

43 Tile work in skirting, risers of steps and dado (upto 2m height) over 12mm thick 
bed of cement mortar 1:3 (1 cement :3 sand) and jointed with grey cement 
slurry @ 3.3 kg/Sqm including pointing in cement mixed with pigment of
matching shade complete. marble tiles (polished ) raj nagar 8mm thick.

167.00 sqm One square 
metre

44 Structural steel work welded in built up section trusses and framed work 
including cutting hoisting fixing in position and applying a priming coat of 
appproved steel primer all complete

1750.00 kg One 
kilogram

45 Structural steel work in single section fixed without connecting plate including 
cutting hoisting fixing in position and applying a priming coat of approved 
steeel primer all complete.

2000.00 kg One 
kilogram

46 Providing corrugated GS sheet roofing fixed with GI or I hooks, bolts and nuts 
8mm diameter with birumen and GI limpet washers or with gi limpet washers 
filled with white lead and including a coat of approved steel primer and two 
coats of approved paint on overlapping of shjeets complete (upto a pitch of 60 
degrees)n excluding the cost of pulins, rafters and trusses - 1.25mm thick zinc 
coating not laess than 350 gm/sqm.

400.00 sqm One square 
metre

47 Provding and fixing 15cm wide 45cm over all semi circular plain G.S sheet 
gutter with iron brackets 40x3mm size  bolts nts and washers etc including 
making necessary connections with rain water pipes complete. 0.80mm thick 
eith zinc coating not less than 275gm/sqm.

100.00 rmt One running 
metre

48 6mm cement plaster to ceiling mix 1:3 (1 cement : 3 fine sand) .
38.00 sqm One square 

metre

CONTRACTOR COMMISSIONER
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49 12mm cement plaster of mix 1:4 (1 cement : 4 fine sand)
395.00 sqm One square 

metre

50 Painting with ready mixed paint of approved brand and manufacture in all 
shades to give an even shade - new wood work (two or more coats) 50.00 sqm One square 

metre

51 White washing with whiting to give an even shade new work (three or more 
coats) 38.00 sqm One square 

metre

52 Colour washing such as green , blue or buff to give an even shade - new work 
(two or more coats) with a base coat of whiting. 395.00 sqm One square 

metre

53 Painting with ready mixed paint of approved brand and manufacture in all 
shades to give an even shade - new steel work (two or more coats) 136.00 sqm One square 

metre

54 Cement concrete flooring 1:2:4(1 cement: 2 coarse sand: 4 Sqm graded stone 
aggregate) finished with a floating coat of neat cement including cement 
slurry, rounding off edges and strips etc. but excluding the cost of nosing of 
steps etc. complete -50mm thick with 20mm nominal size stone aggregate.

400.00 sqm One square 
metre

55 Supplying and filling with good earth (excluding rock) in trenches, plinth, sides 
of foundations etc. in layers not exceeding 20cm in deapth consolidating each 
deposited layers by ramming and watering etc. complete including all lead and 
lift.

1760.00 cum One cubic 
metre

56 Providing and laying unscreened gravel boulders to a consolidated thickness of 
15cm for sub-base course including watering, power roller rolling etc., 
complete including stacking the materials to departmental gauge on road side 
for premeasurement. The volume of stack calculated as per actual 
measurement shall be reduced by 15% for looseness in stacking to arrive at the 
net quantity. The rate shall include labour charges for spreading hand packing 
to the required camber and gradient and power roller rolling, tools and plants 
hire and fuel charges for all tools and plants employed, diversion of traffic, 
barricading arrangements etc., complete as directed by the Engineer-in-
charge.

327.00 cum One cubic 
metre

CONTRACTOR COMMISSIONER
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57 Providing, laying, spreading and compacting stone aggregates of specific sizes 
to water bound macadam specification including spreading in uniform 
thickness, hand packing, rolling with smooth three wheeled steel roller 8 -10 
tonnes in stages to proper grade and camber, applying and brooming requisite 
suitable type of binding such as moorum gravel for screening and gravel for 
binding materials to fill up the interstices of coarse aggregates, watering and 
compacting with required density - by manual means - WBM Grade I with gravel 
screening.(As per MORTH specification, 4th revision).

164.00 cum One cubic 
metre

58 Providing, laying, spreading and compacting stone aggregates of specific sizes 
to water bound macadam specification including spreading in uniform 
thickness, hand packing, rolling with smooth 3 wheeld steel roller 8-10 tonnes 
in stages to proper grade and camber, applying and brooming requisite 
Crushable type such as moorum or gravel for screening and gravel for binding 
to fill up the interstices of coarse aggregate, watering and compacting to the 
required density - by manual means - Water bound macadam Gr-II with 
moorum or gravel screening. (As per MoRTH specification, 4th Revision)

218.00 cum One cubic 
metre

59 Cleaning the existing W.B.M. road surface including removing of binding 
material and other foreign matter with wire brushes and small picks, sweeping 
with brooms or soft brushes and finally dusting with old gunny bags and/or 
compressed air to receive bituminous treatment. As per clause no 502.4.2 and 
503.3.1 of MOST specification.

2180.00 sqm One square 
metre

60 Providing and applying tack coat on the prepared surface, heating bitumen in 
boiler and spraying the bitumen with sprayset fitted on bitumen boiler - on 
granular base such as WBM and WMM surfaces not bitumen primed. Rate of 
application 10kg/10sqm. 

2180.00 sqm One square 
metre

61 Providing and laying open graded premix carpet 20mm thick on prepared 
surface in a single course as wearing course composed of specified size of stone 
aggregates premix with a bituminous binder in mini hot mix plant 6 to 10 tonne 
laying manually and rolling with power roller 8 to 10 tonne but excluding cost 
of primer/tack coat. As per clause no 509 of MOST specification.

2180.00 sqm One square 
metre

62 Providing and applying liquid seal coat, type `B' comprising of a layer of 
bituminous binder, followed by a cover of stone chipping of specified grading 
and rolling with  power roller 8 to 10 tonne. As per clause no 513 of MOST 
specification.

2180.00 sqm One square 
metre

CONTRACTOR COMMISSIONER
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63 Construction of septic tank of internal size 2.40 x 1.00 x 1.95m with necessary 
earth work excavation 23cm thick foundation concrete 1:4:8 (1 cement : 4 sand 
: 8 40mm HBG metal) 45cm thick masonry wall allround upto a height of 
1.50mt and 34cm thick wall for the remaining height upto 0.45 height upto 
0.45 height in CM 1:4 (1 cement : 4 sand) inlet and outlet chambers will be of 
internal size 45cmx45cmx45cm with brick work in CM 1:4 (1 cement : 4 sand) 
including CI manual cover and dwarf wall 158cms x 120cms x 23cm in CM 1:4 (1 
cement : 4 sand) and RCC baffle wall of 146cm x 120cm x 7.5cm.  Plastering 
the sides of the septic tank and chambers will be with cement mortar 1:3 
20mm thick top of tank will be covered with precast slab of RCC 1:2:4 12mm 
thick.  The bottom of the tank is to be floored with CC 1:2:4 to proper slope 
and furnished neatly.  The cost of construction excludes fixing the ventilation 
shaft etc. complete all as per the instruction of the Engineer-in-charge.

1.00 no. One number

64 Construction of sump of internal size 1.50 x 1.00 x 1.20m including earthwork 
excavation and laying cement concrete 1:4:8 - 25cm deep including 
consolidation curing etc. complete walls are to be constructed in brick work in 
CM 1:4 to a thick of 34cm and a depth of sump shall be finished with cement 
concrete 1:2:4 - 75mm thick internal and external size of sump shall be 
plastered with cement concrete mortar 1:3 of 20mm thick water proofing 
compound material at the rate of 2% of weight of cement.  The top of the 
sump shall be covered in RCC slab in CC 1:2:4 - 10cm thick the rate including 
the centring, shuttering and required reinforcement. The bottom and top 
surface of the slab shall be finished with CM 1:3 to give an even smooth surface 
but not exceeding 6mm thick.  The manhole cover with frame of 65x45cm shall 
be provided at the top of the slab with all accessories.  The manhole cover 
shall not less than 30kg (light duty). 

1.00 no. One number

CONTRACTOR COMMISSIONER
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SCHEDULE ‘B’

Schedule of materials to be issued to the contractor.

Sl. 
No.

Description of Item Quantity

Rates in figures and 
words at which the 

materials will be 
charged to the 

contractor

Place of issue

(1) (2) (3) (4) (5)

NIL

Details of Earnest Money remitted by the contractors at the time giving application for tender 
schedule  

Name of work : IMPROVEMENTS TO THE BUS STAND  AT POLAGAM IN T.R.PATTINAM 

(PHASE-II).

Amount of EMD : Rs.82,630/- 

Mode of Deposit : Demand Draft / Manager / Bankers / Cheque / Pay order 

Name of the Bank  & Location : 

SCHEDULE “C”

Tools and plants to be hired to the contractor

Sl. 
No.

Description Hire charges per day Place of issue

(1) (2) (3) (4)

- To be arranged by the contractor  -

SCHEDULE “D”

Extra schedule for specific requirements / documents for the work, if any.

SCHEDULE “E”

Schedule of component of materials, labour etc. for escalation.

SCHEDULE ‘F’

Reference to General Conditions of contract.

Name of work :  IMPROVEMENTS TO THE BUS STAND  AT POLAGAM IN T.R.PATTINAM 

(PHASE-II).

Estimated Cost of Work : Rs. 41,31,483/-
Earnest Money : Rs.82,630/-

Performance Guarantee : 5% of the tendered value.

Security Deposit : 5% of the tendered value.
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GENERAL RULES & 
DIRECTIONS

Officer Inviting tender 

Maximum percentage for quantity of 
items of work to be executed beyond 
which rates are to be determined in 
accordance with Clauses 12.2 &12.3

The Commissioner 
Thirumalairayanpattinam 
Commune Panchayat

20%                                                     
(See below)

Clause1

(i) Time allowed for 
submission of 
performance 
guarantee from the 
date of issue of letter 
of acceptance in days

(ii)Maximum allowable 
extension beyond the 
period as provided in 
(i)above in days.

Definitions :

15 days

7 days

2(v) Engineer-in-Charge Executive Engineer, Karaikal 
Municipality, Karaikal.

2(viii) Accepting Authority The Commissioner,
Thirumalairayanpattinam 
Commune Panchayat, 
Thirumalairayanpattinam.

2(x) Percentage on cost of materials and 
labour to cover all overheads and 
profits.

15% 

2(xi) Standard Schedule of Rates Puducherry Schedule of Rates 
for the year 2009-10 applicable 
to Karaikal Region.

2(xii) Department Thirumalairayanpattinam 
Commune Panchayat

9 (ii) Standard P.W.D. Contract Form 7/8 as modified and 
Form corrected upto date.

Clause 2 Authority for fixing compensation 
under Clause 2

S.E. Oulgaret Municipality, 
Puducherry.

S.E. Circle-III, PWD, Karaikal 

Clause 2A Whether clause 2A shall be 
applicable 

Yes/No

Clause 5

Para (i) Time allowed for execution of work 6 (Six months) including 
Monsoon period

Para (ii) Authority to give fair and reasonable 
extension of time for completion of 
work

Executive Engineer, Karaikal 
Municipality 

S.E. Oulgaret Municipality, 
Puducherry.

S.E. Circle-III, PWD, Karaikal 
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Clause 7

Clause 10cc

Gross work to be done together with 
net payment / adjustment of 
advances for material collected, if 
any, since the last such payment for 
being eligible to interim payment

Clause 10cc to be applicable in 
contracts with stipulated period of 
completion exceeding the period 
shown in the next column

18 months

Clause 11 Specifications to be followed for 
execution of works

C.P.W.D. specifications 1996, 
Vol-I and VI, MOST, IRC & 
CPHEEO specifications and 
manuals (with correction slips 
and subsequent publications)

Clause 12

12.1.2 (iii)

12.1.2(iv)

Schedule of rates for determining 
rates for additional, altered or 
substituted items that cannot be 
determined under 12.1.2(ii)

Plus/Minus the %over the rate 
entered in the Schedule of rates

Puducherry Schedule of Rates 
for the Year 2009-10 applicable  
to Karaikal region     

__________%

12.2 & 12.3 Deviation limit beyond which Clauses 
12.2 & 12.3 shall apply for             
(i) Building Work

20%         

12.5 Deviation limit beyond which clause 
12.2 & 12.3 shall apply for.

For maintenance work , Bldg.    work 
of time bound urgent & emergency 
nature

20%

For foundation work 20%

Clause 16 Competent Authority for deciding 
reduced rates

Superintending Engineer, Circle 
III, PWD, Karaikal 
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CLAUSE – 36 CONTRACTORS, SUPERINTENDENCE, SUPERVISION, TECHNICAL
STAFF AND EMPLOYEES

(i) The contractor shall provide all necessary superintendence during execution of the 

work and all thereafter as may be necessary for proper fulfilling of the obligations under the 

contract.  

The contractor shall immediately after receiving letter of acceptance of the tender and before 

commencement of the work, intimate in writing to the Engineer-in-Charge the name(s), 

qualifications, experience age, address(s) and other particulars along with certificates, of the 

principal technical representative to be in charge of the work and other technical representative(s) 

who will be supervising the work.  Minimum requirement of such technical representative(s) and 

their qualifications and experience shall not be lower than specified in Schedule-F.   The Engineer-

in-Charge shall within 3 days of receipt of such communication intimate in writing his approval or 

otherwise of such representative(s) to the contractor.  Any such approval  may at any time be 

withdrawn and in case of such withdrawal the contractor shall appoint another such 

representative(s) according to the provisions of this clause.  Decision of the tender accepting 

authority shall be final and binding on the contractor in this respect.  Such a principal technical 

representative(s) shall be appointed by the contractor soon after receipt of the approval from the 

Engineer-in-Charge and shall be available at site start of work.

All the provisions applicable to the principal technical representative under the Clause will 

also be applicable to either technical representative(s).  The principal technical representative and 

other technical representative(s) shall be present at the site of work for supervision at all times 

when any construction activity is in progress and also present himself / themselves, as required, to 

the Engineer-in-Charge and / or his designated representative to take instructions.  Instructions 

given to the principal  technical representative or other technical representative(s) shall be deemed 

to have the same force as if these have been given to the contractor.  The principal technical 

representative and other technical representative(s) shall be actually available at site fully during all 

stages of execution of work, during recording / checking / test checking of measurements of works 

and whenever so required by the Engineer-in-Charge and shall also note down instructions 

conveyed by the Engineer-in-Charge or his designated representative(s) in the site order book and 

shall affix his / their signature in token of noting down the instructions and in token of acceptance 

of measurements / checked measurements / test checked measurement.  The representative(s) 

shall not look after any other work.  Substitutes, duly approved by Engineer-in-Charge of the work 

in similar manner as aforesaid shall be provided in event of absence of any of the representative(s) 

by  more than two days.

If the Engineer-in-Charge, whose decision in this respect is final and binding on the 

contractor, is convinced that no such technical representative(s) is / are effectively appointed or is / 

are effectively attending or fulfilling the provision of this Clause, a recovery (non-refundable) shall 

be effected from the contractor as specified in Schedule “F” and the decision of the Engineer-in-

Charge as recorded in the site order book and measurements recorded checked / test checked in 
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Measurement Books  shall be final and binding on the contractor.  Further, if the contractor fails to 

appoint suitable Principal technical representative and / or other technical representative(s) and if 

such appointed persons are not effectively present or are absent by more than two days without 

duly approved substitute or do not discharge their responsibilities satisfactorily, the Engineer-in-

Charge shall have full powers to suspend the execution of the work until such date as suitable 

other technical representative(s) is/are appointed and the contractor shall be held responsible for 

the delay so caused to the work.  The contractor shall submit a certificate of employment of the 

technical representative(s) along with every on account bill / final bill and shall produce evidence if 

at any time so required by the Engineer-in-Charge.  

Accordingly existing provision of “Schedule – F” related to Clause 36(i) is substituted with 

modified provision as following :-

“Requirement of Technical Representative(s) and Recovery Rate”

Sl. 
No.

Minimum 
qualification of 

Technical 
Representative

Discipline

Designation 
(Principal 

Technical / 
Technical 

representative)

Minimum 
experience

Number

Rate at which  recovery 
shall be made from the 
contractor in the event 

of not fulfilling 
provision of Clause 

36(i)
Figures Words 

Assistant Engineers retired from Government services that are holding Diploma will be 

treated at par with Graduate Engineers

Superintending Engineer (C & M)

Clause 42 (i) (a) Schedule / Statement for 
determining theoretical 
quantity of cement and 
bitumen on the basis of 
Delhi Schedule of Rates 
1993 printed by C.P.W.D.

(ii) Variations permissible on 
theoretical quantities.

(a) Cement for works with 
estimated cost put to tender not 
more than Rs. 5 lakhs.

3% plus / minus

for works with estimated cost 
put to tender more than Rs. 5 
lakhs

2% plus / minus

(b) Bitumen all works 2.5% plus only and nil on 
minus side.
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(c) Steel reinforcement and 
structural steel sections for 
each diameter, section and 
category.

2 % plus / minus.

(d) All other materials. Nil

CLAUSE 47

During the course of contract period, deduction of “CESS” to provide social security and 

various welfare benefits through the Puducherry Buildings and other construction workers Welfare 

Board under Section 18 of the Building and Other Construction Workers Cess collection (RECS) 

Act, 1996, shall be made at the rate of 1% (One Percent) of The gross amount of each bill or as the 

advice of the Government of Puducherry.

RECOVERY RATES FOR QUANTITIES  BEYOND PERMISSIBLE VARIATION

Sl. 
No.

Description of Item

Rates in figures and word at which recovery shall be 
made from the contractor

Excess beyond 
permissible variation

Less use beyond the 
permissible variation

(1) (2) (3) (4)

1. Cement

2. Steel reinforcement

3. Structural sections

4. Bitumen issued free

5. Bitumen issued at 
stipulated fixed price

GENERAL CONDITIONS

(1)  The work shall in general be carried out in accordance with CPWD specifications for 

works in Delhi 1996 Volume I to VI with correction slips and issued from time to time. Revised 

CPWD Specification 2002 for cement mortar, cement concrete & RCC. 

(2)  However if the said specifications differ from those given in the description of any 

particular item in the schedule of quantities and specifications stipulated herein, the latter shall 

prevail. 

(3) If the detailed description of any particular item in the schedule of quantities finally 

accepted by the department differs from the particular specifications given hereunder, the former 

shall prevail to the extent applicable.
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(4) If the particular specification given hereunder differs from I.S. code provisions, in any 

respect, the former shall prevail.

(5) Wherever any reference to any Indian standard specification occurs in the documents 

relating to this contract the same should be inclusive of all amendments issued thereto or revision 

thereof if any, upto the date of receipt of tenders.

(6) Conditions involving any financial implications other than those covered in the 

schedule of quantities will not be entertained and such tenders are also liable to be rejected. 

(7) When working near existing structures, care shall be taken to avoid any damage to 

such structures, any such damage caused intentionally or unintentionally shall restored be 

restored to original and or acceptable condition and to the satisfaction of the Engineer-in-charge. 

(8) The contractor shall given to the other Commune Panchayats, Police and other 

authorities all notices etc., that may be required to be given as per law and obtain all requisite 

licenses for temporary obstructions, enclosures and pay all fees, taxes and charges which may be 

leviable on account of the operations during the execution of the contract. The department on this 

account will entertain no extra claim of the contractor. 

(9) Other agencies doing works related to this project may also simultaneously execute 

the works and the contractor shall co-ordinate and co-operate with them as found to be necessary 

at no extra cost. 

(10) Any cement slurry or lime mortar or any combination thereof or water proofing 

material required for continuation from old work is demand to have been in built in the relevant 

items themselves and nothing extra shall be paid for the same. 

(11) Unless otherwise specified in the schedule of quantities the rate for all items of the 

work shall be considered as inclusive of pumping out or bailing out water if required for which no 

extra payment will be made. This will include water encountered from any source as rains, flood, 

and subsoil water table being high due to any other cause whatsoever.  

CONDITIONS FOR ISSUE OF MATERIALS

The materials shall be issued to the contractor at the place of delivery as mentioned in schedule 

‘B’.  If these are delivered at any other site, the difference due to cartage will be adjusted 

accordingly. The contractor shall have to cart at his cost the materials to the site of work as soon as 

these are issued. The  materials shall be issued between the working hours and as per rules 

prevails in the stockyard of the  materials as framed from time to time.
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The contractor shall bear all incidental charges for cartage, storage and safe custody of 

materials.  No reimbursement of the expenses will be made by the department. 

The contractor shall construct suitable godown at the site of work for storing the materials 

safe against damage of sun, rain, dampness, fire, theft etc. He shall also employ necessary watch 

and ward establishment for the purpose. 

Cement bags shall be stored in separate godown with pucca floor weatherproof roofs and 

walls. Each godown shall be provided with a single door with two locks. The key of one lock shall 

remain with the Department Junior Engineer-in-charge of the work and that of the other lock with 

authorized agent of the contractor at the site of work so that the cement is removed form the 

godown accordingly to the daily requirements with the knowledge of both the parties. 

The cement shall be stacked on proper floors consisting of two layers of dry bricks laid on 

well-consolidated earth at a level of at least 0.3 meters above ground level. These stocks shall be in 

row of 2 and 10 high with a minimum of 0.6 meter clear space all round. The bags would be placed 

horizontally continuous in each line as shown in the sketch at page 398 of C.P.W.D. specification 

96 Vol I. 

The day today receipts and issue accounts of cement shall be maintained buy the Junior 

Engineer-in-charge and signed daily by the contractor or his authorized agent.

MATERIALS OBTAINED FROM DISMANTLEMENT 

I. The contractors, in course of their work, should understand that all materials (e.g. stone 

and the other materials) obtained in the work of dismantling, excavation etc. will be considered 

P.W.D. property and issued to the contractor (if they require the same for their own use) at rates 

approved by Government. If they do not require these materials, they will dispose of to the best 

advantage of the Government. 

DELAY IN OBTAINING MATERIALS BY THE DEPARTMENT

II.  Owing to difficulty in obtaining certain materials in the open market, the Karikal 

Municipality. have undertaken to supply materials specified in schedule ‘B’ of the tender forms at 

rates stated therein. There may be delay in obtaining the materials by the Department and the 

contactor is, therefore required to keep himself in touch with the day to day position regarding the 

supply of materials from the Engineer-in-charge and to so adjust the progress of their work that 

their labour may not remain idle nor may thee be any other claim due to so arising from delay in 

obtaining the materials. It should be clearly understand that no claim whatsoever shall be 

entertained by the Thirumalairayanpattinam Commune Panchayat on account of delay in supplying 

materials. 
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III.    M.S. or deformed bars shall be issued in lengths as available in stores. M.S. or 

deformed bars shall be issued in straights or in coils as available and nothing extra shall be payable 

for straightening the bars. The bars issued in available lengths shall be cut to the required lengths 

and nothing extra shall be payable for the same. 

IV. The contractor shall have to deposit the approved paints of required color and shade as 

per actual requirements of the work to be done with the Engineer-in-charge at his Departmental 

Store at the site of work. 

The contractor shall be responsible for the water proof ness of the roof for one full monsoon 

season after the date of completion. He shall rectify the defect noticed after due intimation in 

writing is given by the Engineer-in-charge failing which, Engineer-in-charge shall get the defects 

repaired at the contractor’s risk and cost.

WATER SUPPLY AND SANITARY WORK

V. The contractor shall engage licensed plumber for the work and do the Public Works 

Department authorities whenever required at their own cost test the materials. The work shall be 

carried out according to the Public Works Department Bye-laws an the contractor shall produce 

necessary certificate from Public Works Department authorities for the completion of the work. 

VI. The contractor shall have to deposit water proofing compound as per the actual 

requirements for the water proofing job with the Engineer-in-charge at his Departmental Stores at 

the site of work. 

The water proofing compound will be issued to the contractor from time to time according to 

his requirements for the work in the same manner as the issue of the materials stipulated to be 

issued departmentally.

INCONVENIENCE TO PUBLIC 

VII.    The contractor shall not deposit materials on any site, which will seriously 

inconvenience the public. The Engineer-in-charge may require the contractor to remove any 

materials, which are considered by him to be a danger or inconvenience to the public or cause them 

to be removed at the contractor’s cost. 

VIII. Any damage to work resulting from rains or from any other cause until the work is 

taken over by the Department after completion will be made good by the contractor at his own cost. 

IX.  The contractor shall deposit royalty and obtain necessary permit for supply of sand, HBG 

metal, red earth, etc. from local authorities. 

X.  The contractor shall get himself acquainted with the nature and extent of the work and 

satisfy himself about the availability of quarry and of kiln for collection and conveyance of materials 
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required for the construction. The contractor’s quoted rate should take into account all these 

factors and will not be allowed for extra lead for collection and conveyance of materials for any 

reason whatsoever. 

XI.  The contractor will be permitted to set up labour camp only before a week from the 

commencement of work and not exceeding fifteen days after the completion of the work.

XII.   The contractor shall conform to the provision of any government acts which relate to 

works and to the regulations and bye-laws of any local authorities. The contractors shall give all 

notices required by the said acts or laws etc., pay all payable to such authorities and allow for these 

contingencies in his tendered rates including fees for encroachments, costs of restoration etc., and 

all fees payable to the local authorities. 

XIII. Where surplus earth of a suitable quality exists at the site of work, the contractor shall 

be allow to use same free of cost making mud mortar for masonry and for laying mud terracing over 

the roof. The Engineer-in-charge shall be the final authority to decide whether the earth obtained 

from excavation is surplus or not.

The surplus earth excavated which is beyond the requirement public works department 

works, may  be allowed by the Executive Engineer to be disposed of by the contractor on his own or 

to sell the surplus earth to private parties at his discretion, but nothing extra will be paid for 

carriage or disposal of the surplus earth, if the same is not required for Thirumalairayanpattinam 

Commune Panchayat Works. 

Wherever fine sand has been mentioned in the schedule of quantities, it should be 

conforming to the grading Zone-I or Zone-V as mentioned in the C.P.W.D. specifications.

XIV. Concrete will be mixed with mixers either operated by hand or mechanical. 

XV. The contractor shall not employ women and men below the age of 18 on the work of 

painting with products lead,in any form wherever men above the age of 18 are employed on the 

work of lead painting , the following principles must be observed for such use:

(a) White lead sulphate or lead, of products containing these pigments shall not be in 
painting operation except in the of paste or of paint ready for use.

(b) Measure shall be taken in order to prevent danger arising from application of paint in 
the from of spray.

(c) Measure shall be taken wherever practicable against danger arising from dust caused 
by dry rubbing down and scraping. 

(d) Adequate facilities shall be provided to enable working painters to wash during and on 
cessation of work. 

(e) Overalls shall be worn working painters during whore of the working period. 
(f) Suitable arrangements shall be made to prevents clothing put off during working 

hours being solid by painting materials. 
(g) Cases of lead poisoning and suspected lead poisoning shall be subsequently verified 

by a medical team appointed by the competent authority. 
(h) The department may require when necessary medical examination of workers. 
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(i) Instructions with regard to the special hygienic precautions to be taken in the painting 
trade shall be distributed to working painter. 

The standard section weights referred to as standard tables in para 5.3.3 in 

specifications for work 1996 Vol.-l to of Analysis of rates be considered for conversion of length of 

various size of M.S. bars and for steel bars into weights are as under:-

Size                  
(Diameter)                  

mm

Weight                   
Kg/m

Size 
(Diameter)                  

mm

Weight                   
Kg/m

(1) (2) (3) (4)
6 0.222 25 3.855
8 0.395 28 4.836
10 0.617 32 6.316
12 0.888 36 7.994
16 1.579 40 9.869
18 1.999 45 12.490
20 2.467 50 15.424
22 2.985

Issue of steel diameter above 10mm will be regulated on sectional weights being calculated 

with the help of the above tables. However, for bars M.S. / Tor steel up to and including 10mm the 

following procedure shall be adopted. The average sectional weights for each diameter shall be 

arrived at from samples from each lot steel received at site . The actual weights of steel issued shall 

be modified to take into account the variations between the actual and the standard co-efficients 

given above and the contractor’s account will be debited by the cost of this modified quantity only. 

The discretion of the Engineer-in-charge shall be final for the procedure to be followed for 

determining the average sectional weight of each lot. Quantity of  each diameter of steel received at 

site of work each day will constitute one singe lot for this purpose. 
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SPECIAL CONDITIONS APPLICABLE FOR ROAD WORKS

(1) Construction Equipment

1.1 The methodology and equipment  to be used on the project shall be furnished by the 

contractor to the engineer well in advance of commencement of work and approval of the engineer 

obtained prior to its adoption and use.

1.2 The contractor shall give a trial run of equipment for establishing its capability to 

achieve the laid down specifications and tolerance to the satisfaction of the Engineer before 

commencement of work, if so desired by the Engineer

1.3 All  equipment provided shall be operated and maintained  at all times in a manner 
acceptable  to the Engineer.

1.4 No equipment or personnel will be removed from site without permission of the Engineer

(2) Work Program and Methodology of Construction:

The Contractor shall furnish his program of construction for execution of the work within 

the stipulated time schedule together with methodology of constructional each item of work and 

obtain the approval of the Engineer prior to actual commencement of work.

(3) Revised Programme of Work in case Slippage:

In case of slippage from the approved work programme at any stage, the Contractor shall 

furnish revised programme to make up the slippage within the stipulated time schedule and obtain 

the approval of the Engineer to the revised programme.

(4) Action in case of Disproportionate progress:    

In case of extremely poor progress of the work or any item at any stage of work which 

in the opinion or the Engineer cannot be made good by the Contractor considering his available 

resources, the Engineer will get it accelerated to make up the lost time through any other agency 

and recover the additional cost incurred, if any, in getting the work done from the contractor after 

informing him informing him in writing about the action envisaged by him.

(5) Setting out:  

Setting out the work as spelt out inclause 109 of ministry's Specifications for Road and 

Bridge Works 3 rd Revision will be carried out by the Contractor.
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(6) Public Utilities:

Action respect of public utilities will be taken by the contractor as envisaged in clause 

110 of Ministry's Specification for Road and Bridge works 4th Revision. 

(7) Arrangement for traffic during construction: 

Action for arrangement for traffic during construction will be taken by the contractor as 

envisaged in the contract documents and spelt out in clause 112 of Ministry's Specifications for 

road and Bridge Works (4th Revision).

(8) Quality Control:

The onus of achieving quality of work will be on the Contractor who will take actions as 

stipulated in Section 900 of Ministry's for Road and Bridge Works (4th Revision).

(9) Ministry's Specifications for Road Bridge Works (4th Revision) :        

The Ministry's Specifications for Road and Bridge Works 4th Revision will form part of 

the Contract documents and the Contractor will be legally bound to the various stipulations made 

therein unless and otherwise specifically relaxed or waived wholly or partly through a special clause 

in the contract document.

(10) Documentation:

The Contractor will prepare drawing(s) of the work as constructed and will supply 

original with three copies to the Engineer who will verify and certify these drawings. Final as 

constructed drawing(s) shall then be prepared by the Contractor and supplied in triplicate along 

with a microfilm of the same to the Engineer for record and reference purposes.

(11) The Contractor shall make his own arrangement to provide the Bitumen required for the work 

from approved public sector, refineries such as IOC, BP, HPL, etc., and produce the paid voucher to 

the Engineer - in - charge. The materials so procured shall be got tested use.

(12) The use of rubber-modified bitumen shall be as per the guidelines of "IRC SP 53 - 99"

(13) The Contractor shall use "Electronic Sensor paver" for this work    
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ADDITIONAL CONDITIONS

1. The rate for all items of works shall unless clearly specified otherwise include cost of 

all  labour, materials and others inputs involved in the execution of item. 

2 (a) For the purpose of recording measurements and preparing running account bill 

the abbreviated nomenclature enclosed with the standard from shall be adopted .The abbreviated 

nomenclature shall be taken to cover all the materials and operations as per the complete 

nomenclature of the relevant items in the agreement and other relevant specifications. 

(b) In case of extra and substituted items of work for which abbreviate nomenclature is 

not provided in the agreements, the full nomenclature of items shall be reproduced in the 

measurement books and bill forms for running account bills. 

3. For all doors and windows whether factory made or otherwise, cleats and rubber 

buffers 30mm dia. shall be provided as directed by the Engineer-in-charge and the rate shutter item 

shall include the cost of providing such wooden cleats and buffers. 

4. For those doors where hydraulic door closer is provided and no reduction in rate shall 

be made for the same. 

5. The particle board shutter shall be provided, with teak wood lipping (beading) at the 

edge to which hinges are fixed, without any extra cost. 

6. For works where items of aluminium doors, windows etc., are specified, the grade of 

anodic coating o be provided in accordance with table I of IS: 1868-1968 together with reference to 

IS: 5523-1969. 

7. Where hydrated lime is available, this can be used on the works and the places where 

hydrated lime is not available, lime concrete will be prepared by the traditional method of slaking 

the lime preparing the lime putty etc. 

8. (a) Tendered rates are inclusive of all taxes and levies payable under the respective 

statutes.  However pursuant to the constitution (46th Amendment) Act 1982, if any further tax or 

levy is imposed by the statue after the date of receipt of tenders and the contractor thereupon 

necessarily and properly pays such taxes/levies, the contractors shall be reimbursed the amount so 

paid provided such payment, if, any, is not, in the opinion of the Engineer-in-Charge (whose 

decision shall be final and binding) attributable to delay in execution of work within the control of 

the contractor. 

(b) The contractor shall keep necessary books of accounts and other documents for 

the purpose of this condition as may be necessary and shall allow inspection of the same by a duly 

authorized representative of Public Works Department and further shall furnish such other 

information/document as the Engineer-in-Charge may require. 

(c) The contractor shall within a period of 30 days of imposition of any further tax or 

levy pursuant to the Constitution (46th Amendment) Act, 1982 give a written notice thereof to the 

Engineer-in-Charge pursuant to this condition, together with all necessary information relating 

therein. 
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The components of material labour P.O.L as indicated in Para 3 of sub clause 10(cc) have 

been prescriber mined as below

(a) Material - 75%

(b) Labour - 25%

(c) P.O.l - Nil

100percent              

9. Stipulated materials shall be issued for use at site of work for all the items where such 

materials are required. For factory made products like precast cement tiles, precast hollow concrete 

blocks, precast foam concrete blocks, precast RCC pipes etc., stipulated materials shall not be 

issued.

10. While execution of the work, the contractor shall in such a way that the normal 

functioning of the premises is not disturbed.

11. Any damage done to the existing structure while dismantling execution of the work 

shall be made good by the contractor at claim shall be made would by the contractor at his own 

cost and no extra claim shall be entertained on this account. 

12. The item of Anti-termite treatment shall be executed through a specialized firm. 

CONDITIONS FOR STEEL

13.(i) The contractor shall make his own arrangements to provide the steel required for the 

work from SAIL / ISSCO / TISCON / VISAG STEEL PLANT and produce the paid voucher to the 

Engineer-in-Charge.  The materials so procured shall be got tested before use. 

(ii) The steel reinforcement shall be brought to the site in bulk supply of 10 tonnes or more or as 

decided by the Engineer-in-charge.

(iii) The steel reinforcement shall be stored by the contractor at site of work in such a way as to 

prevent distortion and corrosion and nothing extra shall be paid on this account. Bars of different 

sizes and lengths shall be stored separately to facilitate easy counting and checking.

(iv)For checking nominal mass tensile strength bend lest, re-bend lest etc, specimen of sufficient 

length shall be cut from each size of the bar at random at frequency not less than that specified 

below.

Size of bar For consignment below
100 tonnes

For consignment over
100 tonnes

Up to 10mm dia One sample for each 25 
tonnes or part thereof

One sample for each 40 
tonnes or part thereof

10mm to 16mm dia One sample for each 35 
tonnes or part thereof

One sample for each 45 
tonnes or part thereof

Over 16mm dia One sample for each 45 
tonnes or part thereof

One sample for each 50 
tonnes or part thereof
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(v) The contractor shall supply free of charge the steel required for the testing the cost of tests shall 

be borne by the contractor/department in the manner indicated below:

(a)By the contractor, if the results show that the steel does not confirm to relevant BIS codes

(b) By the Department, if the results show that the steel confirms to relevant BIS codes.

(vi) The actual issue an consumption of steel on work shall be regulated and proper accounts 

maintained as provided in clause 10 of the contract. The theoretical consumption of steel shall be 

worked our as per procedure prescribed in clause 42 of the contract and shall be Governed by

conditions laid therein.

(vii) Steel brought to site and steel remaining unused shall not be removed from site without the 

written permission of the Engineer-in-charge. 

14. The contractor shall procure 43 grade cement having ISI mark cement from reputed 

firms having annual turnover of not less that one million M.T. and stores it in the site godown as 

per the guidelines specified in the CPWD specification 1996 Vol-II under double lock system. The 

paid voucher of the cement procured shall be produced to the Engineer-in-Charge. The cement 

procured shall be got tested before use. 

15. The contractor shall make his own arrangements to provide the bitumen required for 

the work from approved public sector, refineries such as IOC, BP, HPL etc., and produce the paid 

voucher to the Engineer-in-Charge. The materials so procured shall be got tested before use.

16. Necessary test certificates should be produced from the approved laboratory for the 

quality of materials. 

17. Defective materials will be rejected and the same have to be reparably by the 

contractor at his own cost. 

18. Original purchase vouchers should be produced at the time of receipt of materials and 

at the time of verification by the Engineer-in-Charge. The name of contractor, name of work and

agreement number should be clearly noted in the original vouchers. 

19. The test specimens shall be provided at free of cost by the contractor. 

20. As per circular No.339/PW/EE (D)/F.No.213/02/03; dt: 10-10-02. The cost of 

samples and all other incidental charges such as packaging transportation to the laboratory, etc., 

shall also be borne by the contractor. The testing fee shall be paid by the Engineer-in-Charge if the 

materials pass the test. 

21. The test for cement has to be conducted for every 200 bags or part. The test for steel 

has to be conducted for every consignment of 20 tonne or part thereof for each size/dia. 
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ADDITIONAL CONDITIONS II

ADOPTION OF PSR ABBREVIATED NOMENCLATURE - 2002

As per Chief Engineer’s Circular No.378/PW/EE(D)/AE(C)/F.NO.286/2002-03, dated 30.10.2002 

the Puducherry Schedule of Rates Abbreviated Nomenclature 2002 for buildings and road works 

shall be adopted in the recording of measurements and preparation of running account bills, etc., 

wherever applicable as per CPWD Manual Vol-II Para 7.14.1 to 7.14.6. 

PARTICULAR SPECIFICATIONS

1. The work executed shall be measured as per metric dimensions given in the schedule 

of quantities. The FPS units wherever indicated in the drawings are for guidance only. 

2. Unless otherwise specified, all the rates quoted by the contractor shall be for items of 

work at all levels and heights of the building.  

3. The work shall be executed as per the C.P.W.D. specifications 1996 Vol.11 (with 

correction slips and subsequent publications). In case of discrepancies between the specifications of 

a particular item as indicated in the C.P.W.D. specifications mentioned above and as indicated in 

the nomenclature of the item the latter shall prevail. 

4. All stone aggregate, sand etc., shall be obtained only from quarries or other sources 

approved by the Engineer-in-Charge.

All the materials shall be got approved by the Engineer-in-Charge before they are actually 

procured and used at site. 

5. The grading of sand to be used for mortars and concrete shall be determined at the 

site of work by the Engineer-in-Charge and sand conforming to these gradings only shall be used on 

the work. 

6. Necessary washing, screening, etc., of metal and sand shall be done at site as per 

requirements of the Engineer-in-Charge.

7. Bricks shall have crushing strength of class designation. 

8. The work of water supply and internal sanitary installations and drainage shall be 

carried out as per bye-laws of the local Commune Panchayat body.

9. All manufactured materials used on the work shall have ISI mark. In case of materials 

for which  no manufacturer has been licensed to manufacture the materials with ISI marking, the 

materials shall conform to the provisions of C.P.W.D./MORTH/IRC/CPHEEO specifications or the 

ISI code (in the absence of C.P.W.D. specifications or other specification mentioned above for any 

particular material). In the case of all materials, tests shall be conducted to ensure that they 

conform to the specifications of codes mentioned above.



41

10. All materials which are to be tested before use on the work should be procured at least 

2 months before use on the work so that enough time is available for testing them before they are 

actually used. 

11. The cost of samples and all other incidental charges such as packing, transportation 

to the laboratory etc., shall be borne by the contractor. The testing fee shall be paid by the 

Engineer-in-Charge if the material passes the test. 

12. The architectural drawings Nos. based on which the work is to be executed are 

available with the Engineer-in-Charge and can be inspected by the prospective tenderers up to the 

date of receipt of tenders at his office during working hours. 

Use and testing of all the manufactured materials used in the work shall be regulated as per 

correction slip No. 42 of C.P.W.D. specifications 1996 Vol. –1. 

13. Before receiving finial payment for the work, contractor shall give an undertaking to 

the effect that at his own cost he will rectify the defects in walls, roof like leakage, cracks etc. Which 

may come to light during the first monsoon after the completion of work and for this purpose part of 

the security deposit which may be deemed reasonable by the Engineer-in-Charge shall be retained 

till the first monsoon is over as security against the contractor’s failure to act upon the 

undertaking. This undertaking and consequent retention of part of the security deposit shall not 

invalidate the contract.  The timber to be used on the work shall be of first class wood of species

mentioned in the particular item. The timber shall be kiln seasoned as per B.I.S. 1141 – 1973 and 

shall be treated with non-leach able type preservative by vacuum pressure method as per B.I.S. 401 

– 1982. 

FACTORY MADE PANELLED SHUTTERS FOR DOORS 

14. The shutters shall be fabricated generally as per I.S. 1003 (Part I) – 1997 and as per 

Architect’s drawings. The timber to be used shall be of first class wood of species mentioned in the 

particular item which shall be kiln seasoned and preservative treated. The panels shall be as 

specified in the item number. Samples of shutters shall be got tested as per I. S. 1003 (Part I) –

1997. The rate quoted for the item shall include the element of cost of shutter to be sent for testing 

and no claim on this account shall be entertained at a later date.  

15. Pressed clay tiles to be used on the work conform to I. S. 2690 (Part I) – 1975. 

However, the water absorption of the tiles when tested by the method described in the Appendix ‘A’ 

of the said I. S. 2690 (Part I) 1975 shall not exceed 18% (Eighteen per cent.). 

16. Shahabad stone slabs, marble slabs etc. on treads and risers of steps and shelves 

shall be in single pieces. 

P.V.C. PIPES INTERNAL WORK AND EXTERNAL WORK 

17. The specification in respect of laying and jointing rigid P.V.C. threaded pipes both 

internal and external shall be as per para 19.7.1 to 19.7.7 and 19.9.1 to 19.9.2 of C.P.W.D. 
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specifications 1996 Vol.II. The rigid P.V.C. threaded pipes shall confirmed to relevant ASTM 

standard and shall be ORIPLAST or equivalent.

18. Wherever RCC walls, fins and facials are monolithic the portion of RCC are to be 

measured as per the sketch attached in Page No. ……………………… 

The top surface of the RCC roof slab shall be screeded to be uniform when the concrete is 

green, so as to have a proper bond with the roof treatment. Nothing extra shall be paid on this 

account.

19. For aluminium doors, fixed glazing, fixed windows, sliding windows, lower type 

ventilators and partitions etc. all aluminium sections shall be to the required size, thickness and 

weight as shown in the relevant Architect’s Drawings. 

20. The weight of stays given in para 9.23.20 of C.P.W.D. specifications 1996, Volume I shall 

be for cast brass stays only.

The weight of the mild steel and anodized aluminium stays shall be as follows: -

Casement stays      
(Straight peg type)

Mild steel with 
tolerance of plus or 

minus %

Anodized aluminium 
with tolerances of plus 

or minus %

(a)   300 mm long 0.13 Kg/each 0.06 Kg/each

(b)   250 mm long 0.10 Kg/each 0.05 Kg/each

(c)   200 mm long 0.04 Kg/each

The casement window fasteners 0.155 kg/each  
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FORM OF PERFORMANCE SECURITY

BANK GUARANTEE BOND

In consideration of the T.R.Pattinam Commune Panchayat Council (hereinafter called “The 

Government “) having offered to accept the terms and conditions of the proposed Agreement to be 

made between …..……………and…………… (hereinafter called “The said contractor(s) ”for the 

work……………………………………………. (hereinafter called “the said agreement” having agreed to 

production of  a irrevocable  bank  Guarantee  for Rs ……….. Rupees ………………………………only) 

as a security/guarantee from the contractor(s) for compliance of his obligations in accordance with 

the terms and conditions in the said agreement. We ………………(hereinafter referred to as “ the 

Bank”) ………………………………………(indicate the name of the Bank) hereby undertake to pay to 

the Government an amount not exceeding Rs. …… (Rupees…………………………………………. only) 

on  demand by the Government. 

2. We …………………(indicate the name of the Bank)  do hereby undertake to pay the 

amount due ………………………… and payable under this guarantee without any demure, merely on 

a demand from the Government stating that the amount claimed is required to meet the recoveries 

due or likely to be due from the said contractor(s). Any such demand made on the Bank shall be 

conclusive as regards the account due and payable by the Bank under this Guarantee. However, 

our liability under this guarantee shall be restricted to an amount not exceeding Rs…………. 

(Rupees ………………….. …………………. only).

3. We said that the bank further undertake to pay to the Government any money so 

demanded notwithstanding any dispute raised by the contractor(s) in any suit or proceeding 

pending before any court or Tribunal relating thereto, our liability under this present being absolute 

and unequivocal. The payments so made by us under this bond shall be a valid discharge of our 

liability for payment there under and the contractor(s) shall have no claim against us for making 

such payment. 

4. We ………………… (indicate the name of the Bank) further agree that the guarantee 

herein contained shall remain in full force and effect during the period that would be taken for the 

performance of the said agreement and that it shall continue to be enforceable till all the dues of the 

Government under or by virtue of the said Agreement have been fully paid and its claims satisfied 

or discharged or till the Engineer-in-charge on behalf of the Government certified that the terms 

and conditions of the said agreement have been fully and properly carried out by the said 

contractor(s) and accordingly discharges this guarantee. 

5. We…………………………further agree with Government that (Indicate the name of the 

bank).The Government shall have the fullest liberty without our consent and without affecting  in 

any manner our obligations hereunder to vary any of the terms and conditions of the said 
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agreement or to extend time of performance by the said contractor(s) from time to time or to 

postpone for any time or from time to time any of the powers exercisable by the Government against 

the said contractor(s) and to for-bear or enforce any of the terms and conditions relating to the said 

agreement and we shall not be relieved from our liability by reason of any such variation, or 

extension being granted to the said contractor(s) or for any bearance act or omission on the part of 

the Government or any indulgence by the Government to the said contractor(s) or by any such 

matter or thing whatsoever which under the law relating to sureties would but  for this provision, 

have affect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the 

Bank or the Contractor(s). 

7. We ………………………………lastly undertake not to revoke this guarantee except 

(Indicate the name of the Bank)  With the previous consent of the Government in writing. 

8. This guarantee shall be valid up to ………………………unless extended or demand by 

the Government. Notwithstanding anything mentioned above, our liability against this guarantee is 

restricted to Rs………………….(Rupees………………………………only) and unless a claim in writing is 

lodged with us within six months of the date of expiry or the extended date of expiry of this 

guarantee all our liabilities under this guarantee shall stand discharged. 

Dated …………………………the …………………day of …………for  
(Indicate the name of the Bank) 
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AFFIDAVIT

(to be taken by the contractor on a non-judicial stamp before a First Class Magistrate)

I/we have submitted Bank Guarantee for the work ………………………………..(name of work) 

in letter No………………….dated……………………….from……………………… (Name of Bank) to the 

Commissioner, Thirumalairayanpattinam Commune Panchayat towards Performance guarantee of 

security deposit in cash. This Bank guarantee expires on …………………I/We undertake to keep the 

validity of the Bank Guarantee in tact by getting it extended from time to time at my/ our own 

initiative up to a period of…………………………months after the recorded date of completion of the 

work or as directed by the Engineer-in-charge. 

I/We also indemnify the government against any losses arising out encashment of the Bank 

Guarantee, if any:

Note: This affidavit is to be given by the executants before a first Class Magistrate. 
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MODIFIED GENERAL CONDITIONS OF CONTRACT CLAUSES

CLAUSE-1.  PERFORMANCE GUARANTEE

i. The contractor shall submit an irrevocable PERFORMANCE GUARANTEE of 5% (Five 

percent) of the tendered amount in addition to other deposits mentioned elsewhere in the contract 

for his proper performance of the contract agreement, (not withstanding and / or without prejudice 

to any other provisions in the contract) within period specified in Schedule “F” from the date of 

issue of letter of acceptance.   This period can be further extended by the Engineer-in-Charge upto a 

maximum period  as scheduled in Schedule “F” on return request of the contractor stating the 

reasons for delays in procuring the Bank Guarantee, to the satisfaction of the Engineer-in-Charge.  

This guarantee shall be in the form of cash (in case guarantee amount is less than Rs. 10,000/-) or 

deposit at call receipt of any  Scheduled Bank / Banker’s Cheque of any scheduled bank (Demand 

Draft of any Scheduled Bank / Pay Order of any Scheduled bank in case guarantee amount is less 

than Rs. 1.00 lakh) or Government Securities of Fixed Deposit Receipt or Guarantee Bonds of any 

Scheduled Bank or the State Bank of India in accordance with the form annexed hereto.  In case a 

fixed deposit receipt of any Bank is furnished by the contractor to the Government is part of the 

Performance Guarantee and the Bank is unable to make the payment against the said fixed deposit 

receipt, the loss caused thereby shall fall on the contractor and the contractor shall forthwith on 

demand furnish additional security to the Government to make good the deficit. 

ii) A letter of intent shall be issued in the first instance informing the successful tenderer of the 

decision of the competent authority to accept his tender and the award of letter shall be issued only 

after the Performance Guarantee in any of the prescribed form is received.  In case of failure of the 

contractor to furnish the Performance Guarantee within the specified period, Government shall 

without prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest 

money absolutely.

iii) The Performance Guarantee shall be initially valid upto the stipulated date of 

completion plus 60 days beyond that.  In case the time for completion of work gets enlarged, the 

contractor shall get the validity of Performance Guarantee extended to cover such enlarged time for 

completion of work.  After recording of the completion certificate for the work by the competent 

Authority, the Performance Guarantee shall be returned to the contractor without any interest.

iv) The Engineer-in-Charge shall not make a claim under the Performance Guarantee 

except for the amounts to which the President of India is entitled under the contract (not 

withstanding and / or without prejudice to any other provisions in the contract agreement) in the 

event of :-

a) Failure by the contractor to extent the validity of the Performance Guarantee as 

described herein above, in which even the Engineer-in-Charge may claim the full amount 

of the Performance Guarantee.
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b) Failure by the contractor to pay the Commune Panchayat Council any amount due, 

either as agreed by the contractor or determined under any of the clauses / conditions of 

the agreement, within 30 days of the service of notice to this effect by the Engineer-in-

Charge

v) In the event of the contract being determined or rescinded under provisions of any of 

the clause / condition of the agreement, the Performance Guarantee shall stand forfeited in full and 

shall be absolutely at the disposal of the Commune Panchayat Council.

CLAUSE – 1 A RECOVERY OF SECURITY DEPOSIT

The persons whose tender may be accepted (hereinafter called the contractor) shall permit 

Government at the time of making any payment to him for work done under the contract to deduct 

a sum at the rate of 10% of the gross amount of each running bill till the sum along with the sum 

already deposited as earnest money, will amount to security deposit of 5% of the tendered value of 

the work.  Such deductions will be made and held by the Government by way of Security Deposit 

unless he / they has / have deposited the amount of Security at the rate mentioned above in cash 

or in the form of Government securities or fixed deposit receipts.  In case a fixed deposit receipts of 

any Bank is furnished by the Contractor to the Government of part of the security deposit and the 

bank is unable to make payment against the said fixed deposit receipt, the loss caused thereby 

shall tall on the and the contractor shall forth with on demand furnish additional security to the 

Government to make good the deficit.

All compensations or the other sums of money payable by the contractor under the terms of 

this contract may be deducted from, or paid by the sale of a sufficient part of his security depositor 

from the interest arising there from or form any sums which may be due to or may become due to 

the contractor by Government on any account whatsoever and in the event of his Security Deposit 

being reduced by reach of any such deductions of sale as aforesaid, the contractor shall within 10 

days make good in case or fixed deposit tendered by the State Bank of India or by Scheduled Banks 

or Government securities (if deposited for more than 12 months) endorsed in favour of the 

Engineer-in-Charge, any sum of sums which may have been deducted from, or raised by sale of his 

security deposit or any part thereof.  The security deposit shall be collected from the running bills of 

the contractor at the rates mentioned above and the Earnest Money if deposited in case the time of 

tenders will be treated a part of the Security Deposit.

NOTE – 1 Government papers tendered, as security will be taken at 5% (five percent) 

below its market price or at its face value, whichever is less.  The market price of Government paper 

would be ascertained by the Divisional Officer at the time of collection of interest and the amount of 

interest to the extent of deficiency in value of the Government paper will be with held if necessary.

NOTE – 2 Government securities will include all forms of securities mentioned in Rule 

No. 274 of the G.F. Rules except fidelity bond.  This will be subject to the observance of the 

condition mentioned under the rule against each form of security.

NOTE – 3 Note 1 and 2 above shall be applicable for both clause 1 & 1 A.
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CLAUSE –2 COMPENSATION FOR DELAY

If the contractors fails to maintain the required progress in terms of clause 5 or to complete 

the work and clear the site on or before the contract or extended date of completion, he shall, 

without prejudice to any other right or remedy available under the law to the Government on 

account of such breach, pay as agreed compensation the amount calculated at the rates stipulated 

below as Superintending Engineer (whose decision in writing shall be fin and binding) may decided 

on the amount of tendered value of the work for every completed day / month (as applicable) that 

the progress remains below that specified in Clause 5 or that the work remains incomplete.

This will also apply to items of group of items for which a separate period of completion has 

been specified.

Compensation : @ 1.5% per month.

For delay of work : of delay to be computed on per day basis.

Provided always that the total amount of compensation for delay to be paid under this 

condition shall not exceed 10% of the tendered value of the work or to the tendered value of the 

item or group of items of work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the 

contractor under this or any other contract with the Government.  In case, the contractor does not 

achieve a particular milestone mentioned in Schedule-F, or the re-scheduled milestone(s) in terms 

of Clause-5.4, the amount shown against that milestone shall be withheld, to be adjusted against 

the final grant of extension of time, to be decided on completion of work.  With holding of this 

amount on failure to achieve a milestone shall be automatic without an notice to the contractor.  

However, if the contractor catches up with the progress, work on the subsequent milestone(s) the 

withheld amount shall be released.  In case the contractor fails to make up for the delay in 

consequent milestone(s) amount mentioned against each milestone missed subsequently also shall 

be withheld.  However, no interest, whatsoever, shall be payable on such withheld amount.  

CLAUSE 2-A  INCENTIVE FOR EARLY COMPLETION

In case, the contractor completes the work ahead of scheduled completion time, a bonus of 

1% (One percent) of the tendered value per month computed on per day basis, shall be payable to 

the contractor, subject to a maximum limit of 5% (five percent) of the tendered value.  The amount 

of bonus, if payable, shall be paid along with final bill after completion of work. 

CLAUSE – 3 WHEN CONTRACT TO BE DETERMINED

vii) If the work is not started by the contractor within 1/8th of the stipulated time.

When the contractor has made himself liable for action under any of the case aforesaid, the 

Engineer-in-Charge on behalf of the President of India shall have powers :

a) To determine of rescind the contract as aforesaid (of which termination of 

rescission notice in writing to the contractor under the hand of Engineer-in-
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Charge shall be conclusive evidence).  Upon such determination or rescission, 

the Earnest Money Deposit already recovered and Performance Guarantee 

under the contract shall be liable to be forfeited and shall be absolutely at the 

disposal of the Government.

b) Deleted.

c) After giving notice to the contractor to measure up the work of the contractor 

and to take such whole, or the balance or part thereof as shall be un-executed 

out of his hands and to give it to another contractor to complete the work.  The 

contractor, whose contract is determined of rescinded as above, shall not be 

allowed to participate in the tendering progress for the balance work.

In the event of above course(s) being adopted by the Engineer-in-Charge, the contractor shall 

have no claim to compensation for any loss sustained by him by reasons of his having purchases or 

procured any materials or entered into any engagements or made any advances on account of with 

a view to the execution of the work or the performance of the contract.  And in case action is taken 

under any of the provision aforesaid the contractor shall not be entitled to recover or be paid any 

sum for any work thereof or actually performed under this contract unless and until the Engineer-

in-Charge has certified in writing the performance of such work and the value payable in respect 

thereof and he shall only be entitled to be paid the value so certified.  

CLAUSE – 3 A

In case, the work cannot be started due to reasons not within the control of the contractor 

within 1/8th of the stipulated time for completion of work, either party may close the contract.  In 

such eventuality, the Earnest Money Deposit and the Performance Guarantee of the contractor shall 

be refunded, but no payment on account of interest, loss of profit or damages etc. shall be payable 

at all.

CLAUSE – 5 TIME AND EXTENSION FOR DELAY

The time allowed for execution of the works as specified in the schedule “F” or the extended 

time in accordance with these conditions shall be the essence of the contract.  The execution of the 

work shall commence from the 15th day or such time period as mentioned in letter of award after 

the date on which the Engineer-in-Charge issues written orders to commence the work from the 

date of handing over of the site whichever is later.  If the contractor commits default in commencing 

the execution of the work as aforesaid, Government shall without prejudice to any other right or 

remedy available in law, be at liberty to forfeit the Earnest Money and Performance Guarantee 

absolutely.

5.1 As soon as possible after the contract is concluded the contractor shall submit a time 

and progress chart for each milestone and get it approved by the Department.  The chart shall be 

prepared in direct relation to the time stated in the contract documents for completion of items of 

the works.  It shall indicate the forecast of the dates of commencement and completion of various 
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trades of sections of the work and may be amended as necessary by agreement between the 

Engineer-in-Charge and the contractor within the limitations of time imposed in the contract 

documents, and further to ensure good progress during the execution of the work; the contractor 

shall in all cases which the time allowed for any work, exceeds one month (save for special jobs for 

which a separate programme have been agreed upon) complete the work as per milestones given in 

Schedule “F”.

5.3 Request for rescheduling of milestones and extension of time, to be eligible for 

consideration, shall be made by the contractor in writing within fourteen days of the happening of 

the event causing delay on the prescribed form.  The contractor may also, if practicable, indicate in 

such a request the period for which extension is desired.

5.4 In any such case the authority mentioned in Schedule “F” may give a fair and 

reasonable extension of time and reschedule the milestones for completion of work.  Such extension 

shall be communicated to the contractor by the Engineer-in-Charge in writing, within 3 months of 

the date of receipt of such request.  Non application by the contractor for extension of time shall not 

be a bar for giving a fair and reasonable extension by the Engineer-in-Charge and this shall be 

binding on the contractor.

CLAUSE-7  GROSS WORK TO INTERIM PAYMENT:

CLAUSE – 10 B ii) MOBILISATION ADVANCE

Mobilisation advance not exceeding 10% of tendered value may be given, if  requested by the 

contractor in writing within one month of the order to commence the work.  In such a case the 

contractor shall execute a Bank Guarantee Bond from the scheduled Nationalised Bank as specified 

by the Engineer-in-Charge for the full amount of such advance is released.  Such advance shall be 

in two of more installments to be determined by the Engineer-in-Charge at his absolute discretion.  

The first installments of such advance shall be released by the Engineer-in-Charge to the contractor 

on a request made by the contractor to the Engineer-in-Charge in this behalf.  The second and 

subsequent installments shall be released by the Engineer-in-Charge only after the contractor 

furnishes a proof of the satisfactory utilisation of the earlier installment to the entire satisfaction of 

the Engineer-in-Charge.

Mobilisation advance shall be admissible only for works where estimated cost put to tender is 

Rupees Two Crores and above.

CLAUSE – 10 B iii) Para – 1 

An advance for plant and machine required the work and brought to site by the contractor 

may given if requested by contractor in writing within month of bringing such plant machinery to 

site.  Such advance shall be given on such plant machinery, which in the opinion of the Engineer-

in-Charge will add to the expeditious of work and improve the quality of work.  The amount of 

advance shall be restricted to 5% of tendered value in the case of new plant equipment to be 

purchase for work the advance shall be restricted to 90% of the price such new plant and 
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equipment paid by the contractor for which the contractor shall produce evidence satisfactory to 

Engineer-in-Charge.  In the case second hand and used plants and equipment, the amount of 

advance shall be limited at 50% the depreciated value of plant and equipment as may be decided by 

the Engineer-in-Charge.  Contractor shall, if so required the Engineer-in-Charge, submit the 

statement of value of such plant and equipment duly approved by a Registered value recognized by 

the Central Board Direct Taxes under the Board Direct Taxed under the Income Tax Act, 1961.  No 

such advance shall be paid on any plant and equipment of perishable nature as and on any plant 

and equipment a value less than Rs. 50,000/- seventy five percent of amount of advance shall be 

paid after the plant and equipment brought to site and balance twenty five percent on successfully 

commissioning the same.

Leasing of equipments shall be considered at par with purchase of equipment and shall be 

covered by tripartite agreement with the following :

1. Leasing company, which gives certificate of agreeing to lease equipment to the 
contractor.

2. Engineer-in-Charge and

3. The contractor.

CLAUSE – 10 C PAYMENT ON ACCOUNT OF INCREASE IN PRICES / WAGES 
DUE TO  STATUTORY ORDER(S)

If after submission of the tender the price of any material incorporated in the works (not 

being a material supplied from the Engineer-in-Charge’s Store in accordance with Clause 10 

thereof) and  / or wages of Labour increases as a direct result of the coming into force of any fresh 

law, or statutory rule or order (but not due to any changes in Sales Tax) and such increase in the 

price and / or wages prevailing at the time of the last stipulated date of receipt of the tenders 

including extensions if any for the work and the contractor thereupon necessarily and properly pays 

in respect of that material (incorporated in works) such increased price and / or in respect of labour 

engaged on the execution of the work such increased wages, then the amount of the contract shall 

accordingly be varied and provided further that any such increase shall not be payable if such 

increase has become operative after the stipulated date of completion of the work in question.

If after submission of the tender, the price of any material incorporated in the works (not 

being a material supplied from the Engineer-in-Charge’s Stores in accordance with Clause-10 

thereof) and / or wages of labour is decreased as a direct result of the coming into force of any fresh 

law of statutory rules or order (but not due to any changes in Sales Tax) and such decrease in the 

prices and / or wages prevailing at the time of receipt of the tender for the work.  Government shall 

in respect of materials incorporated in the work (not being materials supplied from the Engineer-in-

Charge’s Stores in accordance with Clause – 10 thereof) and / or labour engaged on the execution 

of the work after the date of coking into force of such law statutory rule or order be entitled to 

deduct from the dues of the contractor such amount as shall be equivalent to the difference 

between the prices of the materials and / or wages as prevailed at the time of the last stipulated 
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date of receipt of tenders including extensions if any for the work and the prices of materials and / 

or wages of labour on the coming into force of such law, statutory rule of order.

The contractor shall for the purpose of this condition, keep such books of account and other 

documents as are necessary to show the amount of any increase claimed or reduction available and 

shall allow inspection of the same by a duly authorized representative of the Government, and 

further shall, at the request of the Engineer-in-Charge may require any documents so kept and 

such other information as the Engineer-in-Charge may require.

The contractor shall, within a reasonable time of his becoming aware of any alteration in the 

price of any such materials and / or wages of labour, give notice thereof to the Engineer-in-Charge 

stating that the same is given pursuant to this condition together with all information relating 

thereto which he may be in position to supply.

ANNEXURE TO OM/DGW/CON/199 Dt. 02.09.04

CLAUSE 10CA   PAYMENT DUE TO INCREASE / DECREASE IN PRICES OF CEMENT  

AND STEEL REINFIRCEMENT BARS AFTER RECEIOT OF TENDER

If after submission of the tender, the price of Cement and /or Steel reinforcement Bars/Bitumen 

incorporation the works (not being a material supplied from the Engineer-in-charge's stores in 

accordance with clause 10 thereof) increase and such increase in the price prevailing at the time of 

the last stipulated date for receipt of tenders including extension. If any for the work, than the 

amount of the contract shall  accordingly be varied and provided  further that any such increase 

shall not be payable if such increase has become operative after the stipulated date of completion of 

work in question.

If after submission of the tender, the price of Cement and /or Steel reinforcement Bars/Bitumen 

incorporation the works (not being a material supplied from the Engineer-in-charge's stores in 

accordance with clause 10 thereof) is decreased, Municipality  shall in  respect of these materials 

incorporated in the works (not being materials supplied from the Engineer-in- charge's stores in 

accordance with clause 10 there of) be entitled to deduct from the dues of the contractor such 

amount as shall be equivalent to the difference between the  prices of cement and /or steel 

reinforcement bars/Bitumen as prevailed at the time of last stipulated date for receipt of tenders 

including extension if any for the work and prices of these materials on the coming into force of 

such base price of cement and /or steel reinforcement bars/Bitumen  issued under authority of  the 

Commissioner Thirumalairayanpattinam Commune Panchayat.

The increase/decrease in price shall be determined by the All India wholesale prices indices for 

cement and steel( bars and rods)/Bitumen as published by Economics advisor to government of 

India. Ministry of Commerce and Industry and base price for cement and or steel reinforcement 

bars/Bitumen as issued under authority of the Commissioner Thirumalairayanpattinam Commune 

Panchayat as valid on the last stipulated date for receipt of tenders including extension if any and 

for the period under consideration.
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The amount of the contract shall accordingly be varied for cement and or steel reinforcement 

bars/Bitumen and will be worked out as per the  formula  given below:

(a) Adjustment for the component of "Cement"

Vc   =   Pc x  QC x C1- Cio

Cio

Where

Vc: Variation in cement cost i.e., increase or decrease in the amount in rupees to be paid 

or recovered.

Pc: Base price of cement as issued under authority of the commissioner 

Thirumalairayanpattinam Commune Panchayat at the time of last stipulated date for receipt of 

tenders including extension, if any,

Qc: Quantity of cement used in the works since; previous bill

CIO: All India Whole sale price index for cement as published by the Economics- Adviser 

to Government of India. Ministry of Industry and Commerce as valid on the last stipulated date of 

receipt of tenders including extensions ,if any

C1: All India Whole sale price index for cement as published by the Economics- Adviser 

to Government of India. Ministry of Industry and Commerce

(b) Adjustment for the component of  "Steel "

Vs = Ps x Qs x Si - Sio / Sio

Where       

Vs: Variation in  cost of Steel reinforcement bars i.e., increase or decrease in the amount 

in rupees to be paid or recovered.

Ps: Base price of  Steel reinforcement bars as issued under authority of the 

commissioner Thirumalairayanpattinam Commune Panchayat at the time of last stipulated date for 

receipt of tenders including extension, if any,

Qs: Quantity of Steel reinforcement bars paid either by way of secure advance or used in 

the works since; previous bill (whichever is earlier)

Sio: All India Whole sale price index for Steel reinforcement bars for the period under 

consideration as published by the Economics- Adviser to Government of India. Ministry of Industry 

and Commerce as valid on the last stipulated date of receipt of tenders including extensions, if any

Si: All India Whole sale price index for Steel reinforcement bars for the period under 

consideration as published by the Economics - Adviser to Government of India. Ministry of Industry 

and Commerce
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(c) Adjustment for the component of  "Bitumen "

Vb = Pb x Qb x Bi - Bio / Bio

Where       

Vb: Variation in  cost of Bitumen i.e., increase or decrease in the amount in rupees to be 

paid or recovered.

Pb: Base price of  Bitumen as issued under authority of the commissioner 

Thirumalairayanpattinam Commune Panchayat at the time of last stipulated date for receipt of 

tenders including extension, if any,

Qb: Quantity of Bitumen paid either by way of secure advance or used in the works 

since; previous bill (whichever is earlier)

Bio: All India Whole sale price index for Bitumen for grade 80/100 as published by the 

Economics- Adviser to Government of India. Ministry of Industry and Commerce as valid on the last 

stipulated date of receipt of tenders including extensions, if any

Bi: All India Whole sale price index for Bitumen for the period under consideration as 

published by the Economics - Adviser to Government of India. Ministry of Industry and Commerce

PARTIAL AMENDING ISSUED VIDE DGW / CON / 174

If the prices of materials (not being materials supplied or service rendered at fixed prices 

by  the Department in accordance with clause 10 and 34 there of) and or wages of labours required 

for execution of the work increase, the contractor shall be compensated for such increase as per 

provisions detailed below and the amount of the contract shall accordingly be varied, subject to the 

condition that compensation for escalation in prices shall be available only for the work done during 

the stipulated period of the contract. No escalation shall be paid for work executed in extended 

contract period even if extension of time is granted without any action under clause 2 and also no 

such compensation shall be payable for a work for  which the stipulated period of completion is as 

specifird in schedule-F such compensation...

In the event......... Mutandis apply, provided that; 

No such adjustments for the decrease in the price of materials and or wages of labour 

aforementioned would be made in case of contracts in which  the stipulated period of completion of 

the work as specified in schedule-F.

Provided always that  the provision of the clause 10C and 10CA shall not be applicable for 

contracts where provisions of this clause are applicable but in cases where provisions of this clause 

are not applicable, the provisions of clause 10C and 10CA will become applicable.
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CLAUSE – 10 CC PAYMENT DUE TO INCREASE / DECREASE IN PRICES / WAGES 
AFTER RECEIPT OF TENDER FOR WORKS (TIME PERIOD MORE 
THAN 18 MONTHS)

If the prices of materials (not being materials supplied or services rendered at fixed prices by 

the Department in accordance with Clauses 10 & 34 thereof) and / or wages of labour required for 

execution of the work increase, the contractor shall be compensated for such increase as per 

provisions detailed below and the amount of the contract shall accordingly be varied, subject to the 

condition that such compensation for escalation in prices shall be available only for the work done 

during the stipulated period of the contract.  No escalation shall be paid for work executed in 

extended contract period even if extension of time is granted without any action under Clause 2 and 

also no such compensation shall be payable for a work for which the stipulated period of completion 

is 18 months or less.  Such compensation for escalation in the prices of the materials and labour, 

when due, shall be worked out based on the following provisions:

MI

All India whole price index for civil component / electrical component appropriable 

component be kept by NIT approving authority construction material as worked out on the basis of 

All India wholesale price Index for Individual commodities group items for the period under 

consideration as published by the Economic Advisor to Government of India, Ministry of Industry 

and Commerce and applying weightages to the individual commodities / group items.

MIO

All India whole price index for civil component / electrical component appropriable 

component be kept by NIT approving authority construction material as worked out on the basis of 

All India wholesale price Index for Individual commodities group items valid on the last stipulated 

date of receipt of tender including extension, if any as published by the Economic Adviser to 

Government of India, Ministry of Industry and Commerce and applying weightages to the individual 

commodities / group items.

Clause 10CC Para VIII (a) and (ix) modified.

Clause 12 page 31 Para 12.1.1  - Now remembered as 12.1

Clause 12 page 31, 32, 33  Para 12.12 deleted

Clause  12.2 page 32, 33 Deviation, Extra Items and pricing Amended / Now introduced.

In the case of extra item(s) the contractor may within 15 days of receipt of order of 

occurrence of the item(s) claim rates.  Supported by proper analysis for the work and the Engineer-

in-Charge shall within one month of the receipt of the claims supported by analysis after giving 

consideration to the analysis of rates submitted by the contractor determine the rates on the basis 

of the market rates and the contractor shall be paid in accordance with the rates so determined. 

Clause 12.2 page 32, 33 Deviation, Substituted Items, pricing – Amended / Now introduced.

In the case of substituted items the rate for the agreement item (to be substituted) and 

substituted items shall also be determined in the manner as mentioned in the aforesaid Para.
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a) If the market rate for the substituted item so determined is more than the market rate 

of the agreement item (to be substituted) the rate payable to the contractor for the 

substituted item shall be rate of the agreement item (to be substituted) so increased to 

the extent of the difference between market rates of substituted item and agreement 

item (to be substituted).

b) If the market rate for the substituted item so determined is less than market rate of 

the agreement item to be substituted the “rate payable to the contractor for the 

substituted item shall” be the rate for the agreement item (to be substituted) so 

decreased to extent of the difference between the market rates of substituted item and 

the agreement item (to be substituted). 

CLAUSE- 11    SPECIFICATION TO BE FOLLOWED FOR EXECUTION OF WORK

CLAUSE 12.2  DEVIATION, DEVIATED QUANTITIES PRICING AMENDED/NOW INTRODUCED
In the case of contract items, substituted items, contract cum substituted items which 

exceed the limits laid down by Schedule F, the contractor may within 15 days of receipt of order or 

occurrence of the excess claim revision of the rates supported by proper analysis for the work in 

excess of the above mentioned limits provided that if the rates so claimed are in excess of the rates 

specified in the schedule of quantities the Engineer-in-Charge shall within one month of receipt of 

the claims supported by analysis after giving consideration to the analysis of the rate substituted by 

the contractor determine the rates on the basis of the market rates and the contractor shall be paid 

in accordance with the rates so determined.

CLAUSE 12.3 AMENDED / NOW INTRODUCED

The provisions of the proceeding paragraph shall also apply to the decrease in the rates of 

items for the work in excess of the limits laid down in Schedule “F”, and the Engineer-in-Charge 

shall after giving notice to the contractor within one month of occurrence of the excess and after 

taking into consideration any reply received from him within 15 days of receipt of the notice, revise 

the rates for the work in question within one month of the expire of the said period of 15 days 

having regard to the market rates.

CLAUSE 12.5 PAGE 33 AMENDED / NOW INTRODUCED

For the purpose of operation of Schedule F the following works shall be treated as works 

relating to foundation.

(i) For buildings, compound walls plinth or 1.2 metres (4-feet) above ground level 
which ever is lower excluding items of flooring and D.P.C. but including base concrete below the 
floors.

(ii) For abutments, piers, retaining walls of culverts and bridges, walls of water 
reservoirs the bed of floor level.
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(iii) For retaining wall were floor level is not determinate 1.2 metres above the average 
ground level or bed level.

(iv) For roads all items of excavation and filling including treatment of sub base.

CLAUSE - 17 Enhanced maintenance period

If the contractor of his working people or servants shall break, deface, injure or destroy 

any part of building in which they may working or any building road, road curb, fence, enclosure, 

water pipe, cables, drains electric or telephone post or wires, trees, grass or grassland or cultivated 

ground contiguous to the premises on which the work or any part is being executed or if any 

damage shall happen to the work while in progress, from any cause whatever or if any defect, 

shrinkage or other faults appear in the work with twelve months (5 months in case of any work 

other than road costing Rs 10,00,000 and below) after a certificate final or otherwise of its 

completion shall have been given by the Engineer - in - charge as aforesaid arising out of defect or 

improper materials or workmanship the contractor shall upon receipt of a notice in writing on that 

behalf make the same good at his own expense or in default the Engineer - in - charge the same to 

be made good by other workman and deduct the expense from any sums that may be due or at any 

time thereafter or of a sufficient portion thereof. The Security Deposit of the contractor shall not be 

refunded before the expiry of twelve months (six months in the case of any work other road work 

costing Rs. 10,00,000 and below) after the issue of the certificate final or other wise of completion of 

work or till the final bill has been prepared and passed whichever is latter.

`Provided that in the case of road work if in the opinion of the Engineer - in - charge, half of 

the security deposit is sufficient to meet all liabilities of the contractor under this contract half of 

the security deposit will be refundable after six months and the remaining half after twelve months 

of the issue of the said certificate of completion or till the final bill has been prepared and passed 

whichever is later.   

CLAUSE – 21 WORK NOT  TO BE SUBLET ACTION IN CASE OF INSOLVENCY

The contract shall no be assign or sublet without the written approval of the Engineer-in-

Charge.  And if the contractor shall assign or sublet his contract, or attempt to do so, or become 

insolvent or commence any insolvency proceedings or make any composition with his creditors or 

attempt to do so, if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or 

otherwise, shall either directly or indirectly, be given premised or offered by the contractor, or any of 

his servants or agent to any public officer or person in the employ of Government in ay way relating 

to his office or employment, of if any such officer or person shall become in any way directly or 

indirectly interested in the contract, the Engineer-in-Charge on behalf of the President of India shall 

have power to adopt the course specified in Clause –3 hereof in the interest of Government and in 

the event of course being adopted the consequence specified in the said Clause – 3 shall ensure.
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SCHEDULE – “F” RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 
AMENDED / NOW  INTRODUCED

CLAUSE – 42 
Rates in figure and words at which recovers shall be made from contractor, Rate in 

Schedule “B” plus 10% in case materials issued by the Department.

Excess beyond permissible Less use beyond the permissible

Variation variation

CLAUSE – NIl PAGE 6 3rd Para

We agree to keep the tender open for ninety (90) days from the date of submission thereof 

and not make any make any modifications in its terms and conditions.

Page 6, Para 3 deleted.

Page 7, Para 2, line 3.

Of tender and Performance Guarantee shall be absolutely forfeited to the President of India 

and the same may at the Schedule “F” Page 93.

i) Earnest Money : Rs. 82,630/-  

 ii) Performance Guarantee : 5% of tendered value.

iii) Security Deposit : 5% of tendered value.

SCHEDULE – F CLAUSE – 5

MILESTONE (S)

As per table given below

TABLE FOR MILESTONE (S)

Sl. 
No.

Description of Milestone 
(Physical)

Time allowed in days            
(from date of start)

Amount to be 
withheld in case of 
non-achievement of 

milestone

1.

2.

Or 

Sl. 
No.

Financial Progress Time allowed in days            
(from date of start)

Amount to be 
withheld in case of 
non-achievement of 

milestone

1. 1/8th (of the whole work) 1/4th (of the whole work) In the event of not 
achieving the 
necessary progress as 
assessed from the 
running payments 1% 
of the tendered value 
of work will be 
withheld for failure of 
each milestone.

2. 3/8th (of the whole work) ½ (of the whole work)

3. 3/4th (of the whole work) 3/4th (of the whole work)

4. Full Full


