

GOVERNMENT OF PUDUCHERRY  
IRRIGATION AND PUBLIC HEALTH DIVISION  
P.W.D., KARAİKAL – 609 602

No. 12 /TN/2010-11

Date: 02-08 -2010

**PRESS NOTICE**

On behalf of the President of India, tenders are invited by the Executive Engineer, Irrigation and Public Health Division, Public Works Department, Karaikal for the following work, from contractors of P.W.D., Puducherry and the contractors registered with Tamilnadu prior to 05-05-2010 (*the license shall be valid as on date*) having proof of permanent residence at Karaikal/voter identity in Karaikal region.. The contractors can download the tender schedule for each work from the website [www.etenders-pwdpondy.in](http://www.etenders-pwdpondy.in) and the tender schedule cannot be obtained from the office of the Executive Engineer.

Sl. No	Name of Work	Approximate Estimated Cost (Rs.)	Earnest Money Deposit (Rs.)	Eligibility of Contractors	Cost of Tender Schedule (Rs.)	Time allowed for completion
(1)	(2)	(3)	(4)	(5)	(6)	(7)
1	Reconstruction of damaged Killianoor Head Sluice in Left bank of river Nattar at Nedunagdu	8,92,014/-	17,840/-	Class IV and Above	500 + VAT @4%	Two (2) Months
2	Reconstruction of Rettapallam culvert at Narikurumbaipet in Nedunagadu	18,48,104/-	36,962/-	Class IV and Above	500 + VAT @4%	Three (3) Months
3	Reconstruction of culvert across Keezhakasakudy drainage channel at Keezhakasakudymedu	19,00,094/-	38,002/-	Class IV and Above	500 + VAT @4%	Three (3) Months
4	Protecting the RB of Vanjar below Lingathady regulator at Puthamangalam village in Karaikal.	15,43,676/-	30,874/-	Class IV and Above	500 + VAT @4%	Three (3) Months
5	Improvements to tank at Sellur in Thirunallar	14,13,172/-	28,263/-	Class IV and Above	500 + VAT @4%	Four (4) Months
6	Reconstruction of retaining wall at damaged revetment portion in LB of Nellivoikal below Athipadugai road culvert in Athipadugai.	14,14,111/-	28,282/-	Class IV and Above	500 + VAT @4%	Three (3) Months
7	Construction of retaining wall in LB of Pannai voikal at Kiluvathadi in Thennangkudy village.	14,09,698/-	28,194/-	Class IV and Above	500 + VAT @4%	Three (3) Months

Sl. No	Name of Work	Approximate Estimated Cost (Rs.)	Earnest Money Deposit (Rs.)	Eligibility of Contractors	Cost of Tender Schedule (Rs.)	Time allowed for completion
(1)	(2)	(3)	(4)	(5)	(6)	(7)
8	Reconstruction of Head Sluice for branch channel and bed dam at Melaveli voikal in Ambagarathur	13,69,515/-	27,390/-	Class IV and Above	500 + VAT @4%	Three (3) Months
9	Construction of retaining wall in RB of Noolar below Karukkangudy regulator	11,11,298/-	22,226/-	Class IV and Above	500 + VAT @4%	Two (2) Months
10	Reconstruction of regulator across branch channel of Pannai voikal near bore well in Thennagudy village	10,11,685/-	20,234/-	Class IV and Above	500 + VAT @4%	Two (2) Months

- (i) Availability of tender schedule in the website : **From : 10.00 A.M. on 04-08-2010**  
**To : 4.00 P.M. on 09-08-2010**
- (ii) Closing time for submission of Tender : **3.30 P.M. on 11-08-2010**
- (iii) Date & Time of opening of Tenders : **4.00 P.M. on 11-08-2010**

The Press Notice is uploaded in the website [www.karaikal.nic.in](http://www.karaikal.nic.in) and NIT is uploaded in the website for download in [www.etenders-pwdpondy.in](http://www.etenders-pwdpondy.in).

For enquiring in access and Downloading the tenders please contract help desk in Phone No. 9789819076 (or) 9865370307 (or) 080-40482000

  
**EXECUTIVE ENGINEER-I&PH,**  
**P.W.D., KARAICAL.**