
NEDUNGADU COMMUNE PANCHAYAT 

NOTICE INVITING TENDER

FORM – 6



2

NOTICE INVITING TENDER

Name of the work : Improvements to the road to Keezha –
Sembiangal pet in Ponbethy Village in 
Nedungadu Commune. 

Approximate cost put to Tender : Rs.9,97,686/-

Earnest Money Deposit : Rs.19,960/-

Date of Tender : 24.08.2010

This Tender contains : 60 pages

Time allowed for the work : 6 Months (Including monsoon period)

Name of the Contractor :

Class of Contractor :

Date of application of Tender :

Date of receipt of application :

Date of issue of Tender :

Receipt No. & Date :

Commissioner
Commune Panchayat

Nedungadu 
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Form 6

NEDUNGADU COMMUNE PANCHAYAT 

NOTICE INVITING TENDER

1. Item rate / percentage rate tenders are invited on behalf of the Nedungadu 

Commune Panchayat Council from approved and eligible contractors of CPWD and those of 

appropriate list of P&T, M.E.S and Puducherry State P.W.D., for the work of 

Improvements to the road to Keezha-Sembiangal pet in Ponbethy Village in 
Nedungadu Commune.. 

1.1 The work is estimated to cost of Rs.9,97,686/-. This estimate, however, is 

given merely as a rough guide.

1.2 Tender will be issued to eligible P.W.D. as well as Non P.W.D Contractors

provided they produce definite proof from the appropriate authority, which shall be to the 

satisfaction of the competent authority, of having satisfactorily completed similar work of 

magnitude specified below:-

Criteria of eligibility for issue of tender documents     

For the purpose of this clause “Similar works” means the works of
Improvements to the road to Keezha-Sembiangal pet in Ponbethy Village in 

Nedungadu Commune. 

2. Agreement shall be drawn with the successful tenderer on prescribed Form 

No. 7/8, which is available with Nedungadu Commune Panchayat.   The Tenderer shall 

quote his rates as per various terms and conditions of the said form, which will form part of 

the agreement.

Note: (i) above conditions is applicable (i) for CPWD as well as Non CPWD contractors for 
works estimated to cost above Rs.15 cores. (ii) only for Non CPWD contractors for works 
estimated to cost upto 15 cores.

Note: (ii) The value of executed works shall be brought to current costing level by enhancing 
the actual value of work at simple rate of 7% per annum, calculated from the date of 
completion to the last date of receipt of application. 

3. The time allowed for carrying out the work will be 6 Months (including 
monsoon period) from the tenth day after the date of written orders to commence the work 

or from the first date of handing over the site, whichever is later, in accordance with the 

phasing, if any, indicated in the tender documents.

4. The site for the work is available. 
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OR

The site for the work shall be made available in parts as specified below: -

Improvements to the road to Keezha-Sembiangalpet in Ponbethy Village in 

Nedungadu Commune.

5. Receipt of applications for issue of forms will be stopped by 4:00 P.M. four / 
three days before the date fixed for opening of tenders.  Issue of tender forms will be 
stopped three / two days before the date fixed for opening of tenders.

6. Tenders, which should always be placed in sealed envelope, with the name of work and due 

date written on the envelopes, will be received by the Commissioner, Nedungadu Commune 

Panchayat up to 3.30 p.m. on 24.08.2010 and will be opened by him or his authorised 

representative in his office on the same day at 4.00pm.

6(i) Tenders shall be accompanied with Earnest Money of Rs.19,960/- in cash (upto 

Rs.10,000/-) Receipt Treasury Challan/ Deposit at call receipt of a scheduled bank/ Fixed 

deposit receipt of a scheduled bank/ demand draft of a scheduled bank issued in favour of 

The Commissioner, Nedungadu Commune. 50% of a earnest money or Rs.20 lakhs, 

whichever is less, will have to deposited in the shape prescribed above and balance amount 

of earnest money can be accepted in the form of Bank guarantee issued by a scheduled 

bank having validity for 6 Months or more from the last date of receipt of tenders.

6(ii) Tender and the earnest money shall be placed in separate sealed envelopes, each 

marked “Tender scheduled” and “EMD/ Cost of tender scheduled” respectively. Incase 

where Earnest Money in cash is acceptable, the same shall be deposited with the cashier of 

the Division and the receipt placed in the envelope meant for the earnest money. Both the 

envelopes shall be submitted together in another sealed envelope with the name of work 

and due date of opening written on envelope, which will be received by the Commissioner, 

Nedungadu Commune Panchayat. Upto 3.30 P.M. on 24.08.2010 and will be opened by him 

or his authorized representative in his office on the same day at 4.00 P.M. The envelope 

marked “Tender scheduled” of only those tenders shall be opened, whose earnest money, 

placed in the other envelope is found to be in order.          

  7.    Tender documents consisting of plans, specifications, the schedule of quantities of the 

various classes of work to be done and the set of terms and conditions of contract to be complied 

with by the contractor whose tender may be accepted and other necessary documents can be 

seen in the Office of the Commissioner, Nedungadu Commune Panchayat between hours 11:00 

a.m. and 4:00 p.m. everyday from Monday to Friday everyday except on Saturdays, Sundays 

and Public Holidays.  Tender documents excluding standard form will be issued from his office 

during the hours specified above, on payment of the following:-

(i) Rs.500 + VAT @ 4% in cash as cost of tender and
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(ii) Earnest Money of Rs.19,960/- in cash (up to Rs. 10,000/-) receipt Treasury 

Challan / deposit at Call receipt of a scheduled banks / Fixed Deposit of a 

scheduled bank / Demand Draft of a scheduled bank issued in favour of the 

Commissioner, Nedungadu Commune Panchayat.  When amount of Earnest 

money is more than Rs.5 lakhs. Part of Earnest Money is acceptable in the form 

of Bank Guarantee also.  In such case, minimum 50% of Earnest Money (but not 

less than Rs.5 lakhs) or Rs.25 lakhs, which ever is less, will have to be deposited 

in shape prescribed above. For balance amount of Earnest Money, Bank 

Guarantee will also be acceptable.

8.  The description of the work is as follows: -

Schedule “A” attached herewith 

Improvements to the road to Keezha-Sembiangalpet in Ponbethy Village in 
Nedungadu Commune.

Copies of other drawings and documents pertaining to the works will be open for 

inspection by the tenderers at the office of the above-mentioned officer.

Tenderers are advised to inspect and examine the site and its surroundings and satisfy 

themselves before submitting their tenders as to the nature of the ground and sub-soil (so far as 

is practicable), the form and nature of the site the means of access to the site, the 

accommodation they may require and in general shall themselves obtain all necessary 

information as to risks, contingencies and other circumstances which may influence or affect 

their tender.  A tenderer shall be deemed to have full knowledge of the site whether he inspects it 

or not and no extra charges consequent on any misunderstanding or otherwise shall be allowed.  

The tenderer shall be responsible for arranging and maintaining at his own cost all materials, 

tools and plants, water, electricity access, facilities for workers and all other services required for 

executing the work unless otherwise specifically provided for in the contract documents.  

Submission of a tender by a tenderer implies that he has read this notice and all other contract 

documents and has made himself aware of the scope and specifications of the work to be done 

and of conditions and rates at which stores, tools and plant, etc., will be issued to him by the 

Nedungadu Commune Panchayat and local conditions and other factors having a bearing on the 

execution of the work.

8(i) The contractor whose tender accepted, will be required to furnish 

performance guarantee of 5% (five percent) of the tendered amount within the period 

specified in scheduled “F”. The guarantee shall be in the form of cash (In cash guarantee 

amount is less than Rs.10,000/-) or Deposit at call receipt of any scheduled bank/ Banker’s 

cheque of any scheduled bank / Pay order of any scheduled (In cash guarantee amount is 

less than Rs.1,00,00,000/-) or Govt. Securities or Fixed Deposit Receipts or Guarantee 

Bonds of any Scheduled Bank or the State Bank of India in accordance with the prescribed 

form. Incase the contractors failed to deposit the said Performance Guarantee with in the 

period indicated in Scheduled ‘F’ including the extended period if any, the Earnest Money 
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Deposited by the contractor shall be forfeited automatically without any notice to the 

contractor.           

9. The competent authority on behalf of the Nedungadu Commune Panchayat 

Council does not bind himself to accept the lowest or any other tender and reserves to 

himself the authority to reject any or all the tenders received without the assignment of any 

reason.  All tenders, in any of the prescribed conditions are not fulfilled or any condition 

including that of conditional rebate is put forth by the tenderer, shall be summarily rejected.

           The competent authority also reserves its right to allow to then Central Government 

public sector enterprises joint venture with CPSE holding 51% equity or more, a purchase 

preference with reference to the lowest valid price bid where the quoted price is within 10% 

of such lowest price in a tender other things being equal in case of tenders / quotations 

whose date of receipt is up to 31.03.04, subject to estimated cost being of Rs. Five crores 

and above.

            The Public enterprises that avail benefit of the purchase preference should be 

subject to adequate penalties for cost overuns etc. 

10. Canvassing whether directly or indirectly, in connection with tenders is strictly 

prohibited and the tenders submitted by the Contractors who resort to canvassing will be 

liable to rejection.

11. The competent authority on behalf of the Nedungadu Commune Panchayat 

Council reserves to himself the right of accepting the whole or any part of the tender and the 

tenderer shall be bound to perform the same at the rate quoted.

12. The contractor shall not be permitted to tender for works in the Nedungadu 

Commune Panchayat (responsible for award and execution of contracts) in which his near 

relative is posted as Commissioner or as an officer in any capacity, between the grades of 

Superintending Engineer and Assistant Engineer (both inclusive).  He shall, also intimate the 

names of persons who are working with him in any capacity or are subsequently employed 

him and who are near relatives to any gazetted officer in the Nedungadu Commune 

Panchayat. Any breach of his condition by the contractor would render him liable to be 

removed from the approved list of contractors of this department.

13. No Engineer of gazetted rank or other gazetted officer employed in 

Engineering or Administrative duties in an Engineering Department of the Government of 

Puducherry and Local Bodies is allowed to work as a contractor for a period of two years 

after his retirement from Government service, without the previous permission of the 

Government of Puducherry in writing.  This contract is liable to be cancelled if either the 

contractor or any of his employees is found any time to be such a person who had not 



7

obtained the permission of the Government of Puducherry as aforesaid before submission of 

the tender or engagement in the contractors service.

14. The tender for the works shall remain open for acceptance for a period of ninety  

days from the date of opening of tenders.  If any tenderer withdraws his tender before the 

said period or makes any modifications in the terms and conditions of the tender which are 

not acceptable to the department, then the Commune Panchayat without prejudice to any 

other right or remedy, be at liberty to forfeit 50% of the said earnest money as aforesaid.

15. This notice inviting tender shall form a part of the contract document.  The 

successful tenderer / contractor, on acceptance of his tender by the Accepting Authority, 

shall within 10 days from the stipulated date of start of the work sign the contract, consisting 

of ---

(a) The notice inviting tender, all the documents including additional conditions, 

specifications and drawings, if any, forming the tender as issued at the time of 

invitation of tender and acceptance thereof together with any correspondence 

leading thereto.

(b) Standard Form 7/8.

Signature of the Commissioner 

……………………………………. 
and on behalf of 

Commune Panchayat Council
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Form – 7/8

NEDUNGADU COMMUNE PANCHAYAT
KARAIKAL DISTRICT

*****

PERCENTAGE RATE TENDER / ITEM RATE TENDER AND CONTRACT FOR WORKS

(A) Tender for the work Improvements to the road to Keezha-Sembiangalpet in 

Ponbethy Village in Nedungadu Commune.

(i) To be submitted by ____ p.m. on ________to the Commissioner, Nedungadu

Commune Panchayat 

(ii) To be opened in presence of tenderers who may be present at _____ p.m. on

______ in the Office of the Commissioner, Nedungadu Commune Panchayat 

(iii)

Issued to …………………………………………………………….. 

(Contractor)

Signature of Officer issuing the 

documents…………………………………………………………………………… 

Designation………………………………………………….. 

Date of issue………………………………………………..  
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TENDER

I / We have read and examined the notice inviting tender, Schedules A, B, C, D, E and F. 

Specifications applicable, drawings and designs, general rules and directions, conditions of contract, 

clauses of contract, special conditions, schedule of rates and other documents and rules referred to in 

the conditions of contract and all other contents in the tender document for the work. 

I/We hereby tender for the execution of the work specified for the Commune Panchayat 

Council within the time specified in Schedule ‘F’, viz., schedule of quantities and in accordance in all 

respects with the specifications, designs, drawings, and instructions in writing referred to in Rule – 1 

General Rules and Directions and in Clause 11 of the Conditions of Contract and with such materials 

as are provided for, by, and in respects in accordance with, such conditions so far as applicable. 

We agree to keep the tender open for ninety (90) days from the due date of submission 

thereof and not make any modifications in its terms and conditions. 

A sum of  Rs. 19,960/- (Rupees nineteen thousand nine hundred & sixty 

only) has been deposited in Cash/Receipt Treasury, Challan /Deposit at call Receipt of a Scheduled 

Bank/Fixed Deposit receipts of a Scheduled Bank/Demand Draft of a Scheduled bank as earnest 

money. If I/We fail to furnish the prescribed Performance guarantee/fail to commence the work 

specified I/We agree that the said Commissioner, Commune Panchayat, Nedungadu or his 

successors in office shall without prejudice to any other right or remedy, be at liberty to forfeit the said 

earnest money absolutely otherwise the said earnest money shall be retained by him towards security 

deposit to execute all the works referred to in the tender documents upon the terms and conditions 

contained or referred to therein and to carry out such deviations as may be ordered, up to maximum 

of the percentage mentioned in  Schedule ‘F’ and those in excess of that limit at the rates to be 

determined in accordance with the provision contained in Clauses 12.2 and 12.3 of the tender form.

I/We hereby declare that I/We shall treat the tender documents, drawings and other records 

connected with the work as secret/confidential documents and shall not communicate information/ 

derived there from to any person other than a person to whom I/We am/are authorized to 

communicate the same or use the information in any manner prejudicial to be safety of the State. 

I/We agree that should I/We fail to commence that work specified in the above memorandum, and 

amount equal to the amount of the earnest money mentioned in the form of invitation of tender and 

the performance guarantee shall be absolutely forfeited to the Commune Panchayat Council or his 

successors in office and the same may at the option of competent authority on behalf of the 

Commune Panchayat Council be recovered without prejudice to any other right or remedy available in 

law out of the deposit in so far as the same may extend in terms of the said bond and in the event of 

deficiency out of any other money due to me/us under this contract or otherwise.

Dated………………….                                  Signature of Contractor 

                              Postal address: 
Witness:

Address:      

Occupation:
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PERCENTAGE RATE TENDER FOR CONSTRUCTION WORKS

I/we hereby tender for the execution for the Commune Panchayat Council of the 

work specified in the underwritten memorandum within the time specified in such 

memorandum at an amount of Rs…………….(Rupees…………….) 

i.e.………………………………..percent. Below/Above the rates entered in the schedule ‘A’ 

and in accordance in all respects with the specifications, design, drawings and instructions in 

writing referred to in Rule 1 hereof and in clause 11 of the conditions of the contract and with 

such material as are provided for, and in all other respects in accordance with such 

conditions as far as applicable. I/we hereby agree to the percentage mentioned above being 

deducted from/added to the gross amount of the bills for work done.

Signature of Contractor 

Date:                                                                                  Postal address: 
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ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is 

accepted by me and on behalf of the Commune Panchayat Council of India for a sum of 

Rs……………… (Rupees…………………….) 

The letters referred to below shall form part of this contract agreement: -

(a) 

(b) 

(c) 

           For and on behalf of Commune Panchayat Council 

                                                                        Signature………………………. 

    Dated…………………… Designation……………………..
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NEDUNGADU COMMUNE  PACNAHYAT
KARAIKAL DISTRICT

*****
GENERAL RULES AND DIRECTIONS

1.  All works proposed for execution by contract will be notified in a form of invitation 

to tender pasted in public places and signed by the officer inviting tender or by publication in 

newspapers as the case may be. 

This form will states the work to be carried out, as well as the date for submitting and 

opening tenders and the time allowed for carrying out the work, also the amount of earnest 

money to be deposited with the tender and the amount of the security deposit to be 

deposited by the successful tenderer and the percentage, if any, to be deducted from the 

bills.  Copies of the specification, designs and drawings and any other documents required 

in connection with the work signed for the purpose of identification by the officer inviting 

tender shall also be open for inspection by the contractor at the office inviting tender during 

office hours. 

2.   In the event of the tender being submitted by a firm, it must be signed separately 

by each partner thereof or, in the event of the absence of any partner, it must be signed on 

his behalf by a person holding a power of attorney authorizing him to do so, such power of 

attorney to be produced with the tender, and it must disclose that the firm is duly registered 

under the Indian partnership act, 1952. 

3. Receipts for payments made on account of work, when executed by a firm, must 

also be signed by all the partners, except where the contractors are described in their tender 

as a firm, in which case the receipts must be signed in the name of the firm by one of the 

partners, or by some other person having authority to give effectual receipts for the firm. 

4. Any person who submits tender shall fill up the usual printed form, stating at what 

rate he is willing to undertake each item of the work. Tenders, which propose any alteration 

in the work specified in the said form of invitation to tender, or in the time allowed for 

carrying out the work, or which contain any other conditions of any sort, including the 

conditional rebates will be summarily rejected. No single tender shall include more then one 

work but contractors who wish to tender for two or more works shall submit separate tender 

for each. Tenders shall have the name and number of the work to which they refer, written 

on the envelopes. 

The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full 

rupees by ignoring fifty paise and considering more then fifty paise as rupees one. 

4A.  In case of percentage rate tenders, tender shall fill up the usual printed form, 

stating at what percentage below/Above (in figure as well as in words) the total estimated 

cost given in Schedule of Quantities at Schedule ‘A’ he will be willing to execute the work. 

Tenders, which propose any alteration in the work specified in the said form of invitation to 
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tender, or in the time allowed for carrying out the work, or which contain any other conditions 

of any sort, will be liable to rejection. No single tender shall include more than one work, but 

contractors who wish to tender for two or more works shall submit separate tender for each. 

Tender shall have the name and number of the works to which they refer, written on the 

envelopes. 

5.  The officer inviting tender or of his duly authorized Assistant will open tenders in 

the presence of any intending contractors who may be present at the time, and will enter the 

amount of the several tenders in a comparative statement in a suitable form. In the event of 

a tender being accepted, a receipt for the earnest money forwarded therewith shall their 

upon be given to the contractor who shall thereupon for the purpose of identification sign 

copies of the specifications and other documents mentioned in Rule – 1. In the event of a 

tender being rejected, the earnest money forwarded with such unaccepted tenderers shall 

thereupon be returned to the contractor remitting the same, without any interest. 

6.   The officer inviting tenders shall have the right of rejecting all or any of the 

tenders and will not be bound to accept the lowest or any other tender. 

7.  The receipt of an Accountant or Clerk for any money paid by the contractor will 

not be considered as any acknowledgment or payment to the officer inviting tender and the 

contractor shall be responsible for seeing that he procures a receipt signed by the officer 

inviting tender or a duly authorized cashier. 

8.  The memorandum of work tendered for and the schedule of materials to be 

supplied by Nedungadu Commune Panchayat and their issue rates shall be filled and 

completed in the office of the officer inviting tender before the tender form is issued. If a form 

is issued to an intending tenderer without having been so filled in and incomplete, he shall 

request the office to have this done before he completes and delivers his tender. 

9.  The tenderers shall sign a declaration under the Officials Secret Act, 1923 for 

maintaining secrecy of the tender documents, drawings or other records connected with the 

work given to them. The unsuccessful tenderers shall return all the drawings given to them. 

10. In the case of item rate tenders, only rates quote shall be considered. Any 

tender containing percentage below/above the rates quoted is liable to be rejected. Rates 

quoted by the contractor in item rate tender in figures and words shall be accurately filed in 

so that there is no discrepancy in the rates written in figures and words. However, if a 

discrepancy is found, the rates which correspond with the amount worked out by the 

contractor shall unless otherwise proved be taken as correct. If the amount of an item is not 

worked out by the contractor or it does not correspond with the rates written either in figures 

or in words then the rates quoted by the contractor in words shall be taken as correct.  

Where the rates quoted by the contractor in figures and in words tally but the amount is not 

worked out correctly, the rates quoted by the contractor will unless otherwise proved be 

taken as correct and not the amount. 
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10A.  In case of Percentage Rates Tenders only percentage quoted are considered. 

Any tender containing item rates are liable to be rejected. Percentage quoted by the 

contractor in Percentage Rate Tender shall be accurately filled in figures and words, so that 

there is no discrepancy. However, if the contractor has worked out the amount of the tender 

and if any discrepancy is found in the percentage quoted in works and figures, the 

percentage which corresponds with the amount worked out by the contractor shall, unless 

otherwise proved be taken as correct. If the amount of the tender is not worked out by the

contractor or it does not correspond with the percentage written either in figures or in words, 

then the percentage quoted by the contractor in works shall be taken as correct.  Where the 

percentage quoted by the contractor in figures and in words tally but the amount is not 

worked out correctly, the percentage quoted by the contractor will, unless otherwise proved, 

be taken as correct and not the amount. 

11. In the case of any tender where unit rate of any item/items appear unrealistic, 

such tender will be considered as unbalanced and in case the tender is unable to provide 

satisfactory explanation such a tender is liable to be disqualified and rejected.

12. All rates shall be quoted on the tender form. The amount for each item should 

worked out and requisite totals given. Special care should be taken to write the rates in 

figures as well as in words and the amount in figures only, in such a way that interpolation is 

not possible, the total amount should be written both in figures and in words. In case of 

figures, the word ‘Rs.’ should be written before the figure of rupees and word ‘P’ after the 

decimal figures, e.g. Rs. 2.15 P and in case of works, the word ‘Rupees’ should precede and 

the work ‘Paise’ should be written at the end. Unless the rates is in whole rupees and 

followed by the word ‘only’ it should invariably be up to two decimal places. While quoting 

the rate in schedule of quantities, the word ‘only’ should invariably be up to two decimal 

places. While quoting the rate in schedule of quantities, the word ‘only’ should be written 

closely following the amount and it should not be written in the next line.

12A.  In Percentage Rate Tender, the tenderer shall quote percentage below/above 

(in figures as well as in words) at which he will be wiling to execute the work. He shall also 

work out the total amount of his offer and the same should be written in figures as well as in 

words in such a way that no interpolation is possible.  In case of figures, the word ‘Rs.’ 

should be written before the figure of rupees and word ‘P’ after the decimal figures. E.g. Rs. 

2.15 P and in case of words, the word ‘Rupees’ should precede and the word  ‘Paise’ should 

be written at the end. 

13.   The contractor shall be required to deposit an amount equal to 5% of the 

tendered value of the work as performance guarantee in the form of an irrevocable Bank 

Guarantee bond of any Scheduled Bank or State Bank of India in accordance with the form 

prescribed or in cash or in the form of Government security fixed deposit receipt etc., as in 

the case of recovery of security deposit within 15 days of the issue of letter of intent but 
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before award of work. This period can be further extended by the Engineer-in-Charge up to 

a maximum period of 7 days on written request of the contractor. 

13A.  A sum @ 10% of the gross amount of the bill shall be deducted from each 

running bill of the contractor till the sum along with sum already deposited as earnest money 

will amount to security deposit of 5% of the tendered value of the work (Bank Guarantee is 

not to be accepted as security deposit). 

14.   On acceptance of the tender, the name of the accredited representative(s) of 

the contractor who would be responsible for taking instructions from the Engineer-in- Charge 

shall be communicated in writing to the Engineer-in-Charge. 

15. “This work is covered under Section 78 of Puducherry Value Added Tax 
Ordinance, 2007 and hence the contractor is liable to pay a VAT at 2.80% of work 
done”.

16. The Contractor shall give a list of both Gazetted and Non-Gazetted Nedungadu 

Commune Panchayat related to him.

17. The tender for the work shall not be witnessed by a contractor or contractors who 

himself/themselves has/have tendered or who; may and has/have tendered for the same 

work.  Failure to observe this condition would render, tenders of the contractors tendering, 

as well as witnessing the tender, liable to be summarily rejected. 

18. The tender for composite work includes in addition to building work, all other 

works such as sanitary and water supply installations drainage installation, electrical work, 

horticulture work, roads and paths etc. The tenderer must associate himself with agencies of 

tender for sanitary and water supply drainage, electrical and horticulture works, if any, in the 

composite tender. 

19. The contractor shall submit list of works, which are in hand (progress) in the 

following form: 

Name of 
Work

Name and particulars 
of Division where is 

being executed
Value of work

Position of 
works in 
progress

Remarks 

(1) (2) (3) (4) (5)

20.  The contractor shall comply with the provisions of the Apprentices Act, 1961, 

and the rules and orders issued there under from time to time. If he fails to do so, his failure 

will be breach of the contractor and the Commissioner may in his discretion without 

prejudice to any other right or remedy available in law cancel the contract. The contractor 

shall also be liable for any pecuniary liability arising on account of any violation by him of the 

provisions of the said Act.
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SCHEDULES

SCHEDULE ‘A’

Schedule of quantities (Enclosed)

Annexure -1 

SCHEDULE ‘B’
Schedule of materials to be issued to the Contractor.

Sl. 
No.

Description of 
Item Quantity

Rates in figures and 
words at which the 

materials will be 
charged to the 

contractor

Place of issue

(1) (2) (3) (4) (5)

NIL

Details of Earnest Money remitted by the contractors at the time giving application for 
tender schedule  

Name of work : Improvements to the road to Keezha-Sembiangalpet in  
                           Ponbethy Village in Nedungadu Commune.

Amount of EMD :  Rs.19,960/-

Mode of Deposit :  Demand Draft / Manager / Bankers / Cheque / Pay Order 

Name of the Bank  & Location : 
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SCHEDULE “C”
Tools and plants to be hired to the Contractor

Sl. 
No. Description Hire charges per day Place of issue

(1) (2) (3) (4)

- To be arranged by the Contractor  -

SCHEDULE “D”
Extra schedule for specific requirements / documents for the work, if any.

SCHEDULE “E”
Schedule of component of materials, labour etc. for escalation.

SCHEDULE ‘F’
Reference to General Conditions of contract.

Name of work : Improvements to the road to Keezha-Sembiangalpet in 
                                Ponbethy Village in Nedungadu Commune.
Estimated Cost of Work : Rs.9,97,686/-
Earnest Money : Rs. 19,960/-  
Performance Guarantee : 5% of the tendered value.

Security Deposit : 5% of the tendered value.
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GENERAL RULES & 
DIRECTIONS

Officer Inviting tender 

 Maximum percentage for quantity of 
items of work to be executed beyond 
which rates are to be determined in 
accordance with Clauses 12.2 &12.3

The Commissioner 
Nedungadu  Commune 
Panchayat

30% &100%                                                     
(See below)

Clause1
(i) Time allowed for 
submission of 
performance 
guarantee from the 
date of issue of 
letter of acceptance 
in days
(ii)Maximum 
allowable extension 
beyond the period 
as provided in 
(i)above in days.
Definitions :

15 days

7 days

2(v) Engineer-in-Charge The Executive Engineer, 
Karaikal Municipality, 
Karaikal.

2(viii) Accepting Authority The Commissioner 
Commune Panchayat 
Nedungadu

2(x) Percentage on cost of materials and 
labour to cover all overheads and 
profits.

10%

2(xi) Standard Schedule of Rates Puducherry Schedule of 
Rates for the year 2009-10
applicable to Karaikal 
Region.

2(xii) Department Nedungadu Commune 
Panchayat

9 (ii) Standard P.W.D. Contract Form 7/8 as modified and 
Form corrected upto date.

Clause 2 Authority for fixing compensation 
under Clause 2

S.E. III, PWD, Karaikal 

Clause 2A Whether clause 2A shall be 
applicable 

No

Clause 5

Para (i) Time allowed for execution of work 6 (Six months) including 
monsoon period 



19

Para (ii) Authority to give fair and reasonable 
extension of time for completion of 
work

Commune Panchayat 
Council, Nedungadu

Clause 7 Gross work to be done together with 
net payment / adjustment of 
advances for material collected, if 
any, since the last such payment for 
being eligible to interim payment

--

Clause 11 Specifications to be followed for 
execution of works

C.P.W.D. specifications 
1996, Vol-I and VI, MOST, 
IRC & CPHEEO 
specifications and manuals 
(with correction slips and 
subsequent publications)

Clause 12
12.1.2 (iii)

12.1.2(iv)

Schedule of rates for determining 
rates for additional, altered or 
substituted items that cannot be 
determined under 12.1.2(ii)

Plus/Minus the %over the rate 
entered in the Schedule of rates

Puducherry Schedule of 
Rates for the Year 2009-10
applicable to Karaikal region         

------------%

12.2 & 12.3 Deviation limit beyond which 
Clauses 12.2 & 12.3 shall apply for             
(i) Building Work

    30%         

Deviation limit beyond which clause 
12.2 & 12.3 shall apply for.

For maintenance work , Bldg.    work 
of time bound urgent & emergency 
nature

50%

 12.5

For foundation work 100%

Limit for value of any item of any 
individual trade beyond which sub-
clauses (i) to (v) shall not apply and 
Clauses 12.2 and 12.3 shall apply.

------------%

Clause 16 Competent Authority for deciding  
reduced rates

Superintending Engineer, 
Circle III, PWD, Karaikal 

CLAUSE – 36 CONTRACTORS, SUPERINTENDENCE, SUPERVISION, 
TECHNICAL STAFF AND EMPLOYEES

(i) The contractor shall provide all necessary superintendence during execution 

of the work and all thereafter as may be necessary for proper fulfilling of the obligations 

under the contract.  

The contractor shall immediately after receiving letter of acceptance of the tender and before 

commencement of the work, intimate in writing to the Engineer-in-Charge the name(s), qualifications, 

experience age, address(s) and other particulars along with certificates, of the principal technical 

representative to be in charge of the work and other technical representative(s) who will be 
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supervising the work.  Minimum requirement of such technical representative(s) and their 

qualifications and experience shall not be lower than specified in Schedule-F.   The Engineer-in-

Charge shall within 3 days of receipt of such communication intimate in writing his approval or 

otherwise of such representative(s) to the contractor.  Any such approval may at any time be 

withdrawn and in case of such withdrawal the contractor shall appoint another such representative(s) 

according to the provisions of this clause.  Decision of the tender accepting authority shall be final and 

binding on the contractor in this respect.  Such a principal technical representative(s) shall be 

appointed by the contractor soon after receipt of the approval from the Engineer-in-Charge and shall 

be available at site start of work.

All the provisions applicable to the principal technical representative under the Clause will 

also be applicable to either technical representative(s).  The principal technical representative and 

other technical representative(s) shall be present at the site of work for supervision at all times when 

any construction activity is in progress and also present himself / themselves, as required, to the 

Engineer-in-Charge and / or his designated representative to take instructions.  Instructions given to 

the principal technical representative or other technical representative(s) shall be deemed to have the 

same force as if these have been given to the contractor.  The principal technical representative and 

other technical representative(s) shall be actually available at site fully during all stages of execution 

of work, during recording / checking / test checking of measurements of works and whenever so 

required by the Engineer-in-Charge and shall also note down instructions conveyed by the Engineer-

in-Charge or his designated representative(s) in the site order book and shall affix his / their signature 

in token of noting down the instructions and in token of acceptance of measurements / checked

measurements / test checked measurement.  The representative(s) shall not look after any other 

work.  Substitutes, duly approved by Engineer-in-Charge of the work in similar manner as aforesaid 

shall be provided in event of absence of any of the representative(s) by more than two days.

If the Engineer-in-Charge, whose decision in this respect is final and binding on the 

contractor, is convinced that no such technical representative(s) is / are effectively appointed or is / 

are effectively attending or fulfilling the provision of this Clause, a recovery (non-refundable) shall be 

effected from the contractor as specified in Schedule “F” and the decision of the Engineer-in-Charge 

as recorded in the site order book and measurements recorded checked / test checked in 

Measurement Books  shall be final and binding on the contractor.  Further, if the contractor fails to 

appoint suitable Principal technical representative and / or other technical representative(s) and if 

such appointed persons are not effectively present or are absent by more than two days without duly 

approved substitute or do not discharge their responsibilities satisfactorily, the Engineer-in-Charge 

shall have full powers to suspend the execution of the work until such date as suitable other technical 

representative(s) is/are appointed and the contractor shall be held responsible for the delay so 

caused to the work.  The contractor shall submit a certificate of employment of the technical 

representative(s) along with every on account bill / final bill and shall produce evidence if at any time 

so required by the Engineer-in-Charge.
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Accordingly existing provision of “Schedule – F” related to Clause 36(i) is substituted 

with modified provision as following :-

“Requirement of Technical Representative(s) and Recovery Rate”

Rate at which 
recovery shall be 
made from the 

contractor in the 
event of not fulfilling 
provision of Clause 

36(i)

Sl. 
No.

 Minimum 
qualification of 

Technical 
Representative

Discipline

Designation 
(Principal 

Technical / 
Technical 

representative)

Minimum 
experience Number

Figures Words 

Assistant Engineers retired from Government services that are holding Diploma will 

be treated at par with Graduate Engineers

Superintending Engineer (C & M)

Clause 42 (i) (a) Schedule / Statement 
for determining 
theoretical quantity of 
cement and bitumen on 
the basis of Delhi 
Schedule of Rates 1993 
printed by C.P.W.D.

(ii) Variations permissible on 
theoretical quantities.

(a) Cement for works with 
estimated cost put to tender 
not more than Rs. 5 lakhs.

3% plus / minus

for works with estimated cost 
put to tender more than Rs. 5 
lakhs

2% plus / minus

(b) Bitumen all works 2.5% plus only and nil on 
minus side.

(c) Steel reinforcement and 
structural steel sections for 
each diameter, section and 
category.

2 % plus / minus.

(d) All other materials. Nil
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CLAUSE 47 

During the course of contract period, deduction of “CESS” to provide social security 

and various welfare benefits through the Puducherry Buildings and other construction 

workers Welfare Board under Section 18 of the Building and Other Construction Workers 

Cess collection (RECS) Act, 1996, shall be made at the rate of 1% (One Percent) of The 

gross amount of each bill or as the advice of the Government of Puducherry.

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION

Rates in figures and word at which recovery shall be 
made from the contractorSl. 

No. Description of Item
Excess beyond permissible 

variation
Less use beyond the 
permissible variation

(1) (2) (3) (4)

1. Cement

2. Steel reinforcement

3. Structural sections

4. Bitumen issued free

5. Bitumen issued at 
stipulated fixed price

GENERAL CONDITIONS

(1)  The work shall in general be carried out in accordance with CPWD 

specifications for works in Delhi 1996 Volume I to VI with correction slips and issued from 

time to time. Revised CPWD Specification 2002 for cement mortar, cement concrete & RCC. 

(2)  However if the said specifications differ from those given in the description of 

any particular item in the schedule of quantities and specifications stipulated herein, the 

latter shall prevail. 

(3) If the detailed description of any particular item in the schedule of quantities 

finally accepted by the department differs from the particular specifications given hereunder, 

the former shall prevail to the extent applicable.

(4) If the particular specification given hereunder differs from I.S. code 

provisions, in any respect, the former shall prevail.
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(5) Wherever any reference to any Indian standard specification occurs in the 

documents relating to this contract the same should be inclusive of all amendments issued 

thereto or revision thereof if any, upto the date of receipt of tenders.

(6) Conditions involving any financial implications other than those covered in the 

schedule of quantities will not be entertained and such tenders are also liable to be rejected. 

(7) When working near existing structures, care shall be taken to avoid any 

damage to such structures, any such damage caused intentionally or unintentionally shall 

restored be restored to original and or acceptable condition and to the satisfaction of the 

Engineer-in-charge. 

(8) The contractor shall given to the other Commune Panchayat, Police and 

other authorities all notices etc., that may be required to be given as per law and obtain all 

requisite licenses for temporary obstructions, enclosures and pay all fees, taxes and charges 

which may be leviable on account of the operations during the execution of the contract. The 

department on this account will entertain no extra claim of the contractor. 

(9) Other agencies doing works related to this project may also simultaneously 

execute the works and the contractor shall co-ordinate and co-operate with them as found to 

be necessary at no extra cost. 

(10) Any cement slurry or lime mortar or any combination thereof or water proofing 

material required for continuation from old work is demand to have been in built in the 

relevant items themselves and nothing extra shall be paid for the same. 

(11) Unless otherwise specified in the schedule of quantities the rate for all items of the 

work shall be considered as inclusive of pumping out or bailing out water if required for 

which no extra payment will be made. This will include water encountered from any source 

as rains, flood, and subsoil water table being high due to any other cause whatsoever.  

CONDITIONS FOR ISSUE OF MATERIALS

  The materials shall be issued to the contractor at the place of delivery as mentioned in 

schedule ‘B’.  If these are delivered at any other site, the difference due to cartage will be 

adjusted accordingly. The contractor shall have to cart at his cost the materials to the site of 

work as soon as these are issued. The materials shall be issued between the working hours 

and as per rules prevails in the stockyard of the materials as framed from time to time.

The contractor shall bear all incidental charges for cartage, storage and safe custody 

of materials.  No reimbursement of the expenses will be made by the department. 
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The contractor shall construct suitable godown at the site of work for storing the 

materials safe against damage of sun, rain, dampness, fire, theft etc. He shall also employ 

necessary watch and ward establishment for the purpose. 

Cement bags shall be stored in separate godown with pucca floor weather proof 

roofs and walls. Each godown shall be provided with a single door with two locks. The key of 

one lock shall remain with the Department Junior Engineer-in-charge of the work and that of 

the other lock with authorized agent of the contractor at the site of work so that the cement is 

removed form the godown accordingly to the daily requirements with the knowledge of both 

the parties. 

The cement shall be stacked on proper floors consisting of two layers of dry bricks 

laid on well-consolidated earth at a level of at least 0.3 meters above ground level. These 

stocks shall be in row of 2 and 10 high with a minimum of 0.6 meter clear space all round. 

The bags would be placed horizontally continuous in each line as shown in the sketch at 

page 398 of C.P.W.D. specification 96 Vol I. 

The day today receipts and issue accounts of cement shall be maintained buy the 

Junior Engineer-in-charge and signed daily by the contractor or his authorized agent.

MATERIALS OBTAINED FROM DISMANTLEMENT
I. The contractors, in course of their work, should understand that all materials (e.g. 

stone and the other materials) obtained in the work of dismantling, excavation etc. will be 

considered P.W.D. property and issued to the contractor (if they require the same for their 

own use) at rates approved by Government. If they do not require these materials, they will 

dispose of to the best advantage of the Government. 

DELAY IN OBTAINING MATERIALS BY THE DEPARTMENT

II.  Owing to difficulty in obtaining certain materials in the open market, the 

Kottucherry Commune Panchayat. Have undertaken to supply materials specified in 

schedule ‘B’ of the tender forms at rates stated therein. There may be delay in obtaining the 

materials by the Department and the contactor is, therefore required to keep himself in touch 

with the day to day position regarding the supply of materials from the Engineer-in-charge 

and to so adjust the progress of their work that their labour may not remain idle nor may thee 

be any other claim due to so arising from delay in obtaining the materials. It should be 

clearly understand that no claim whatsoever shall be entertained by the Nedungadu

Commune Panchayat on account of delay in supplying materials. 

III.    M.S. or deformed bars shall be issued in lengths as available in stores. M.S. or 

deformed bars shall be issued in straights or in coils as available and nothing extra shall be 
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payable for straightening the bars. The bars issued in available lengths shall be cut to the 

required lengths and nothing extra shall be payable for the same. 

IV. The contractor shall have to deposit the approved paints of required color and 

shade as per actual requirements of the work to be done with the Engineer-in-charge at his 

Departmental Store at the site of work. 

The contractor shall be responsible for the waterproof ness of the roof for one full 

monsoon season after the date of completion. He shall rectify the defect noticed after due 

intimation in writing is given by the Engineer-in-charge failing which; Engineer-in-charge 

shall get the defects repaired at the contractor’s risk and cost.

WATER SUPPLY AND SANITARY WORK

V. The Contractor shall engage licensed plumber for the work and do the Public 

Works Department authorities whenever required at their own cost test the materials. The 

work shall be carried out according to the Public Works Department Bye-laws and the 

contractor shall produce necessary certificate from Public Works Department authorities for 

the completion of the work. 

VI. The Contractor shall have to deposit water proofing compound as per the actual 

requirements for the waterproofing job with the Engineer-in-charge at his Departmental 

Stores at the site of work. 

The water proofing compound will be issued to the contractor from time to time 

according to his requirements for the work in the same manner as the issue of the materials 

stipulated to be issued departmentally.

INCONVENIENCE TO PUBLIC

VII.    The contractor shall not deposit materials on any site, which will seriously 

inconvenience the public. The Engineer-in-charge may require the contractor to remove any 

materials, which are considered by him to be a danger or inconvenience to the public or 

cause them to be removed at the contractor’s cost. 

VIII. Any damage to work resulting from rains or from any other cause until the work 

is taken over by the Department after completion will be made good by the contractor at his 

own cost. 

IX.  The contractor shall deposit royalty and obtain necessary permit for supply of 

sand, HBG metal, red earth, etc. from local authorities. 

X.  The contractor shall get himself acquainted with the nature and extent of the work 

and satisfy himself about the availability of quarry and of kiln for collection and conveyance 
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of materials required for the construction. The contractor’s quoted rate should take into 

account all these factors and will not be allowed for extra lead for collection and conveyance 

of materials for any reason whatsoever. 

XI.  The contractor will be permitted to set up labour camp only before a week from 

the commencement of work and not exceeding fifteen days after the completion of the work.

XII.   The contractor shall conform to the provision of any Government acts, which 

relate to works and to the regulations and bye-laws of any local authorities. The contractors 

shall give all notices required by the said acts or laws etc., pay all payable to such 

authorities and allow for these contingencies in his tendered rates including fees for 

encroachments, costs of restoration etc., and all fees payable to the local authorities. 

XIII. Where surplus earth of a suitable quality exists at the site of work, the contractor 

shall be allow to use same free of cost making mud mortar for masonry and for laying mud 

terracing over the roof. The Engineer-in-charge shall be the final authority to decide whether 

the earth obtained from excavation is surplus or not. 

The surplus earth excavated which is beyond the requirement public works 

department works, may be allowed by the Executive Engineer to be disposed of by the 

contractor on his own or to sell the surplus earth to private parties at his discretion, but 

nothing extra will be paid for carriage or disposal of the surplus earth, if the same is not 

required for Kottucherry Commune Panchayat Works. 

Wherever fine sand has been mentioned in the schedule of quantities, it should be 

conforming to the grading Zone-I or Zone-V as mentioned in the C.P.W.D. specifications.

XIV. Concrete will be mixed with mixers either operated by hand or mechanical. 

XV. The contractor shall not employ women and men below the age of 18 on the 
work of painting with products lead, in any form wherever men above the age of 18 are 
employed on the work of lead painting, the following principles must be observed for such 
use:

(a) White lead sulphate or lead, of products containing these pigments shall not 
be in painting operation except in the paste or of paint ready for use.

(b) Measure shall be taken in order to prevent danger arising from application of 
paint in the form of spray.

(c) Measure shall be taken wherever practicable against danger arising from dust 
caused by dry rubbing down and scraping. 

(d) Adequate facilities shall be provided to enable working painters to wash 
during and on cessation of work. 

(e) Overalls shall be worn working painters during whore of the working period. 
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(f) Suitable arrangements shall be made to prevent clothing put off during 
working hours being solid by painting materials. 

(g) Cases of lead poisoning and suspected lead poisoning shall be subsequently 
verified by a medical team appointed by the competent authority. 

(h) The department may require when necessary medical examination of 
workers. 

(i) Instructions with regard to the special hygienic precautions to be taken in the 
painting trade shall be distributed to working painter. 

The standard section weights referred to as standard tables in para 5.3.3 in 
specifications for work 1996 Vol.-l to of Analysis of rates be considered for conversion of 
length of various size of M.S. bars and for steel bars into weights are as under:-

Size                  
(Diameter)                  

mm

Weight                   
Kg/m

Size                  
(Diameter)                  

mm

Weight              
Kg/m

(1) (2) (3) (4)
6 0.222 25 3.855
8 0.395 28 4.836

10 0.617 32 6.316
12 0.888 36 7.994
16 1.579 40 9.869
18 1.999 45 12.490
20 2.467 50 15.424
22 2.985

Issue of steel diameter above 10mm will be regulated on sectional weights being 

calculated with the help of the above tables. However, for bars M.S. / Tor steel up to and 

including 10mm the following procedure shall be adopted. The average sectional weights for 

each diameter shall be arrived at samples from each lot steel received at site. The actual 

weights of steel issued shall be modified to take into account the variations between the 

actual and the standard co-efficient given above and the contractor’s account will be debited 

by the cost of this modified quantity only. The discretion of the Engineer-in-charge shall be 

final for the procedure to be followed for determining the average sectional weight of each 

lot. Quantity of each diameter of steel received at site of work each day will constitute one 

singe lot for this purpose. 
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SPECIAL CONDITIONS APPLICABLE FOR ROAD WORKS

(1) Construction Equipment

1.1 The methodology and equipment to be used on the project shall be furnished by 
the Contractor to the engineer well in advance of commencement of work and approval of 
the engineer obtained prior to its adoption and use.

         1.2 The contractor shall give a trial run of equipment for establishing its capability to 
achieve the laid down specifications and tolerance to the satisfaction of the Engineer before 
commencement of work, if so desired by the Engineer

       1.3 All equipment provided shall be operated and maintained at all times in a manner 
acceptable to the Engineer.

      1.4 No equipment or personnel will be removed from site without permission of the 
Engineer

(2) Work Program and Methodology of Construction:

The Contractor shall furnish his program of construction for execution of the work 

within the stipulated time schedule together with methodology of constructional each item of 

work and obtain the approval of the Engineer prior to actual commencement of work.

(3) Revised Programme of Work in case Slippage:

In case of slippage from the approved work programme at any stage, the Contractor 

shall furnish revised programme to make up the slippage within the stipulated time schedule 

and obtain the approval of the Engineer to the revised programme.

(4) Action in case of Disproportionate progress:    

               In case of extremely poor progress of the work or any item at any stage of work 

which in the opinion or the Engineer cannot be made good by the Contractor considering his 

available resources, the Engineer will get it accelerated to make up the lost time through any 

other agency and recover the additional cost incurred, if any, in getting the work done from 

the contractor after informing him informing him in writing about the action envisaged by him.

(5) Setting out:  

                Setting out the work as spelt out in clause 109 of ministry's Specifications for Road 

and Bridge Works 3 rd Revision will be carried out by the Contractor.

(6) Public Utilities:

               Action respect of public utilities will be taken by the contractor as envisaged in 

clause 110 of Ministry's Specification for Road and Bridge works 4th Revision. 
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(7) Arrangement for traffic during construction: 

Action for arrangement for traffic during construction will be taken by the contractor 
as envisaged in the contract documents and spelt out in clause 112 of Ministry's 
Specifications for road and Bridge Works (4th Revision).

(8) Quality Control:

The onus of achieving quality of work will be on the Contractor who will take actions 
as stipulated in Section 900 of Ministry's for Road and Bridge Works (4th Revision).

(9) Ministry's Specifications for Road Bridge Works (4th Revision) :

The Ministry's Specifications for Road and Bridge Works 4th Revision will form part of 
the Contract documents and the Contractor will be legally bound to the various stipulations 
made therein unless and otherwise specifically relaxed or waived wholly or partly through a 
special clause in the contract document. 

(10) Documentation:

The Contractor will prepare drawing(s) of the work as constructed and will supply 

original with three copies to the Engineer who will verify and certify these drawings. Final as 

constructed drawing(s) shall then be prepared by the Contractor and supplied in triplicate 

along with a microfilm of the same to the Engineer for record and reference purposes.

(11) The Contractor shall make his own arrangement to provide the Bitumen required for the 

work from approved public sector, refineries such as IOC, BP, HPL, etc., and produce the 

paid voucher to the Engineer-in-charge. The materials so procured shall be got tested use.

(12) The use of rubber-modified bitumen shall be as per the guidelines of "IRC SP 53 - 99"

(13) The Contractor shall use "Electronic Sensor paver" for this work    

ADDITIONAL CONDITIONS

1. The rate for all items of works shall unless clearly specified otherwise include 

cost of all labour, materials and others inputs involved in the execution of item. 

2(a) For the purpose of recording measurements and preparing running account 

bill the abbreviated nomenclature enclosed with the standard from shall be adopted .The 

abbreviated nomenclature shall be taken to cover all the materials and operations as per the 

complete nomenclature of the relevant items in the agreement and other relevant 

specifications. 
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(b) In case of extra and substituted items of work for which abbreviate 

nomenclature is not provided in the agreements, the full nomenclature of items shall be 

reproduced in the measurement books and bill forms for running account bills. 

3. For all doors and windows whether factory made or otherwise, cleats and 

rubber buffers 30mm dia. shall be provided as directed by the Engineer-in-charge and the 

rate shutter item shall include the cost of providing such wooden cleats and buffers. 

4. For those doors where hydraulic door closer is provided and no reduction in 

rate shall be made for the same. 

5. The particle board shutter shall be provided, with teak wood lipping (beading) 

at the edge to which hinges are fixed, without any extra cost. 

6. For works where items of aluminium doors, windows etc., are specified, the 

grade of anodic coating o be provided in accordance with table I of IS: 1868-1968 together 

with reference to IS: 5523-1969. 

7. Where hydrated lime is available, this can be used on the works and the 

places where hydrated lime is not available, lime concrete will be prepared by the traditional 

method of slaking the lime preparing the lime putty etc. 

8. (a) Tendered rates are inclusive of all taxes and levies payable under the 

respective statutes.  However pursuant to the constitution (46th Amendment) Act 1982, if any 

further tax or levy is imposed by the statue after the date of receipt of tenders and the 

contractor thereupon necessarily and properly pays such taxes/levies, the contractors shall 

be reimbursed the amount so paid provided such payment, if, any, is not, in the opinion of 

the Engineer-in-Charge (whose decision shall be final and binding) attributable to delay in 

execution of work within the control of the contractor. 

(b) The contractor shall keep necessary books of accounts and other 

documents for the purpose of this condition as may be necessary and shall allow inspection 

of the same by a duly authorized representative of Public Works Department and further 

shall furnish such other information/document as the Engineer-in-Charge may require. 

(c) The contractor shall within a period of 30 days of imposition of any further 

tax or levy pursuant to the Constitution (46th Amendment) Act, 1982 give a written notice 

thereof to the Engineer-in-Charge pursuant to this condition, together with all necessary 

information relating therein. 

          The components of material labour P.O.L as indicated in Para 3 of sub clause 10(cc) 

have been prescriber mined as below

        (a) Material         -   75%

(b)Labour -   25%

                                       (c) P.O.l -  Nil

100percent              
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9. Stipulated materials shall be issued for use at site of work for all the items 

where such materials are required. For factory made products like precast cement tiles, 

precast hollow concrete blocks, precast foam concrete blocks, precast RCC pipes etc., 

stipulated materials shall not be issued.

10. While execution of the work, the contractor shall in such a way that the 

normal functioning of the premises is not disturbed.

11. Any damage done to the existing structure while dismantling execution of the 

work shall be made good by the contractor at claim shall be made would by the contractor at 

his own cost and no extra claim shall be entertained on this account. 

12. The item of Anti-termite treatment shall be executed through a specialized 

firm. 

CONDITIONS FOR STEEL

13.(i) The contractor shall make his own arrangements to provide the steel required 

for the work from SAIL / ISSCO / TISCON / VISAG STEEL PLANT and produce the paid 

voucher to the Engineer-in-Charge.  The materials so procured shall be got tested before 

use. 

(ii) The steel reinforcement shall be brought to the site in bulk supply of 10 tonnes or more or 

as decided by the Engineer-in-charge.

(iii) The steel reinforcement shall be stored by the contractor at site of work in such a way as 

to prevent distortion and corrosion and nothing extra shall be paid on this account. Bars of 

different sizes and lengths shall be stored separately to facilitate easy counting and 

checking.

 (iv)For checking nominal mass tensile strength bend lest, re-bend lest etc, specimen of 

sufficient length shall be cut from each size of the bar at random at frequency not less than 

that specified below.

Size of bar For consignment below

   100 tonnes

For consignment over

100 tonnes

Upto 10mm dia One sample for each 25 

tonnes or part thereof

One sample for each 40 

tonnes or part thereof

10mm to 16mm dia One sample for each 35 

tonnes or part thereof

One sample for each 45 

tonnes or part thereof

over 16mm dia One sample for each 45 

tonnes or part thereof

One sample for each 50 

tonnes or part thereof

(v) The contractor shall supply free of charge the steel required for the testing the cost of 

tests shall be borne by the contractor/department in the manner indicated below:

           (a)By the contractor, if the results show that the steel does not confirm to relevant BIS 

codes
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          (b) By the Department, if the results show that the steel confirms to relevant BIS 

codes.

(vi) The actual issue in consumption of steel on work shall be regulated and proper accounts 

maintained as provided in clause 10 of the contract. The theoretical consumption of steel 

shall be worked our as per procedure prescribed in clause 42 of the contract and shall be 

Governed by conditions laid therein.

(vii) Steel brought to site and steel remaining unused shall not be removed from site without 

the written permission of the Engineer-in-charge. 

14. The contractor shall procure 43 grade cement having ISI mark cement from 

reputed firms having annual turnover of not less that one million M.T. and stores it in the site 

godown as per the guidelines specified in the CPWD specification 1996 Vol-II under double 

lock system. The paid voucher of the cement procured shall be produced to the Engineer-in-

Charge. The cement procured shall be got tested before use. 

15. The contractor shall make his own arrangements to provide the bitumen 

required for the work from approved public sector, refineries such as IOC, BP, HPL etc., and 

produce the paid voucher to the Engineer-in-Charge. The materials so procured shall be got 

tested before use.

16. Necessary test certificates should be produced from the approved laboratory 

for the quality of materials. 

17. Defective materials will be rejected and the same have to be reparably by the 

contractor at their own cost. 

18. Original purchase vouchers should be produced at the time of receipt of 

materials and at the time of verification by the Engineer-in-Charge. The name of contractor, 

name of work and agreement number should be clearly noted in the original vouchers. 

19. The test specimens shall be provided at free of cost by the contractor. 

20. As per circular No.339/PW/EE(D)/F.No.213/02/03; dt:10-10-02. The cost of 

samples and all other incidental charges such as packaging transportation to the laboratory, 

etc., shall also be borne by the contractor. The testing fee shall be paid by the Engineer-in-

Charge if the materials pass the test. 

21. The test for cement has to be conducted for every 200 bags or part. The test 

for steel has to be conducted for every consignment of 20 tonne or part thereof for each 

size/dia. 
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ADDITIONAL CONDITIONS II

ADOPTION OF PSR ABBREVIATED NOMENCLATURE - 2002

As per Chief Engineer’s Circular No.378/PW/EE(D)/AE(C)/F.NO.286/2002-03, dated 

30.10.2002 the Puducherry Schedule of Rates Abbreviated Nomenclature 2002 for buildings 

and road works shall be adopted in the recording of measurements and preparation of 

running account bills, etc., wherever applicable as per CPWD Manual Vol-II Para 7.14.1 to 

7.14.6. 

PARTICULAR SPECIFICATIONS

1. The work executed shall be measured as per metric dimensions given in the 

schedule of quantities. The FPS units wherever indicated in the drawings are for guidance 

only. 

2. Unless otherwise specified, all the rates quoted by the contractor shall be for 

items of work at all levels and heights of the building.  

3. The work shall be executed as per the C.P.W.D. specifications 1996 Vol.11 

(with correction slips and subsequent publications). In case of discrepancies between the 

specifications of a particular item as indicated in the C.P.W.D. specifications mentioned 

above and as indicated in the nomenclature of the item the latter shall prevail. 

4. All stone aggregate, sand etc., shall be obtained only from quarries or other 

sources approved by the Engineer-in-Charge.

All the materials shall be got approved by the Engineer-in-Charge before they are 

actually procured and used at site. 

5. The grading of sand to be used for mortars and concrete shall be determined 

at the site of work by the Engineer-in-Charge and sand conforming to these gradings only

shall be used on the work. 

6. Necessary washing, screening, etc., of metal and sand shall be done at site 

as per requirements of the Engineer-in-Charge.

7. Bricks shall have crushing strength of class designation. 

8. The work of water supply and internal sanitary installations and drainage shall 

be carried out as per bye-laws of the local Municipal body.

9. All manufactured materials used on the work shall have ISI mark. In case of 

materials for which no manufacturer has been licensed to manufacture the materials with ISI 

marking, the materials shall conform to the provisions of C.P.W.D./MORTH/IRC/CPHEEO 

specifications or the ISI code (in the absence of C.P.W.D. specifications or other 

specification mentioned above for any particular material). In the case of all materials, tests 

shall be conducted to ensure that they conform to the specifications of codes mentioned 

above.
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10. All materials, which are to be tested before use on the work should be 

procured at least 2 months before use on the work so that enough time is available for 

testing them before they are actually used. 

11. The cost of samples and all other incidental charges such as packing, 

transportation to the laboratory etc., shall be borne by the contractor. The testing fee shall be 

paid by the Engineer-in-Charge if the material passes the test. 

12. The architectural drawings Nos. based on which the work is to be executed 

are available with the Engineer-in-Charge and can be inspected by the prospective 

tenderers up to the date of receipt of tenders at this office during working hours. 

Use and testing of all the manufactured materials used in the work shall be regulated 

as per correction slip No. 42 of C.P.W.D. specifications 1996 Vol. –1. 

13. Before receiving finial payment for the work, contractor shall give an 

undertaking to the effect that at his own cost he will rectify the defects in walls, roof like 

leakage, cracks etc. Which may come to light during the first monsoon after the completion 

of work and for this purpose part of the security deposit, which may be deemed reasonable 

by the Engineer-in-Charge, shall be retained till the first monsoon is over as security against 

the contractor’s failure to act upon the undertaking. This undertaking and consequent 

retention of part of the security deposit shall not invalidate the contract.  The timber to be 

used on the work shall be of first class wood of species mentioned in the particular item. The 

timber shall be kiln seasoned as per B.I.S. 1141 – 1973 and shall be treated with non-leach 

able type preservative by vacuum pressure method as per B.I.S. 401 – 1982. 

FACTORY MADE PANELLED SHUTTERS FOR DOORS 

14. The shutters shall be fabricated generally as per I.S. 1003 (Part I) – 1997 and 

as per Architect’s drawings. The timber to be used shall be of first class wood of species 

mentioned in the particular item, which shall be kiln seasoned and preservative treated. The 

panels shall be as specified in the item number. Samples of shutters shall be got tested as 

per I. S. 1003 (Part I) – 1997. The rate quoted for the item shall include the element of cost 

of shutter to be sent for testing and no claim on this account shall be entertained at a later 

date.  

15. Pressed clay tiles to be used on the work conform to I. S. 2690 (Part I) –

1975. However, the water absorption of the tiles when tested by the method described in the 

Appendix ‘A’ of the said I. S. 2690 (Part I) 1975 shall not exceed 18% (Eighteen per cent.). 

16. Shahabad stone slabs, marble slabs etc. on treads and risers of steps and 

shelves shall be in single pieces. 
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P.V.C. PIPES INTERNAL WORK AND EXTERNAL WORK 

17. The specification in respect of laying and jointing rigid P.V.C. threaded pipes 

both internal and external shall be as per para 19.7.1 to 19.7.7 and 19.9.1 to 19.9.2 of 

C.P.W.D. specifications 1996 Vol.II. The rigid P.V.C. threaded pipes shall be confirmed to 

relevant ASTM standard and shall be ORIPLAST or equivalent.

18. Wherever RCC walls, fins and facials are monolithic the portion of RCC are to 

be measured as per the sketch attached in Page No. ……………………… 

The top surface of the RCC roof slab shall be screened to be uniform when the 

concrete is green, so as to have a proper bond with the roof treatment. Nothing extra shall 

be paid on this account.

19. For aluminium doors, fixed glazing, fixed windows, sliding windows, lower 

type ventilators and partitions etc. all aluminium sections shall be to the required size, 

thickness and weight as shown in the relevant Architect’s Drawings. 

20. The weight of stays given in para 9.23.20 of C.P.W.D. specifications 1996, 

Volume I shall be for cast brass stays only.

The weight of the mild steel and anodized aluminium stays shall be as follows: -

Casement stays      
(Straight peg type)

Mild steel with 
tolerance of plus or 

minus %

Anodized aluminium 
with tolerances of plus 

or minus %

(a)   300 mm long 0.13 Kg/each 0.06 Kg/each

(b)   250 mm long 0.10 Kg/each 0.05 Kg/each

(c)   200 mm long 0.04 Kg/each

The casement window fasteners 0.155 kg/each  
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FORM OF PERFORMANCE SECURITY

 BANK GUARANTEE BOND

In consideration of the Nedungadu Commune Panchayat Council having offered to 

accept the terms and conditions of the proposed Agreement to be made between 

…..……………and…………… (hereinafter called “The said contractor(s) ”for the 

work……………………………………………. (hereinafter called “the said agreement” having 

agreed to production of  a irrevocable  bank  Guarantee  for Rs ……….. Rupees 

………………………………only) as a security/guarantee from the contractor(s) for 

compliance of his obligations in accordance with the terms and conditions in the said 

agreement. We ………………(hereinafter referred to as “ the Bank”) 

………………………………………(indicate the name of the Bank) hereby undertake to pay 

to the Commune Panchayat an amount not exceeding Rs. …… 

(Rupees…………………………………………. only) on  demand by the Government. 

2. We …………………(indicate the name of the Bank)  do hereby undertake to 

pay the amount due ………………………… and payable under this guarantee without any 

demure, merely on a demand from the Commune Panchayat stating that the amount 

claimed is required to meet the recoveries due or likely to be due from the said contractor(s). 

Any such demand made on the Bank shall be conclusive as regards the account due and 

payable by the Bank under this Guarantee. However, our liability under this guarantee shall 

be restricted to an amount not exceeding Rs…………. (Rupees ………………….. 

…………………. only). 

3. We said that the bank further undertake to pay to the Commune Panchayat 

any money so demanded notwithstanding any dispute raised by the contractor(s) in any suit 

or proceeding pending before any court or Tribunal relating thereto, our liability under this 

present being absolute and unequivocal. The payments so made by us under this bond shall 

be a valid discharge of our liability for payment there under and the contractor(s) shall have 

no claim against us for making such payment. 

4. We ………………… (indicate the name of the Bank) further agree that the 

guarantee herein contained shall remain in full force and effect during the period that would

be taken for the performance of the said agreement and that it shall continue to be 

enforceable till all the dues of the Commune Panchayat under or by virtue of the said 

Agreement have been fully paid and its claims satisfied or discharged or till the Engineer-in-

charge on behalf of the Commune Panchayat certified that the terms and conditions of the 

said agreement have been fully and properly carried out by the said contractor(s) and 

accordingly discharges this guarantee. 

5. We…………………………further agree with Commune Panchayat that 

(Indicate the name of the bank). The Commune Panchayat shall have the fullest liberty 



37

without our consent and without affecting in any manner our obligations hereunder to vary 

any of the terms and conditions of the said agreement or to extend time of performance by 

the said contractor(s) from time to time or to postpone for any time or from time to time any 

of the powers exercisable by the Commune Panchayat against the said contractor(s) and to 

for-bear or enforce any of the terms and conditions relating to the said agreement and we 

shall not be relieved from our liability by reason of any such variation, or extension being 

granted to the said contractor(s) or for any bearance act or omission on the part of the 

Commune Panchayat or any indulgence by the Commune Panchayat to the said 

contractor(s) or by any such matter or thing whatsoever which under the law relating to 

sureties would but  for this provision, have affect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of 

the Bank or the Contractor(s). 

7. We ………………………………lastly undertake not to revoke this guarantee 

except (Indicate the name of the Bank) with the previous consent of the Commune 

Panchayat in writing. 

8. This guarantee shall be valid up to ………………………unless extended or 

demand by the Commune Panchayat. Notwithstanding anything mentioned above, our 

liability against this guarantee is restricted to 

Rs………………….(Rupees………………………………only) and unless a claim in writing is 

lodged with us within six months of the date of expiry or the extended date of expiry of this 

guarantee all our liabilities under this guarantee shall stand discharged. 

Dated …………………………the …………………day of …………for  
(Indicate the name of the Bank) 
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AFFIDAVIT

(to be taken by the contractor on a non-judicial stamp before a First Class Magistrate)

I/we have submitted Bank Guarantee for the work ………………………………..(name 

of work) in letter No………………….dated……………………….from……………………… 

(Name of Bank) to the Executive Engineer ……………………………………………. towards 

Performance guarantee of security deposit in cash. This Bank guarantee expires on 

…………………I/We undertake to keep the validity of the Bank Guarantee in tact by getting 

it extended from time to time at my/ our own initiative up to a period 

of…………………………months after the recorded date of completion of the work or as 

directed by the Engineer-in-charge. 

I/We also indemnify the government against any losses arising out encashment of 

the Bank Guarantee, if any:

Note: This affidavit is to be given by the executants before a first Class Magistrate. 
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MODIFIED GENERAL CONDITIONS OF CONTRACT CLAUSES

CLAUSE-1.  PERFORMANCE GUARANTEE

i. The contractor shall submit an irrevocable PERFORMANCE GUARANTEE of 

5% (Five percent) of the tendered amount in addition to other deposits mentioned elsewhere 

in the contract for his proper performance of the contract agreement, (not withstanding and / 

or without prejudice to any other provisions in the contract) within period specified in 

Schedule “F” from the date of issue of letter of acceptance.   This period can be further 

extended by the Engineer-in-Charge upto a maximum period as scheduled in Schedule “F” 

on return request of the contractor stating the reasons for delays in procuring the Bank 

Guarantee, to the satisfaction of the Engineer-in-Charge.  This guarantee shall be in the 

form of cash (in case guarantee amount is less than Rs. 10,000/-) or deposit at call receipt of 

any Scheduled Bank / Banker’s Cheque of any scheduled bank (Demand Draft of any 

Scheduled Bank / Pay Order of any Scheduled bank in case guarantee amount is less than 

Rs. 1.00 lakh) or Government Securities of Fixed Deposit Receipt or Guarantee Bonds of 

any Scheduled Bank or the State Bank of India in accordance with the form annexed hereto.  

In case a fixed deposit receipt of any Bank is furnished by the contractor to the Commune 

Panchayat is part of the Performance Guarantee and the Bank is unable to make the 

payment against the said fixed deposit receipt, the loss caused thereby shall fall on the 

contractor and the contractor shall forthwith on demand furnish additional security to the 

Commune Panchayat to make good the deficit. 

ii) A letter of intent shall be issued in the first instance informing the successful tenderer 

of the decision of the competent authority to accept his tender and the award of letter shall 

be issued only after the Performance Guarantee in any of the prescribed form is received.  

In case of failure of the contractor to furnish the Performance Guarantee within the specified 

period, Municipality shall without prejudice to any other right or remedy available in law, be 

at liberty to forfeit the earnest money absolutely.

iii) The Performance Guarantee shall be initially valid upto the stipulated date of 

completion plus 60 days beyond that.  In case the time for completion of work gets enlarged, 

the contractor shall get the validity of Performance Guarantee extended to cover such 

enlarged time for completion of work.  After recording of the completion certificate for the 

work by the competent Authority, the Performance Guarantee shall be returned to the 

contractor without any interest.

iv) The Engineer-in-Charge shall not make a claim under the Performance 

Guarantee except for the amounts to which the Council of Nedungadu Commune Panchayat 

is entitled under the contract (not withstanding and / or without prejudice to any other 

provisions in the contract agreement) in the event of :-
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a) Failure by the contractor to extent the validity of the Performance Guarantee 

as described herein above, in which even the Engineer-in-Charge may claim 

the full amount of the Performance Guarantee.

b) Failure by the contractor to pay the Commune Panchayat Council any 

amount due, either as agreed by the contractor or determined under any of 

the clauses / conditions of the agreement, within 30 days of the service of 

notice to this effect by the Engineer-in-Charge

v) In the event of the contract being determined or rescinded under provisions of 

any of the clause / condition of the agreement, the Performance Guarantee shall stand 

forfeited in full and shall be absolutely at the disposal of the Commune Panchayat Council.

CLAUSE – 1 A RECOVERY OF SECURITY DEPOSIT

The persons whose tender may be accepted (hereinafter called the contractor) shall 

permit Commune Panchayat at the time of making any payment to him for work done under 

the contract to deduct a sum at the rate of 10% of the gross amount of each running bill till 

the sum along with the sum already deposited as earnest money, will amount to security 

deposit of 5% of the tendered value of the work.  Such deductions will be made and held by 

the Commune Panchayat by way of Security Deposit unless he / they has / have deposited 

the amount of Security at the rate mentioned above in cash or in the form of Government 

securities or fixed deposit receipts.  In case a fixed deposit receipts of any Bank is furnished 

by the Contractor to the Commune Panchayat of part of the security deposit and the bank is 

unable to make payment against the said fixed deposit receipt, the loss caused thereby shall 

tall on the and the contractor shall forth with on demand furnish additional security to the 

Commune Panchayat to make good the deficit.

All compensations or the other sums of money payable by the contractor under the 

terms of this contract may be deducted from, or paid by the sale of a sufficient part of his 

security depositor from the interest arising there from or form any sums which may be due to 

or may become due to the contractor by Commune Panchayat on any account whatsoever 

and in the event of his Security Deposit being reduced by reach of any such deductions of 

sale as aforesaid, the contractor shall within 10 days make good in case or fixed deposit 

tendered by the State Bank of India or by Scheduled Banks or Government securities (if 

deposited for more than 12 months) endorsed in favour of the Engineer-in-Charge, any sum 

of sums which may have been deducted from, or raised by sale of his security deposit or any 

part thereof.  The security deposit shall be collected from the running bills of the contractor 

at the rates mentioned above and the Earnest Money if deposited in case the time of tenders 

will be treated a part of the Security Deposit.
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NOTE – 1 Government papers tendered, as security will be taken at 5% (five 

percent) below its market price or at its face value, whichever is less.  The market price of 

Government paper would be ascertained by the Divisional Officer at the time of collection of 

interest and the amount of interest to the extent of deficiency in value of the Government 

paper will be with held if necessary.

NOTE – 2 Government securities will include all forms of securities mentioned in 

Rule No. 274 of the G.F. Rules except fidelity bond.  This will be subject to the observance 

of the condition mentioned under the rule against each form of security.

NOTE – 3 Note 1 and 2 above shall be applicable for both clause 1 & 1 A.

CLAUSE –2 COMPENSATION FOR DELAY

If the contractors fails to maintain the required progress in terms of clause 5 or to 

complete the work and clear the site on or before the contract or extended date of 

completion, he shall, without prejudice to any other right or remedy available under the law 

to the Government on account of such breach, pay as agreed compensation the amount 

calculated at the rates stipulated below as Superintending Engineer (whose decision in 

writing shall be fin and binding) may decided on the amount of tendered value of the work for 

every completed day / month (as applicable) that the progress remains below that specified 

in Clause 5 or that the work remains incomplete.

This will also apply to items of group of items for which a separate period of 

completion has been specified.

Compensation : @ 1.5% per month.

For delay of work : of delay to be computed on per day basis.

Provided always that the total amount of compensation for delay to be paid under 

this condition shall not exceed 10% of the tendered value of the work or to the tendered 

value of the item or group of items of work for which a separate period of completion is 

originally given.

The amount of compensation may be adjusted or set-off against any sum payable to 

the contractor under this or any other contract with the Commune Panchayat.  In case, the 

contractor does not achieve a particular milestone mentioned in Schedule-F, or the re-

scheduled milestone(s) in terms of Clause-5.4, the amount shown against that milestone 

shall be withheld, to be adjusted against the final grant of extension of time, to be decided on 

completion of work.  With holding of this amount on failure to achieve a milestone shall be 

automatic without a notice to the contractor.  However, if the contractor catches up with the 

progress, work on the subsequent milestone(s) the withheld amount shall be released.  In 

case the contractor fails to make up for the delay in consequent milestone(s) amount 

mentioned against each milestone missed subsequently also shall be withheld.  However, 

no interest, whatsoever, shall be payable on such withheld amount.  
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CLAUSE 2-A  INCENTIVE FOR EARLY COMPLETION

In case, the contractor completes the work ahead of scheduled completion time, a 

bonus of 1% (One percent) of the tendered value per month computed on per day basis, 

shall be payable to the contractor, subject to a maximum limit of 5% (five percent) of the 

tendered value.  The amount of bonus, if payable, shall be paid along with final bill after 

completion of work. 

CLAUSE – 3 WHEN CONTRACT TO BE DETERMINED

vii) If the work is not started by the contractor within 1/8th of the stipulated time.

When the contractor has made himself liable for action under any of the case 

aforesaid, the Engineer-in-Charge on behalf of the Council of Nedungadu Commune 

Panchayat shall have powers :

a) To determine of rescind the contract as aforesaid (of which 

termination of rescission notice in writing to the contractor under the 

hand of Engineer-in-Charge shall be conclusive evidence).  Upon 

such determination or rescission, the Earnest Money Deposit already 

recovered and Performance Guarantee under the contract shall be 

liable to be forfeited and shall be absolutely at the disposal of the

Commune Panchayat.

b) Deleted.

c) After giving notice to the contractor to measure up the work of the 

contractor and to take such whole, or the balance or part thereof as 

shall be un-executed out of his hands and to give it to another 

contractor to complete the work.  The contractor, whose contract is 

determined of rescinded as above, shall not be allowed to participate 

in the tendering progress for the balance work.

In the event of above course(s) being adopted by the Engineer-in-Charge, the 

contractor shall have no claim to compensation for any loss sustained by him by reasons of 

his having purchases or procured any materials or entered into any engagements or made 

any advances on account of with a view to the execution of the work or the performance of 

the contract.  And in case action is taken under any of the provision aforesaid the contractor 

shall not be entitled to recover or be paid any sum for any work thereof or actually performed 

under this contract unless and until the Engineer-in-Charge has certified in writing the 

performance of such work and the value payable in respect thereof and he shall only be 

entitled to be paid the value so certified.  

CLAUSE – 3 A

In case, the work cannot be started due to reasons not within the control of the 

contractor within 1/8th of the stipulated time for completion of work, either party may close 
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the contract.  In such eventuality, the Earnest Money Deposit and the Performance 

Guarantee of the contractor shall be refunded, but no payment on account of interest, loss of 

profit or damages etc. shall be payable at all.

CLAUSE – 5 TIME AND EXTENSION FOR DELAY

The time allowed for execution of the works as specified in the schedule “F” or the 

extended time in accordance with these conditions shall be the essence of the contract.  The 

execution of the work shall commence from the 15th day or such time period as mentioned in 

letter of award after the date on which the Engineer-in-Charge issues written orders to 

commence the work from the date of handing over of the site whichever is later.  If the 

contractor commits default in commencing the execution of the work as aforesaid, 

Government shall without prejudice to any other right or remedy available in law, be at liberty 

to forfeit the Earnest Money and Performance Guarantee absolutely.

5.1 As soon as possible after the contract is concluded the contractor shall 

submit a time and progress chart for each milestone and get it approved by the Department.  

The chart shall be prepared in direct relation to the time stated in the contract documents for 

completion of items of the works.  It shall indicate the forecast of the dates of 

commencement and completion of various trades of sections of the work and may be 

amended as necessary by agreement between the Engineer-in-Charge and the contractor 

within the limitations of time imposed in the contract documents, and further to ensure good 

progress during the execution of the work; the contractor shall in all cases which the time 

allowed for any work, exceeds one month (save for special jobs for which a separate 

programme have been agreed upon) complete the work as per milestones given in Schedule 

“F”.

5.3 Request for rescheduling of milestones and extension of time, to be eligible 

for consideration, shall be made by the contractor in writing within fourteen days of the 

happening of the event causing delay on the prescribed form.  The contractor may also, if 

practicable, indicate in such a request the period for which extension is desired.

5.4 In any such case the authority mentioned in Schedule “F” may give a fair and 

reasonable extension of time and reschedule the milestones for completion of work.  Such 

extension shall be communicated to the contractor by the Engineer-in-Charge in writing, 

within 3 months of the date of receipt of such request.  Non-application by the contractor for 

extension of time shall not be a bar for giving a fair and reasonable extension by the 

Engineer-in-Charge and this shall be binding on the contractor.

CLAUSE-7  GROSS WORK TO INTERIM PAYMENT:
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CLAUSE – 10 B ii) MOBILISATION ADVANCE

Mobilisation advance not exceeding 10% of tendered value may be given, if 

requested by the contractor in writing within one month of the order to commence the work.  

In such a case the contractor shall execute a Bank Guarantee Bond from the scheduled 

Nationalised Bank as specified by the Engineer-in-Charge for the full amount of such 

advance is released.  Such advance shall be in two of more installments to be determined 

by the Engineer-in-Charge at his absolute discretion.  The first installments of such advance 

shall be released by the Engineer-in-Charge to the contractor on a request made by the 

contractor to the Engineer-in-Charge in this behalf.  The second and subsequent 

installments shall be released by the Engineer-in-Charge only after the contractor furnishes 

a proof of the satisfactory utilisation of the earlier installment to the entire satisfaction of the 

Engineer-in-Charge.

Mobilisation advance shall be admissible only for works where estimated cost put to 

tender is Rupees Two Crores and above.

CLAUSE – 10 B iii) Para – 1 

An advance for plant and machine required the work and brought to site by the 

contractor may given if requested by contractor in writing within month of bringing such plant 

machinery to site.  Such advance shall be given on such plant machinery, which in the 

opinion of the Engineer-in-Charge will add to the expeditious of work and improve the quality 

of work.  The amount of advance shall be restricted to 5% of tendered value in the case of 

new plant equipment to be purchase for work the advance shall be restricted to 90% of the 

price such new plant and equipment paid by the contractor for which the contractor shall 

produce evidence satisfactory to Engineer-in-Charge.  In the case second hand and used 

plants and equipment, the amount of advance shall be limited at 50% the depreciated value 

of plant and equipment as may be decided by the Engineer-in-Charge.  Contractor shall, if 

so required the Engineer-in-Charge, submit the statement of value of such plant and 

equipment duly approved by a Registered value recognized by the Central Board Direct 

Taxes under the Board Direct Taxed under the Income Tax Act, 1961.  No such advance 

shall be paid on any plant and equipment of perishable nature as and on any plant and 

equipment a value less than Rs. 50,000/- seventy five percent of amount of advance shall be 

paid after the plant and equipment brought to site and balance twenty five percent on 

successfully commissioning the same.

Leasing of equipments shall be considered at par with purchase of equipment and 

shall be covered by tripartite agreement with the following :

1. Leasing company, which gives certificate of agreeing to lease equipment to 
the contractor.

2. Engineer-in-Charge and

3. The Contractor.
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CLAUSE – 10 C PAYMENT ON ACCOUNT OF INCREASE IN PRICES / WAGES 
DUE TO  STATUTORY ORDER(S)

If after submission of the tender the price of any material incorporated in the works 

(not being a material supplied from the Engineer-in-Charge’s Store in accordance with 

Clause 10 thereof) and  / or wages of Labour increases as a direct result of the coming into 

force of any fresh law, or statutory rule or order (but not due to any changes in Sales Tax) 

and such increase in the price and / or wages prevailing at the time of the last stipulated 

date of receipt of the tenders including extensions if any for the work and the contractor 

thereupon necessarily and properly pays in respect of that material (incorporated in works) 

such increased price and / or in respect of labour engaged on the execution of the work such 

increased wages, then the amount of the contract shall accordingly be varied and provided 

further that any such increase shall not be payable if such increase has become operative 

after the stipulated date of completion of the work in question.

If after submission of the tender, the price of any material incorporated in the works 

(not being a material supplied from the Engineer-in-Charge’s Stores in accordance with 

Clause-10 thereof) and / or wages of labour is decreased as a direct result of the coming 

into force of any fresh law of statutory rules or order (but not due to any changes in Sales 

Tax) and such decrease in the prices and / or wages prevailing at the time of receipt of the 

tender for the work.  Commune Panchayat shall in respect of materials incorporated in the 

work (not being materials supplied from the Engineer-in-Charge’s Stores in accordance with 

Clause – 10 thereof) and / or labour engaged on the execution of the work after the date of 

coking into force of such law statutory rule or order be entitled to deduct from the dues of the 

contractor such amount as shall be equivalent to the difference between the prices of the 

materials and / or wages as prevailed at the time of the last stipulated date of receipt of 

tenders including extensions if any for the work and the prices of materials and / or wages of 

labour on the coming into force of such law, statutory rule of order.

The contractor shall for the purpose of this condition, keep such books of account 

and other documents as are necessary to show the amount of any increase claimed or 

reduction available and shall allow inspection of the same by a duly authorized 

representative of the Commune Panchayat, and further shall, at the request of the Engineer-

in-Charge may require any documents so kept and such other information as the Engineer-

in-Charge may require.

The contractor shall, within a reasonable time of his becoming aware of any 

alteration in the price of any such materials and / or wages of labour, give notice thereof to 

the Engineer-in-Charge stating that the same is given pursuant to this condition together 

with all information relating thereto which he may be in position to supply.

ANNEXURE TO OM/DGW/CON/199 Dt. 02.09.04
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CLAUSE 10CA   PAYMENT DUE TO INCREASE / DECREASE IN PRICES OF CEMENT  

                            AND STEEL REINFORCEMENT BARS AFTER RECEIOT OF TENDER

If after submission of the tender, the price of Cement and /or Steel reinforcement 

Bars/Bitumen incorporation the works (not being a material supplied from the Engineer-in-

charge's stores in accordance with clause 10 thereof) increase and such increase in the 

price prevailing at the time of the last stipulated date for receipt of tenders including 

extension. If any for the work, than the amount of the contract shall accordingly be varied 

and provided further that any such increase shall not be payable if such increase has 

become operative after the stipulated date of completion of work in question.

If after submission of the tender, the price of Cement and /or Steel reinforcement 

Bars/Bitumen incorporation the works (not being a material supplied from the Engineer-in-

charge's stores in accordance with clause 10 thereof) is decreased, Commune Panchayat 

shall in respect of these materials incorporated in the works (not being materials supplied 

from the Engineer-in- charge's stores in accordance with clause 10 there of) be entitled to 

deduct from the dues of the contractor such amount as shall be equivalent to the difference 

between the  prices of cement and /or steel reinforcement bars/Bitumen as prevailed at the 

time of last stipulated date for receipt of tenders including extension if any for the work and 

prices of these materials on the coming into force of such base price of cement and /or steel 

reinforcement bars/Bitumen  issued under authority of  the Commissioner, Nedungadu 

Commune Panchayat.

   The increase/decrease in price shall be determined by the All India wholesale 

prices indices for cement and steel (bars and rods) / Bitumen as published by Economics 

advisor to Government of India. Ministry of Commerce and Industry and base price for 

cement and or steel reinforcement bars/Bitumen as issued under authority of the 

Commissioner, Nedungadu Commune Panchayat as valid on the last stipulated date for 

receipt of tenders including extension if any and for the period under consideration.

     The amount of the contract shall accordingly be varied for cement and or steel 

reinforcement bars/Bitumen and will be worked out as per the formula given below:

(a) Adjustment for the component of "Cement"

             Vc   =   Pc x  QC x C1- Cio

                                  Cio

           Where

Vc: Variation in cement cost i.e., increase or decrease in the amount in rupees 

to be paid or recovered.
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Pc: Base price of cement as issued under authority of the commissioner 

Thirunallar Commune Panchayat at the time of last stipulated date for receipt of tenders 

including extension, if any,

Qc: Quantity of cement used in the works since; previous bill

CIO: All India Whole sale price index for cement as published by the 

Economics- Adviser to Government of India. Ministry of Industry and Commerce as valid on 

the last stipulated date of receipt of tenders including extensions, if any

C1: All India Whole sale price index for cement as published by the Economics-

Adviser to Government of India. Ministry of Industry and Commerce

(b) Adjustment for the component of  "Steel "

Vs = Ps x Qs x Si - Sio / Sio

 Where       

Vs: Variation in cost of Steel reinforcement bars i.e., increase or decrease in the 

amount in rupees to be paid or recovered.

Ps: Base price of Steel reinforcement bars as issued under authority of the 

commissioner, Nedungadu Commune Panchayat at the time of last stipulated date for 

receipt of tenders including extension, if any,

Qs: Quantity of Steel reinforcement bars paid either by way of secure advance 

or used in the works since; previous bill (whichever is earlier)

Sio: All India Whole sale price index for Steel reinforcement bars for the period 

under consideration as published by the Economics - Adviser to Government of India. 

Ministry of Industry and Commerce as valid on the last stipulated date of receipt of tenders 

including extensions, if any

Si: All India Whole sale price index for Steel reinforcement bars for the period under 

consideration as published by the Economics - Adviser to Government of India. Ministry of 

Industry and Commerce

(c) Adjustment for the component of  "Bitumen "

Vb = Pb x Qb x Bi - Bio / Bio

 Where       

Vb: Variation in cost of Bitumen i.e., increase or decrease in the amount in 

rupees to be paid or recovered.

Pb: Base price of Bitumen as issued under authority of the Commissioner, 

Nedungadu Commune Panchayat at the time of last stipulated date for receipt of tenders 

including extension, if any,
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Qb: Quantity of Bitumen paid either by way of secure advance or used in the 

works since; previous bill (whichever is earlier)

Bio: All India Whole sale price index for Bitumen for grade 80/100 as published 

by the Economics - Adviser to Government of India. Ministry of Industry and Commerce as 

valid on the last stipulated date of receipt of tenders including extensions, if any

              Bi: All India Whole sale price index for Bitumen for the period under consideration 

as published by the Economics - Adviser to Government of India. Ministry of Industry and 

Commerce

PARTIAL AMENDING ISSUED VIDE DGW / CON / 174

If the prices of materials (not being materials supplied or service rendered at fixed 

prices by the Department in accordance with clause 10 and 34 there of) and or wages of 

labours required for execution of the work increase, the contractor shall be compensated for 

such increase as per provisions detailed below and the amount of the contract shall 

accordingly be varied, subject to the condition that compensation for escalation in prices 

shall be available only for the work done during the stipulated period of the contract. No 

escalation shall be paid for work executed in extended contract period even if extension of 

time is granted without any action under clause 2 and also no such compensation shall be 

payable for a work for which the stipulated period of completion is as specified in schedule-F 

such compensation.
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            In the event......... Mutandis apply, provided that; 

No such adjustments for the decrease in the price of materials and or wages of 

labour aforementioned would be made in case of contracts in which the stipulated period of 

completion of the work as specified in schedule-F.

Provided always that the provision of the clause 10C and 10CA shall not be 

applicable for contracts where provisions of this clause are applicable but in cases where 

provisions of this clause are not applicable, the provisions of clause 10C and 10CA will 

become applicable.

CLAUSE – 10 CC PAYMENT DUE TO INCREASE / DECREASE IN PRICES / WAGES 
AFTER RECEIPT OF TENDER FOR WORKS (TIME PERIOD MORE 
THAN 18 MONTHS)

If the prices of materials (not being materials supplied or services rendered at fixed 

prices by the Department in accordance with Clauses 10 & 34 thereof) and / or wages of 

labour required for execution of the work increase, the contractor shall be compensated for 

such increase as per provisions detailed below and the amount of the contract shall 

accordingly be varied, subject to the condition that such compensation for escalation in 

prices shall be available only for the work done during the stipulated period of the contract.  

No escalation shall be paid for work executed in extended contract period even if extension 

of time is granted without any action under Clause 2 and also no such compensation shall 

be payable for a work for which the stipulated period of completion is 18 months or less.  

Such compensation for escalation in the prices of the materials and labour, when due, shall 

be worked out based on the following provisions:

MI 
 All India whole price index for civil component / electrical component appropriable 

component be kept by NIT approving authority construction material as worked out on the 

basis of All India wholesale price Index for Individual commodities group items for the period 

under consideration as published by the Economic Advisor to Government of India, Ministry 

of Industry and Commerce and applying weightages to the individual commodities / group 

items.

MIO
All India whole price index for civil component / electrical component appropriable 

component be kept by NIT approving authority construction material as worked out on the 

basis of All India wholesale price Index for Individual commodities group items valid on the 

last stipulated date of receipt of tender including extension, if any as published by the 

Economic Adviser to Government of India, Ministry of Industry and Commerce and applying 

weightages to the individual commodities / group items.
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Clause 10CC Para VIII (a) and (ix) modified.

Clause 12 page 31 Para 12.1.1  -   Now remembered as 12.1

Clause 12 page 31, 32, 33  Para 12.12 deleted

Clause  12.2 page 32, 33 Deviation, Extra Items and pricing Amended / Now 

introduced.

In the case of extra item(s) the contractor may within 15 days of receipt of order of 

occurrence of the item(s) claim rates.  Supported by proper analysis for the work and the 

Engineer-in-Charge shall within one month of the receipt of the claims supported by analysis 

after giving consideration to the analysis of rates submitted by the contractor determine the 

rates on the basis of the market rates and the contractor shall be paid in accordance with the 

rates so determined. Clause 12.2 page 32, 33 Deviation, Substituted Items, pricing –

Amended / Now introduced.

In the case of substituted items the rate for the agreement item (to be substituted) 

and substituted items shall also be determined in the manner as mentioned in the aforesaid 

Para.

a) If the market rate for the substituted item so determined is more than the 

market rate of the agreement item (to be substituted) the rate payable to the 

contractor for the substituted item shall be rate of the agreement item (to be 

substituted) so increased to the extent of the difference between market rates 

of substituted item and agreement item (to be substituted).

b) If the market rate for the substituted item so determined is less than market 

rate of the agreement item to be substituted the “rate payable to the 

contractor for the substituted item shall” be the rate for the agreement item (to 

be substituted) so decreased to extent of the difference between the market 

rates of substituted item and the agreement item (to be substituted). 

CLAUSE- 11    SPECIFICATION TO BE FOLLOWED FOR EXECUTION OF WORK

CLAUSE 12.2 PAGE 32, 33 DEVIATION, DEVIATED QUANTITIES PRICING
AMENDED / NOW INTRODUCED

In the case of contract items, substituted items, contract cum substituted items which 

exceed the limits laid down by Schedule F, the contractor may within 15 days of receipt of 

order or occurrence of the excess claim revision of the rates supported by proper analysis 

for the work in excess of the above mentioned limits provided that if the rates so claimed are 

in excess of the rates specified in the schedule of quantities the Engineer-in-Charge shall 

within one month of receipt of the claims supported by analysis after giving consideration to 

the analysis of the rate substituted by the contractor determine the rates on the basis of the 

market rates and the contractor shall be paid in accordance with the rates so determined.
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CLAUSE 12.3 PAGE 33 AMENDED / NOW INTRODUCED

The provisions of the proceeding paragraph shall also apply to the decrease in the rates 

of items for the work in excess of the limits laid down in Schedule “F”, and the Engineer-in-

Charge shall after giving notice to the contractor within one month of occurrence of the excess 

and after taking into consideration any reply received from him within 15 days of receipt of the 

notice, revise the rates for the work in question within one month of the expire of the said period 

of 15 days having regard to the market rates.

CLAUSE 12.5 PAGE 33 AMENDED / NOW INTRODUCED

For the purpose of operation of Schedule F the following works shall be treated as 

works relating to foundation.

i) For buildings, compound walls plinth or 1.2 metres (4-feet) above ground level which ever 
is lower excluding items of flooring and D.P.C. but including base concrete below the floors.

(ii) For abutments, piers, retaining walls of culverts and bridges, walls of water reservoirs the 
bed of floor level.

(iii) For retaining wall where floor level is not determinate 1.2 metres above the average 
ground level or bed level.

(iv) For roads all items of excavation and filling including treatment of sub base.

CLAUSE - 17 Enhanced maintenance period

If the contractor of his working people or servants shall break, deface, injure or 

destroy any part of building in which they may working or any building road, road curb, 

fence, enclosure, water pipe, cables, drains electric or telephone post or wires, trees, grass 

or grassland or cultivated ground contiguous to the premises on which the work or any part 

is being executed or if any damage shall happen to the work while in progress, from any 

cause whatever or if any defect, shrinkage or other faults appear in the work with twelve 

months (5 months in case of any work other than road costing Rs 10,00,000 and below) 

after a certificate final or otherwise of its completion shall have been given by the Engineer-

in-charge as aforesaid arising out of defect or improper materials or workmanship the 

contractor shall upon receipt of a notice in writing on that behalf make the same good at his 

own expense or in default the Engineer-in-charge the same to be made good by other 

workman and deduct the expense from any sums that may be due or at any time thereafter 

or of a sufficient portion thereof. The Security Deposit of the contractor shall not be refunded 

before the expiry of twelve months (six months in the case of any work other road work 

costing Rs. 10,00,000 and below) after the issue of the certificate final or other wise of 

completion of work or till the final bill has been prepared and passed whichever is latter.

Provided that in the case of road work if in the opinion of the Engineer - in - charge, 

half of the security deposit is sufficient to meet all liabilities of the contractor under this 

contract half of the security deposit will be refundable after six months and the remaining 
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half after twelve months of the issue of the said certificate of completion or till the final bill 

has been prepared and passed whichever is later.   

CLAUSE – 21 WORK NOT TO BE SUBLET ACTION IN CASE OF INSOLVENCY

The contract shall no be assign or sublet without the written approval of the 

Engineer-in-Charge.  And if the contractor shall assign or sublet his contract, or attempt to 

do so, or become insolvent or commence any insolvency proceedings or make any 

composition with his creditors or attempt to do so, if any bribe, gratuity, gift, loan, perquisite, 

reward or advantage pecuniary or otherwise, shall either directly or indirectly, be given 

premised or offered by the contractor, or any of his servants or agent to any public officer or 

person in the employ of Government in ay way relating to his office or employment, of if any 

such officer or person shall become in any way directly or indirectly interested in the 

contract, the Engineer-in-Charge on behalf of the Commune Panchayat Council of 

Thirunallar Commune Panchayat shall have power to adopt the course specified in Clause –

3 hereof in the interest of Nedungadu Commune Panchayat and in the event of course being 

adopted the consequence specified in the said Clause – 3 shall ensure.

CLAUSE – 42 PAGE 95 SCHEDULE – “F” RECOVERY RATES FOR 
QUANTITIES BEYOND PERMISSIBLE VARIATION 
AMENDED / NOW INTRODUCED

Rates in figure and words at which recovers shall be made from contractor, Rate in 

Schedule “B” plus 10% in case materials issued by the Department.

Excess beyond permissible Less use beyond the permissible

Variation variation

CLAUSE – NIl PAGE 6 3rd Para

We agree to keep the tender open for sixty (60) days from the date of submission 

thereof and not make any make any modifications in its terms and conditions.

Page 6, Para 3 deleted.

Page 7, Para 2, line 3.

Of tender and Performance Guarantee shall be absolutely forfeited to the Commune 

Panchayat Council of Nedungadu Commune Panchayat and the same may at the Schedule 

“F” Page 93.

i) Earnest Money : Rs.19,960/-
ii) Performance Guarantee : 5% of tendered value.

iii) Security Deposit : 5% of tendered value.
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SCHEDULE – F CLAUSE – 5
MILESTONE (S)

As per table given below

TABLE FOR MILESTONE (S)

Sl. 
No.

Description of Milestone 
(Physical)

Time allowed in days            
(from date of start)

Amount to be 
withheld in case of 

non-achievement of 
milestone

1.

2.

Or 

Sl. 
No. Financial Progress Time allowed in days            

(from date of start)

Amount to be 
withheld in case of 

non-achievement of 
milestone

1. 1/8th (of the whole work) 1/4th (of the whole work)

2. 3/8th (of the whole work) ½ (of the whole work)

3. 3/4th (of the whole work) 3/4th (of the whole work)

4. Full Full

In the event of not 
achieving the 
necessary progress 
as assessed from 
the running 
payments 1% of the 
tendered value of 
work will be 
withheld for failure 
of each milestone.


