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Form 6

THIRUMALAIRAYANPATTINAM COMMUNE PANCHAYAT
NOTICE INVITING TENDER

1. Item rate / percentage rate tenders are invited on behalf of the Commune Panchayat
Council from approved and eligible contractors of CPWD and those of appropriate list of P&T,
M.E.S and Puducherry State P.W.D., for the work of CONSTRUCTION OF MULTIPURPOSE
HALL AT POLAGAM IN T.R.PATTINAM (PHASE II).

1.1  The work is estimated to cost Rs. 49,23,145/-. This estimate, however, is given

merely as a rough guide.

1.2 Tender will be issued to eligible contractors registered in Puducherry P.W.D. and Non
P.W.D contractors who produce definite proof from the appropriate authority, which shall be to
the satisfaction of the competent authority, of having satisfactorily completed similar work of

magnitude specified below:-

For the purpose of this clause “Similar works” means the works of CONSTRUCTION
OF MULTIPURPOSE HALL AT POLAGAM IN T.R.PATTINAM (PHASE II).

2. Agreement shall be drawn with the successful tenderer on prescribed Form No. 7/8,
which is available with Thirumalairayanpattinam Commune Panchayat. The Tenderer shall quote
his rates as per various terms and conditions of the said form, which will form part of the

agreement.

Note (i) :- above conditions is applicable (i) for CPWD as well as Non CPWD
contractors for works estimated to cost above Rs.15 crores (ii) Only for Non CPWD

contractors for works estimated to cost upto Rs.15crores.

Note (ii):- The value of executed works shall be brought to current costing level by
enhancing the actual value of work at simple rate of 7% per annum, calculated from the

date of completion to the last date of receipt of applications.

3. The time allowed for carrying out the work will be 6 Months (including monsoon
period) from the tenth day after the date of written orders to commence the work or from the first
date of handing over the site, whichever is later, in accordance with the phasing, if any, indicated

in the tender documents.
4. The site for the work is available.
OR

The site for the work shall be made available in parts as specified below: -

CONSTRUCTION OF MULTIPURPOSE HALL AT POLAGAM IN T.R.PATTINAM (PHASE
).




S. Receipt of applications for issue of forms will be stopped by 4:00 P.M. four / three
days before the date fixed for opening of tenders. Issue of tender forms will be stopped three / two

days before the date fixed for opening of tenders.

6. Tenders, Which should always be placed in sealed envelope, with the name of work and
due date written on the envelopes, will be received by the Commissioner,

Thirumalairayanpattinam Commune Panchayat up to 3.30pm on_10.01.2011 and will be

opened by him or his authorised representative in his office on the same day at 4.00pm.

6(i) Tenders shall be accompanied with Earnest money of Rs. 98,463/- in cash (upto
Rs.10000/-) Receipt Treasury Challen/Deposit at call receipt of a scheduled bank /fixed
deposit receipt of a scheduled bank/ Demand draft of a scheduled bank issued in favour of
The Commissioner, Thirumalairayanpattinam Commune Panchayat,
Thirumalairayanpattinam. 50% of earnest money or Rs.20 lakh, whichever is less, will have
to be deposited in the shape prescribed above and balance amount of earnest money can be
accepted in the form of Bank guarantee issued by a scheduled bank having validity for 6

months or more from the last date of receipt of tenders.

6 (ii) The tender and the earnest money shall be placed in separate sealed envelopes,
each marked “Tender Schedule” and “EMD/Cost of Tender Schedule” respectively. Incase
where earnest money in cash is acceptable, the same shall be deposited with the cashier of
the Division and the receipt placed in the envelope meant for earnest money. Both the
envelopes shall be submitted together in another sealed envelope with the name of work
and due date of opening written on envelope, which will be received by the Commissioner,
Thirumalairayanpattinam Commune Panchayat, Thirumalairayanpattinam upto 3.30 P.M on
31-08-2010 and will be opened by him or his authorized representatives in his office on the
same day at 4.00PM. The envelope marked “Tender Schedule” of only those tenderers shall

be opened, whose earnest money, placed in the other envelope is found to be in order.

7. Tender documents consisting of plans, specifications, the schedule of quantities of the
various classes of work to be done and the set of terms and conditions of contract to be complied
with by the contractor whose tender may be accepted and other necessary documents can be seen
in the Office of the Commissioner, Thirumalairayanpattinam Commune Panchayat,
Thirumalairayanpattinam, Karaikal between hours 11:00 a.m. and 4:00 p.m. everyday from
Monday to Friday everyday except on Saturdays, Sundays and Public Holidays. Tender
documents excluding standard form will be issued from his office during the hours specified

above, on payment of the following:-
(i) Rs.500 + VAT @ 4% in cash as cost of tender and

(ii) Earnest Money of Rs.98,463/- in cash (up to Rs. 10,000/-) receipt Treasury

Challan / deposit at Call receipt of a scheduled banks / Fixed Deposit of a scheduled

bank / Demand Draft of a scheduled bank issued in favour of the Commissioner,
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Commune Panchayat, Thirumalairayanpattinam,. When amount of Earnest money is
more than Rs.5 lakhs. Part of Earnest Money is acceptable in the form of Bank
guarantee also. In such case, minimum 50% of Earnest Money (but not less than
Rs.5 lakhs) or Rs.25 lakhs, which ever is less, will have to be deposited in shape
prescribed above. For balance amount of Earnest Money, Bank guarantee will also be

acceptable.
8. The description of the work is as follows: -

CONSTRUCTION OF MULTIPURPOSE HALL AT POLAGAM IN T.R.PATTINAM (PHASE
).

Copies of other drawings and documents pertaining to the works will be open for inspection

by the tenderers at the office of the above mentioned officer.

Tenderers are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their tenders as to the nature of the ground and sub-soil (so far as is
practicable), the form and nature of the site the means of access to the site, the accommodation
they may require and in general shall themselves obtain all necessary information as to risks,
contingencies and other circumstances which may influence or affect their tender. A tenderer
shall be deemed to have full knowledge of the site whether he inspects it or not and no extra
charges consequent on any misunderstanding or otherwise shall be allowed. The tenderer shall be
responsible for arranging and maintaining at his own cost all materials, tools and plants, water,
electricity access, facilities for workers and all other services required for executing the work
unless otherwise specifically provided for in the contract documents. Submission of a tender by a
tenderer implies that he has read this notice and all other contract documents and has made
himself aware of the scope and specifications of the work to be done and of conditions and rates at
which stores, tools and plant, etc., will be issued to him by the Thirumalairayanpattinam
Commune Panchayat and local conditions and other factors having a bearing on the execution of

the work.

8(i) The contractor whose tender accepted, will be required to furnish performance
guarantee of 5% (five percent) of the tendered amount within the period specified in Schedule “F”.
This guarantee shall be in the form of cash (in cash guarantee amount is less than Rs,10,000/-) or
Deposit at call receipt of any scheduled bank/Banker’s cheque of any scheduled bank/Pay order
of any scheduled (in case guarantee amount is less than Rs.1,00,00,000/-) or Govt. Securities or
Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of India in
accordance with the prescribed form. Incase the contractor fails to deposit the said
performance Guarantee with in the period indicated in Schedule ‘F’ including the extended
period if any, the Earnest Money Deposited by the contractor shall be forfeited

automatically without any notice to the contractor.



9. The competent authority on behalf of the Commune Panchayat Council does not bind
himself to accept the lowest or any other tender and reserves to himself the authority to reject any
or all the tenders received without the assignment of any reason. All tenders, in any of the
prescribed conditions are not fulfilled or any condition including that of conditional rebate is put

forth by the tenderer, shall be summarily rejected.

The competent authority also reserves its right to allow to then Central Government public
sector enterprises joint venture with CPSE holding 51% equity or more, a purchase preference
with reference to the lowest valid price bid where the quoted price is within 10% of such lowest
price in a tender other things being equal in case of tenders / quotations whose date of receipt is

up to 31.03.2005, subject to estimated cost being of Rs. Five crores and above.

The Public enterprises that avail benefit of the purchase preference should be subject to

adequate penalties for cost overruns etc.

10. Canvassing whether directly or indirectly, in connection with tenders is strictly
prohibited and the tenders submitted by the contractors who resort to canvassing will be liable to

rejection.

11. The competent authority on behalf of the Commune Panchayat Council reserves to
himself the right of accepting the whole or any part of the tender and the tenderer shall be bound

to perform the same at the rate quoted.

12. The contractor shall not be permitted to tender for works in the
Thirumalairayanpattinam Commune Panchayat, Thirumalairayanpattinam (responsible for award
and execution of contracts) in which his near relative is posted as Commissioner or as an officer in
any capacity, between the grades of Superintending Engineer and Assistant Engineer (both
inclusive). He shall, also intimate the names of persons who are working with him in any capacity
or are subsequently employed him and who are near relatives to any gazetted officer in the
Thirumalairayanpattinam Commune Panchayat. Any breach of his condition by the contractor

would render him liable to be removed from the approved list of contractors of this department.

13. No Engineer of gazetted rank or other gazetted officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of Puducherry is allowed
to work as a contractor for a period of two years after his retirement from Government service,
without the previous permission of the Government of Puducherry in writing. This contract is
liable to be cancelled if either the contractor or any of his employees is found any time to be such
a person who had not obtained the permission of the Government of Puducherry as aforesaid

before submission of the tender or engagement in the contractor's service.

14. The tender for the works shall remain open for acceptance for a period of Ninety days
from the date of opening of tenders/Ninety (90) days from the opening of financial bid (strike out
as the case may be). If any tenderer withdraws his tender before the said period or makes any

modifications in the terms and conditions of the tender which are not acceptable to department,
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the Government without prejudice to any other right or remedy, be at liberty to forfeit 50% of the

said earnest money as aforesaid.

15. This notice inviting tender shall form a part of the contract document. The
successful tenderer / contractor, on acceptance of his tender by the Accepting Authority, shall

within 10 days from the stipulated date of start of the work sign the contract, consisting of ---

(@) The notice inviting tender, all the documents including additional conditions,
specifications and drawings, if any, forming the tender as issued at the time of
invitation of tender and acceptance thereof together with any correspondence leading

thereto.

(b) Standard Form 7/8.

Signature of the Commissioner

For and on behalf of Commune Panchayat Council



Form -7/8

THIRUMALAIRAYANPATTINAM COMMUNE PANCHAYAT
THIRUMALAIRAYANPATTINAM

PERCENTAGE RATE TENDER / ITEM RATE TENDER AND CONTRACT FOR WORKS

(A) Tender for the work of CONSTRUCTION OF MULTIPURPOSE HALL AT POLAGAM
IN T.R.PATTINAM (PHASE II).

(i)

(i)

Issued to .....

(Contractor)

To be submitted by 3:30 pm. on 10.01.2011 to the Commissioner,

Thirumalairayanpattinam Commune Panchayat, Thirumalairayanpattinam, Karaikal.

To be opened in presence of tenderers who may be present at 4:00 p.m. on 10.01.2011
in the Office of the Commissioner, Thirumalairayanpattinam Commune Panchayat,

Thirumalairayanpattinam, Karaikal.

Signature of Officer issUINg the dOCUMIEIIES. . .c.iuiui it e e

Designation..

Date of issue



TENDER

I / We have read and examined the notice inviting tender, Schedules A, B, C, D, E and F.
Specifications applicable, drawings and designs, general rules and directions, conditions of contract,
clauses of contract, special conditions, schedule of rates and other documents and rules referred to in

the conditions of contract and all other contents in the tender document for the work.

I/We hereby tender for the execution of the work specified for the Commune Panchayat Council
within the time specified in Schedule F’, viz., schedule of quantities and in accordance in all respects
with the specifications, designs, drawings, and instructions in writing referred to in Rule — 1 General
Rules and Directions and in Clause 11 of the Conditions of Contract and with such materials as are

provided for, by, and in respects in accordance with, such conditions so far as applicable.

We agree to keep the tender open for Ninety(90) days from the due date of submission thereof

and not make any modifications in its terms and conditions.

A sum of Rs.98,463/- (Rupees Ninety Eight Thousand Four Hundred and Sixty

Three only) has been deposited in Cash/Receipt Treasury, Challan /Deposit at call Receipt of a
Scheduled Bank/Fixed Deposit receipts of a Scheduled Bank/Demand Draft of a Scheduled bank as
earnest money. If I/We fail to furnish the prescribed Performance guarantee/fail to commence the work
specified I/We agree that the said Commissioner, Thirumalairayanpattinam Commune Panchayat,
Thirumalairayanpattinam or his successors in office shall without prejudice to any other right or
remedy, be at liberty to forfeit the said earnest money absolutely otherwise the said earnest money
shall be retained by him towards security deposit to execute all the works referred to in the tender
documents upon the terms and conditions contained or referred to therein and to carry out such
deviations as may be ordered, up to maximum of the percentage mentioned in Schedule F’ and those
in excess of that limit at the rates to be determined in accordance with the provision contained in

Clauses 12.2 and 12.3 of the tender form.

I/We hereby declare that I/We shall treat the tender documents, drawings and other records
connected with the work as secret/confidential documents and shall not communicate information/
derived there from to any person other than a person to whom [/We am/are authorized to
communicate the same or use the information in any manner prejudicial to be safety of the State. I/We
agree that should I/We fail to commence that work specified in the above memorandum, and amount
equal to the amount of the earnest money mentioned in the form of invitation of tender and the
performance guarantee shall be absolutely forfeited to the Commune Panchayat Council or his
successors in office and the same may at the option of competent authority on behalf of the Commune
Panchayat Council be recovered without prejudice to any other right or remedy available in law out of
the deposit in so far as the same may extend in terms of the said bond and in the event of deficiency

out of any other money due to me/us under this contract or otherwise.
Dated........coevvvninennns Signature of Contractor

Postal address:
Witness:

Address:

Occupation:



ITEM RATE TENDER FOR CONSTRUCTION WORKS

I/we hereby tender for the execution for the Commune Panchayat Council of the work specified
in the underwritten memorandum within the time specified in such memorandum at an amount of
Rs.ooiieiini. (Rupees................ ) L percent. Below/Above the rates entered
in the schedule ‘A’ and in accordance in all respects with the specifications, design, drawings and
instructions in writing referred to in Rule 1 hereof and in clause 11 of the conditions of the contract
and with such material as are provided for, and in all other respects in accordance with such
conditions as far as applicable. I/we hereby agree to the percentage mentioned above being deducted

from/added to the gross amount of the bills for work done.

Signature of contractor

Date: Postal address:
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ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is
accepted by me and on behalf of the Commune Panchayat Council of Thirumalairayanpattinam for a

sum of Rs.voviiiiinin, 1§ 01T PP

The letters referred to below shall form part of this contract agreement: -
()
(b)
(©)

For and on behalf of Commune Panchayat Council

Signature......c.cooeveiiiiinan..

Dated.....ccccevvenennnenen. Designation............ccceeeneee.
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THIRUMALAIRAYANPATTINAM COMMUNE PANCHAYAT
THIRUMALAIRAYANPATTINAM, KARAIKAL

GENERAL RULES AND DIRECTIONS

All works proposed for execution by contract will be notified in a form of invitation to tender
pasted in public places and signed by the officer inviting tender or by publication in newspapers

as the case may be.

1. This form will states the work to be carried out , as well as the date for submitting and
opening tenders and the time allowed for carrying out the work , also the amount of earnest
money to be deposited with the tender and the amount of the security deposit to be deposited by
the successful tenderer and the percentage, if any, to be deducted from the bills. Copies of the
specification , designs and drawings and any other documents required in connection with the
work signed for the purpose of identification by the officer inviting tender shall also be open for
inspection by the contractor at the office inviting tender during office hours.

2. In the event of the tender being submitted by a firm, it must be signed separately by each
partner thereof or, in the event of the absence of any partner, it must be signed on his behalf by a
person holding a power of attorney authorizing him to do so, such power of attorney to be
produced with the tender, and it must disclose that the firm is duly registered under the Indian
partnership act , 1952.

3. Receipts for payments made on account of work, when executed by a firm, must also be
signed by all the partners, except where the contractors are described in their tender as a firm, in
which case the receipts must be signed in the name of the firm by one of the partners, or by some
other person having authority to give effectual receipts for the firm.

4. Any person who submits tender shall fill up the usual printed form, stating at what rate
he is willing to undertake each item of the work. Tenders, which propose any alteration in the
work specified in the said form of invitation to tender, or in the time allowed for carrying out the
work, or which contain any other conditions of any sort, including the conditional rebates will be
summarily rejected. No single tender shall include more then one work but contractors who wish
to tender for two or more works shall submit separate tender for each. Tenders shall have the
name and number of the work to which they refer, written on the envelopes.

The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees by
ignoring fifty paise and considering more then fifty paise as rupees one.

4.A. In case of percentage rate tenders, tender shall fill up the usual printed form, stating
at what percentage below/Above (in figure as well as in words) the total estimated cost given in
Schedule of Quantities at Schedule ‘A’ he will be willing to execute the work. Tenders, which
propose any alteration in the work specified in the said form of invitation to tender, or in the time
allowed for carrying out the work, or which contain any other conditions of any sort, will be liable
to rejection. No single tender shall include more than one work, but contractors who wish to
tender for two or more works shall submit separate tender for each. Tender shall have the name

and number of the works to which they refer, written on the envelopes.
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S. The officer inviting tender or of his duly authorized Assistant will open tenders in the
presence of any intending contractors who may be present at the time, and will enter the amount
of the several tenders in a comparative statement in a suitable form. In the event of a tender being
accepted, a receipt for the earnest money forwarded therewith shall their upon be given to the
contractor who shall thereupon for the purpose of identification sign copies of the specifications
and other documents mentioned in Rule — 1. In the event of a tender being rejected, the earnest
money forwarded with such unaccepted tenderers shall thereupon be returned to the contractor
remitting the same, without any interest.

6. The officer inviting tenders shall have the right of rejecting all or any of the tenders and
will not be bound to accept the lowest or any other tender.

7. The receipt of an Accountant or Clerk for any money paid by the contractor will not be
considered as any acknowledgment or payment to the officer inviting tender and the contractor
shall be responsible for seeing that he procures a receipt signed by the officer inviting tender or a
duly authorized cashier.

8. The memorandum of work tendered for and the schedule of materials to be supplied by
Thirumalairayanpattinam Commune Panchayat and their issue rates shall be filled and completed
in the office of the officer inviting tender before the tender form is issued. If a form is issued to an
intending tenderer without having been so filled in and incomplete, he shall request the office to
have this done before he completes and delivers his tender.

9. The tenderers shall sign a declaration under the Officials Secret Act, 1923 for
maintaining secrecy of the tender documents, drawings or other records connected with the work

given to them. The unsuccessful tenderers shall return all the drawings given to them.

10. In the case of item rate tenders, only rates quoted shall be considered. Any tender
containing percentage below/above the rates quoted is liable to be rejected. Rates quoted by the
contractor in item rate tender in figures and words shall be accurately filed in so that there is no
discrepancy in the rates written in figures and words. However, if a discrepancy is found, the rates
which correspond with the amount worked out by the contractor shall unless otherwise proved be
taken as correct. If the amount of an item is not worked out by the contractor or it does not
correspond with the rates written either in figures or in words then the rates quoted by the
contractor in words shall be taken as correct. Where the rates quoted by the contractor in figures
and in words tally but the amount is not worked out correctly, the rates quoted by the contractor

will unless otherwise proved be taken as correct and not the amount.

10A. In case of Percentage Rates Tenders only percentage quoted be considered. Any
tender containing item rates is liable to be rejected. Percentage quoted by the contractor in
Percentage Rate Tender shall be accurately filled in figures and words, so that there is no
discrepancy. However, if the contractor has worked out the amount of the tender and if any
discrepancy is found in the percentage quoted in works and figures, the percentage which
corresponds with the amount worked out by the contractor shall, unless otherwise proved be

taken as correct. If the amount of the tender is not worked out by the contractor or it does not
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correspond with the percentage written either in figures or in words, then the percentage quoted
by the contractor in works shall be taken as correct. Where the percentage quoted by the
contractor in figures and in words tally but the amount is not worked out correctly, the
percentage quoted by the contractor will, unless otherwise proved, be taken as correct and not the
amount.

11. In the case of any tender where unit rate of any item/items appear unrealistic, such
tender will be considered as unbalanced and in case the tender is unable to provide satisfactory

explanation such a tender is liable to be disqualified and rejected.

12. All rates shall be quoted on the tender form. The amount for each item should worked
out and requisite totals given. Special care should be taken to write the rates in figures as well as
in words and the amount in figures only, in such a way that interpolation is not possible, the total
amount should be written both in figures and in words. In case of figures, the word ‘Rs.’ should be
written before the figure of rupees and word P’ after the decimal figures, e.g. Rs. 2.15 P and in
case of works, the word ‘Rupees’ should precede and the work Paise’ should be written at the end.
Unless the rates is in whole rupees and followed by the word ‘only’ it should invariably be up to
two decimal places. While quoting the rate in schedule of quantities, the word ‘only’ should
invariably be up to two decimal places. While quoting the rate in schedule of quantities, the word

‘only’ should be written closely following the amount and it should not be written in the next line.

12A. In Percentage Rate Tender, the tenderer shall quote percentage below/above (in
figures as well as in words) at which he will be wiling to execute the work. He shall also work out
the total amount of his offer and the same should be written in figures as well as in words in such
a way that no interpolation is possible. In case of figures, the word ‘Rs.’ should be written before
the figure of rupees and word ‘P’ after the decimal figures. E.g. Rs. 2.15 P and in case of words,

the word ‘Rupees’ should precede and the word ‘Paise’ should be written at the end.

13. The contractor shall be required to deposit an amount equal to 5% of the tendered
value of the work as performance guarantee in the form of an irrevocable Bank Guarantee bond of
any Scheduled Bank or State Bank of India in accordance with the form prescribed or in cash or
in the form of Government security fixed deposit receipt etc., as in the case of recovery of security
deposit within 15 days of the issue of letter of intent but before award of work. This period can be
further extended by the Engineer-in-Charge up to a maximum period of 7 days on written request

of the contractor.

13A. A sum @ 10% of the gross amount of the bill shall be deducted from each running bill
of the contractor till the sum along with sum already deposited as earnest money will amount to
security deposit of 5% of the tendered value of the work (bank Guarantee is not to be accepted as

security deposit).

14. On acceptance of the tender, the name of the accredited representative(s) of the
contractor who would be responsible for taking instructions from the Engineer-in- Charge shall be
communicated in writing to the Engineer-in-Charge.
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15. Sales tax, purchase tax, turnover tax or any other tax on material in respect of this
contract shall be payable by the contractor and Thirumalairayanpattinam Commune Panchayat

will not entertain any claim whatsoever in respect of the same.

“This work is covered under Section 78 of Puducherry Value Added Tax Ordinance,

2007 and hence the contractor is liable to pay a VAT at 2.80% of work done”.

16. The contractor shall give a list of both Gazetted and Non-Gazetted

Thirumalairayanpattinam Commune Panchayat employees related to him.

17. The tender for the work shall not be witnessed by a contractor or contractors who
himself/themselves has/have tendered or who; may and has/have tendered for the same work.
Failure to observe this condition would render, tenders of the contractors tendering, as well as

witnessing the tender, liable to be summarily rejected.

18. The tender for composite work includes in addition to building work, all other works
such as sanitary and water supply installations drainage installation, electrical work, horticulture
work, roads and paths etc. The tenderer must associate himself with agencies of tender for
sanitary and water supply drainage, electrical and horticulture works, if any, in the composite

tender.

19. The contractor shall submit list of works, which are in hand (progress) in the following

form:
Name and particulars of Position of
Name of o . . .
Work Division where is being | Value of work works in Remarks
executed progress
(1) (2) (3) (4) (5)

20. The contractor shall comply with the provisions of the Apprentices Act, 1961, and the
rules and orders issued there under from time to time. If he fails to do so, his failure will be
breach of the contractor and the Commissioner may in his discretion without prejudice to any
other right or remedy available in law cancel the contract. The contractor shall also be liable for

any pecuniary liability arising on account of any violation by him of the provisions of the said Act.

SCHEDULES
SCHEDULE ‘A’

Schedule of quantities (Enclosed)

(Annexure)
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ANNEXURE

THIRUMALAIRAYANPATTINAM COMMUNE PANCHAYAT

SCHEDULE OF QUANTITIES

Name of work : Construction of Multipurpose Hall at Polagam in T.R.Pattinam (Phase Il)

Rate Rs. P.
’;ﬁ)m Description of item Quantity Unit ] Amount Rs.
: In Figures In words
1 2 4 5 6 7
1 Earthwork in excavation in foundation trenches or drains (not
exceeding 1.5m in width or 10sgm on plan) including dressing of sides One cubic
and ramming of bottoms lift upto 1.5m including getting out the 92.00 cum | tre
excavated soil and disposal of surplus excavated soil as directed within
a lead of 50m all kinds of soil.
2 | Supplying and filling in plinth with river sand under floors including, One cubic
watering, ramming consolidating and dressing complete. 16.00  cum | e
3 Providing and laying in position cement concrete of specified grade
excluding the cost of centring and shuttering all works upto plinth One cubic
level 1:5:10 (1 cement : 5 sand : 10 graded stone aggregate 40mm 22.00 cum metre
nominal size)
4 Providing and laying in position specified grade of reinforced cement
concrete excluding the cost of centring, shuttering, finishing & 28.00 cum One cubic
reinforcement all works upto plinth level 1:1 1/2:3 ( 1 cement : 1.5 : metre
sand : 3 graded stone aggregate 20mm nominal size)
5 Reinforced cement concrete work in walls (any thickness) including
attached pilasters, buttresses, plinth and string course, fillets,
columns pillars, piers, abutments, posts and struts, etc., upto floor 7.50 cum One cubic
five level excluding cost of centring shuttering, finishing and ’ metre
reinforcement 1:1.5:3 (1 cement : 1.5 sand : 3 graded stone aggregate
20mm nominal size)
6 Reinforcement cement concrete work in beams, suspended floors,
roofs having slope upto 15 degree landings, balconies, shelves,
chajjahs, lintels, bands, plain window sills, staircases and spiral cases 13.00 cum One cubic
upto floor five level excluding cost of centring, shuttering, finishing ’ metre
and reinforcement with 1:1.5:3 (1 cement : 1.5 sand : 3 graded stone
aggregate 20mm nominal size)
7 Centring and shuttering including strutting, propping etc., and removal One square
of form for suspended floors, roofs, landings and balconies and access 55.00 sqm q
platform. metre
CONTRACTOR COMMISSIONER
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1 2 3 4 7
8 Centring and shuttering including strutting, propping etc., and removal 0
of form for - Foundation , footings, bases of columns etc., Mass | 191.00 sqm ne square
concrete and precast shelves. metre
9 Centring and shuttering including strutting, propping etc., and removal
form for - Lintels, beams, plinth beams, girders, bressumers and | 103.00 sqm One square
cantilevers. metre
10 | Reinforcement for RCC work including straightening cutting, bending
placing in position and binding all complete - Thermo mechanically | 3980.00 kg One
treated bars (TISCON/VIZAG/1ISCO/SAIL) kilogram
11 Brick work with bricks of class designation 35 in superstructure cement One cubic
mortar 1:4 (1 cement ; 4 sand) 11.00  cum | e
12 | Brick work with bricks of class designation 35 in superstructure in One cubic
cement mortar 1:6 (1 cement : 6 sand) 292.00 cum
metre
13 | Providing wood work in frames of doors, windows, clerestory windows
and other frames, wrought framed and fixed in position - country | 3.00 sqm One square
wood (Padak). metre
14 | Providing and fixing panelled or panelled and glazed shutters for 0
doors windows and clearestory windows, panelling which will be paid 84.00 sqm ni square
for separately - Country wood Padak - 40mm thick metre
15 | Providing and fixing panelling or panelling and glazing in panelled or
panelled and glazed shutters for doors, windows and clerestory
windows (Area of opening for panel inserts excluding portion inside 84.00 sam One square
grooves or rebates to be measured). Panelling for panelled or ’ q metre
panelled and glazed shutters 25 mm to 40 mm thick - country wood
(Padak)
16 | Providing and fixing M.S. grills of required pattern in frames of
windows etc. with M.S. flats, square or round bars etc. all complete - | 2870.00 kg O.ne
fixed to openings / wooden frames with rawl plugs. kilogram
17 | Providing 40 x 5mm flat iron hold fast 40cm long including fixing to
frame with 10mm diameter bolts nuts and wooden plugs and
embedding in cement concrete block 30 x 10 x 15cm 1:3:6 (1 cement : | 218.00  no. | each
three sand : six graded stone aggregates 20mm nominal size)
18 | Providing and fixing bright finished brass butt hinges with necessary
screws etc. complete 125x85x5.5mm (heavy type) 24.00 no. | each
19 | Providing and fixing bright finished brass tower bolts (barrel type) with
screws etc complete 250x 10mm 12.00 no. | each
CONTRACTOR COMMISSIONER
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20

Providing and fixing brigfht finished brass handles with necessary
screws etc complete 125mm

8.00

no.

each

21

Providing and fixing aluminium butt hinges anodised (anodic coating
not less than grade AC 10 as per IS 1868) transparent or dyed to
required colour or shade with necessary screws etc., complete - 125 x
75x 4mm.

136.00

no.

each

22

Providing and fixing aluminium butt hinges anodised (anodic coating
not less than grade AC 10 as per IS 1868) transparent or dyed to
required colour or shade with necessary screws etc., complete - 75 x
63x3.2mm.

120.00

no.

each

23

Providing and fixing aluminium sliding door bolts anodised (anodic
coating not less than grade AC 10 as per IS 1868) transparent or dyed
to required colour or shade with nuts and screws etc., compete - 300 x
16mm.

15.00

no.

each

24

Providing and fixing aluminium tower bolts anodised (anodic coating
not less than grade AC 10 as per IS 1868) transparent or dyed to
required colour or shade with necessary screws etc., complete 250 x
10mm

79.00

no.

each

25

Providing and fixing aluminium tower bolts anodised (anodic coating
not less than grade AC 10 as per IS 1868) transparent or dyed
torequired colour or shade with necessary screw etc., complete 100 x
10mm

120.00

no.

each

26

Providing and fixing aluminium handles anodised (anodic coating not
less than grade AC 10 as per IS 1868) transparent of dyed to required
colour or shade with necessary screws etc., complete 125mm

56.00

no.

each

27

Providing and fixing aluminium handles anodised (anodic coating not
less than grade AC 10 as per IS 1868) transparent of dyed to required
colour or shade with necessary screws etc., complete 100mm

120.00

no.

each

28

Providing and fixing MS hooks and eyes confirming to IS 207- 100mm

60.00

no.

each

29

Providing and fixing Godrej Novtal lock 65mm size

12.00

no.

each

30

Providing and fixing on wall face/column unplasticised - PVC (working
pressure 4Kg/sqcm) rain water pipes (type A pipes) confirming to IS
13598 including jointing with seal ring conforming to IS 5382 leaving
10mm gap for thermal expansion - single socketed pipes 110mm
diametre.

315.00

rmt

metre

CONTRACTOR

COMMISSIONER
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31

Providing and fixing on wall face or column face unplasticised PVC
moulded fittings or accessories for unplasticised PVC rain water pipes
conforming to IS 13598 including jointing with seal ring conforming to
IS 5382 leaving 10mm gap for thermal expansion - bend 87.5 degree
110mm bend.

34.00

no.

each

32

Providing and fixing on wall face or column face unplasticised PVC
moulded fittings or accessories for unplasticised PVC rain water pipes
conforming to IS 13598 including jointing with seal ring conforming to
IS 5382 leaving 10mm gap for thermal expansion - shoe (plain) 110mm
shoe.

34.00

no.

each

33

Providing and fixing unplasticised-PVC pipe clips of approved design
to unplasticised - PVC rain water pipes by means of 50x50x50mm hard
wood plugs, screwed with M.S. screws of required length including
cutting brick work and fixing in cement mortar 1:4 ( 1 cement : 4
sand) and making good the walls etc. complete.- 110mm dia. pipe.

136.00

no.

each

34

Providing and fixing white vitreous china water closet squatting pan
(Indian type) Orissa pattern W.C pan of size 580 x
440mm(Parryware/Hindware)

4.00

no.

each

35

Providing and fixing white vitreous china wash basin including making
all connections but excluding the cost of fittings flat back wash basin
of size 450 x300mm.

8.00

no.

each

36

Providing and fixing PVC waste pipe for sink or wash basin including
PVC waste fitting complete semi rigid pipe 32mm dia.

8.00

no.

each

37

Providing and fixing G.l pipes complete with Gl fittings including
trenching and refilling etc. (external work) - 32mm nominal bore (3.14
kg/m)

145.00

rmt

One metre

38

Providing and fixing G.| pipes complete with GI fittings including
trenching and refilling etc.(external work) - 20mm nominal bore

118.00

rmt

One metre

39

Providing and fixing G.l pipes complete with GI fittings including
trenching and refilling etc.(external work) - 15mm dia nominal bore.

59.00

rmt

One metre

40

Providing and fixing brass bib cock of approved quality - 15mm
nominal bore.

28.00

no.

each

41

Providing and fixing gun metal non-return valve of approved quality
(screwed end) - 40mm nominal bore - Vertical.

2.00

no.

each

2

Providing and fixing brass gate valve with C.I wheel of approved
quality (screwed end) - 40mm nominal bore.

6.00

no.

each

CONTRACTOR

COMMISSIONER

19



2

43

Providing and fixing brass gate valve with C.I wheel of approved
quality (screwed end) - 20mm nominal bore .

4.00

no.

each

44

Providing and fixing GI union in Gl pipe including cutting and threading
the pipe and making long screws etc. complete (new work) 40 mm
nominal bore

10.00

no.

each

45

Providing and placing on terrace (at all floor levels) polyethylene
water storage tank of approved brand and manufacture with cover and
suitable locking arrangement and making necessary holes for inlet,
outlet, overflow pipes with all fittings but without the base support for
tank. (Sintex ISI)

6000.00

ltr

One litre

46

Supply of 2hp aquatex make brand or any ISI make with trade mark of
3 phase electrical monoblock motor pumpset at 2800 to 3000- rpm
type 40mmx30mm dia suction and delivery ACS 1530 total head 30mts

2.00

no.

each

47

Making soak pit 2.5m diameter 3.00 metre deep with 45 x 45cm dry
brick honey comp shaft withb bricks of class designation 35 and SW
drain pipe 100mm diameter, 1.80m ling complete as per standard
design with bricks of class designation 35.

3.00

no.

each

43

Providing and fiixing UPVC pipes of 6kg/sqcm complete with PVC
fittings, specials jointing material etc. laid in trenches (external
work) excluding trenching and refilling as directed by the engineer in
charge 110mm dia bore of ISI mark pipe.

115.00

rmt

One metre

49

Provding precast cement concrete jally 1:2:4 (1cement :2 sand: 4stone
aggregate 6mm nominal size) reinforced with 1.6mm dia mild steel
wire including centering and shutteroing , roughening, cleaning, fixing
and finishing in cement mortar 1:3 (1cement : 3 sand) complete
excluding plastering of jambs, sills and soffits 40mm thick

28.00

sqm

One square
metre

50

Marble stone flooring over 20mm(average) thick base laid and jointed
with grey cement slurry including rubbing and polishing complete with
-15mm thick Mourvadu white marble -base in cement mortar 1:4 (1
cement:4 sand)

359.00

sgm

One square
metre

51

Kota stone slab flooring over 20mm (average) thick base laid over and
jointed with grey cement slurry mixed with pigment to match the
shade of the slab including rubbing and polishing complete with base
of cement mortar 1:4 (1 cement : 4 coarse sand) - 25 mm thick.

408.00

sgm

One square
metre

52

French spirit polishing - two or more coats on new works including a
coat of wood filler.

21.00

sqm

One square
metre

53

Extra for marble stone flooring in treads of steps, not exceeding 30cm
in width.

65.00

sqm

One square
metre

CONTRACTOR

COMMISSIONER
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54 | Tile work in skirting, risers of steps and dado (upto 2m height) over
12mm thick bed of cement mortar 1:3 (1 cement :3 sand) and jointed 0
with grey cement slurry @ 3.3 kg/Sgm including pointing in cement | 166.00 sgm ni square
mixed with pigment of matching shade complete. marble tiles metre
(polished ) raj nagar 8mm thick.
55 | 6mm cement plaster to ceiling mix 1:3 (1 cement : 3 fine sand) .
One square
604.00 sgm
metre
56 | 12mm cement plaster of mix 1:4 (1 cement : 4 fine sand)
2421.00 sqm | One square
metre
57 | 15 mm cement plaster on the rough side of single or half brick wall of 0
mix - 1:4 (1 cement : 4 fine sand). 470.00 sqm | -n€square
metre
58 | Painting with ready mixed paint of approved brand and manufacture in 0
all shades to give an even shade - new wood work (two or more coats) 242.00 sgm mr:rsequare
59 | White washing with whiting to give an even shade new work (three or
more coats) 604.00 sqm | One square
metre
60 | Distempering with first quality acrylic washable distemper (ready
made) of approved manufacturer and of required shade and colour One square
e s 2421.00 sgm
complete as per manufacturer specification - two or more coats on metre
new work.
61 Colour washing such as green, blue or buff to give an even shade - new
work (two or more coats) with a base coat of whiting. 470.00  sqm gﬁirzquare
62 | Painting with ready mixed paint of approved brand and manufacture in
all shades to give an even shade - new steel work (two or more coats) 95.00 sqm (%r;irsequare
63 | Cement concrete flooring 1:2:4(1 cement: 2 coarse sand: 4 Sgm
graded stone aggregate) finished with a floating coat of neat cement
including cement slurry, rounding off edges and strips etc. but | 20.00 sqm One square
excluding the cost of nosing of steps etc. complete -50mm thick with metre
20mm nominal size stone aggregate.
64 | Supplying and filling with good earth (excluding rock) in trenches,
plinth, sides of foundations etc. in layers not exceeding 20cm in One cubic
deapth consolidating each deposited layers by ramming and watering 220.00  cum metre
etc. complete including all lead and lift.
CONTRACTOR COMMISSIONER
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65

Construction of septic tank of internal size 2.40 x 1.00 x 1.95m with
necessary earth work excavation 23cm thick foundation concrete 1:4:8
(1 cement : 4 sand : 8 40mm HBG metal) 45cm thick masonry wall
allround upto a height of 1.50mt and 34cm thick wall for the
remaining height upto 0.45 height upto 0.45 height in CM 1:4 (1
cement : 4 sand) inlet and outlet chambers will be of internal size
45cmx45cmx45cm with brick work in CM 1:4 (1 cement : 4 sand)
including CI manual cover and dwarf wall 158cms x 120cms x 23cm in
CM 1:4 (1 cement : 4 sand) and RCC baffle wall of 146cm x 120cm x
7.5cm. Plastering the sides of the septic tank and chambers will be
with cement mortar 1:3 20mm thick top of tank will be covered with
precast slab of RCC 1:2:4 12mm thick. The bottom of the tank is to be
floored with CC 1:2:4 to proper slope and furnished neatly. The cost
of construction excludes fixing the ventilation shaft etc. complete all
as per the instruction of the Engineer-in-charge.

2.00

no.

each

66

Construction of sump of internal size 1.50 x 1.00 x 1.20m including
earthwork excavation and laying cement concrete 1:4:8 - 25cm deep
including consolidation curing etc. complete walls are to be
constructed in brick work in CM 1:4 to a thick of 34cm and a depth of
sump shall be finished with cement concrete 1:2:4 - 75mm thick
internal and external size of sump shall be plastered with cement
concrete mortar 1:3 of 20mm thick water proofing compound material
at the rate of 2% of weight of cement. The top of the sump shall be
covered in RCC slab in CC 1:2:4 - 10cm thick the rate including the
centring, shuttering and required reinforcement. The bottom and top
surface of the slab shall be finished with CM 1:3 to give an even
smooth surface but not exceeding 6mm thick. The manhole cover with
frame of 65x45cm shall be provided at the top of the slab with all
accessories. The manhole cover shall not less than 30kg (light duty).

2.00

no.

each

67

Painting top of roofs with bitumen of approved quality at 17kg/10sqm
impregnated with a coat of coarse sand at 60cudm/10sgm including
cleaning the slab surface with brushes and finally with a piece of cloth
lightly soaked in kerosene oil complete - with residual type petroleum
bitumen of penetration 80/100.

362.00

sgm

One square
metre

68

Lime concrete terracing on roofs of required thickness laid to fall with
25mm nominal size brick aggregate and 50% lime mortar 1:2 (1 lime
putty : 2 surkhi) rammed and finished with gur and belgiri treatment
complete including rounding of junctions with parapet wall complete.

25.50

cum

One cubic
metre

69

Providing and laying pressed clay tiles (as per approved pattern 18 mm
nominal thickness and of approved size) on roofs jointed with cement
mortar 1:4 (1 cement : 4 coarse sand) mixed with 2% integral water
proofing compound laid over a bed of 20 mm thick cement mortar 1:4
(1 cement : 4 coarse sand) and finished neat complete.

374.00

sgm

One square
metre

CONTRACTOR

COMMISSIONER
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SCHEDULE ‘B’

Schedule of materials to be issued to the contractor.

Rates in figures and

s] words at which the

Description of Item Quantity materials will be Place of issue
No.
charged to the
contractor
(1) (2) (3) (4) (5)
\

\

NIL

Details of Earnest Money remitted by the contractors at the time giving application for tender
schedule

Name of work : CONSTRUCTION OF MULTIPURPOSE HALL AT POLAGAM IN T.R.PATTINAM
(PHASE II).

Amount of EMD : Rs.98,463/-

Mode of Deposit : Demand Draft / Manager / Bankers / Cheque / Pay order
Name of the Bank & Location :

SCHEDULE “C”

Tools and plants to be hired to the contractor

ﬁé’ Description Hire charges per day Place of issue
(1) (2) (3) (4)

- To be arranged by the contractor -

SCHEDULE “D”

Extra schedule for specific requirements / documents for the work, if any.

SCHEDULE “E”

Schedule of component of materials, labour etc. for escalation.

SCHEDULE ‘F’

Reference to General Conditions of contract.

Name of work : CONSTRUCTION OF MULTIPURPOSE HALL AT POLAGAM IN T.R.PATTINAM
(PHASE II).

Estimated Cost of Work Rs. 49,23,145/-
Earnest Money : Rs.98,463/-
Performance Guarantee : 5% of the tendered value.
Security Deposit : 5% of the tendered value.
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GENERAL RULES &
DIRECTIONS

Clausel

(i) Time allowed for

submission of
performance
guarantee from the

date of issue of letter
of acceptance in days

(ii)Maximum allowable
extension beyond the
period as provided in
(iJabove in days.

Definitions :

2(v)

2 (viii)

2(x)

2 (xi)

2 (xii)

9 (ii)

Clause 2

Clause 2A

Clause 5

Para (i)

Para (ii)

Officer Inviting tender

Maximum percentage for quantity of

items of work to be executed beyond
which rates are to be determined in

accordance with Clauses 12.2 &12.

15 days

7 days

Engineer-in-Charge

Accepting Authority

3

Percentage on cost of materials and
labour to cover all overheads and

profits.

Standard Schedule of Rates

Department

Standard P.W.D. Contract

Authority for fixing compensation

under Clause 2

Whether
applicable

clause 2A shall

Time allowed for execution of work

be

Authority to give fair and reasonable

extension of time for completion of

work

The Commissioner
Thirumalairayanpattinam
Commune Panchayat

20%
(See below)

Executive Engineer, Karaikal
Municipality, Karaikal.

The Commissioner,
Thirumalairayanpattinam
Commune Panchayat,
Thirumalairayanpattinam.

15%

Puducherry Schedule of Rates
for the year 2010-11applicable
to Karaikal Region.

Thirumalairayanpattinam
Commune Panchayat

Form 7/8 as modified and
Form corrected upto date.

S.E. Oulgaret Municipality,
Puducherry.

S.E. Circle-III, PWD, Karaikal
Yes/No

6 (Six months)
Monsoon period

including

Executive Engineer, Karaikal
Municipality

S.E. Oulgaret Municipality,
Puducherry.

S.E. Circle-III, PWD, Karaikal
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Clause 7

Clause 10cc

Clause 11

Clause 12
12.1.2 (iii)

12.1.2(iv)

12.2 & 12.3

12.5

Clause 16

Gross work to be done together with
net payment / adjustment of
advances for material collected, if
any, since the last such payment for
being eligible to interim payment

Clause 10cc to be applicable in
contracts with stipulated period of
completion exceeding the period
shown in the next column

Specifications to be followed for
execution of works

Schedule of rates for determining
rates for additional, altered or
substituted items that cannot be
determined under 12.1.2(ii)

Plus/Minus the %over the rate
entered in the Schedule of rates

Deviation limit beyond which Clauses
12.2 & 12.3 shall apply for
(i) Building Work

Deviation limit beyond which clause
12.2 & 12.3 shall apply for.

For maintenance work , Bldg. work
of time bound urgent & emergency
nature

For foundation work

Competent Authority for deciding
reduced rates

18 months

C.P.W.D. specifications 1996,
Vol-I and VI, MOST, IRC &
CPHEEO specifications and
manuals (with correction slips
and subsequent publications)

Puducherry Schedule of Rates
for the Year 2010-11applicable
to Karaikal region

%

30%

50%
100%

Superintending Engineer, Circle
III, PWD, Karaikal
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CLAUSE - 36 CONTRACTORS, SUPERINTENDENCE, SUPERVISION, TECHNICAL
STAFF AND EMPLOYEES

(i) The contractor shall provide all necessary superintendence during execution of the
work and all thereafter as may be necessary for proper fulfilling of the obligations under the
contract.

The contractor shall immediately after receiving letter of acceptance of the tender and before
commencement of the work, intimate in writing to the Engineer-in-Charge the name(s),
qualifications, experience age, address(s) and other particulars along with certificates, of the
principal technical representative to be in charge of the work and other technical representative(s)
who will be supervising the work. Minimum requirement of such technical representative(s) and
their qualifications and experience shall not be lower than specified in Schedule-F. The Engineer-
in-Charge shall within 3 days of receipt of such communication intimate in writing his approval or
otherwise of such representative(s) to the contractor. Any such approval may at any time be
withdrawn and in case of such withdrawal the contractor shall appoint another such
representative(s) according to the provisions of this clause. Decision of the tender accepting
authority shall be final and binding on the contractor in this respect. Such a principal technical
representative(s) shall be appointed by the contractor soon after receipt of the approval from the
Engineer-in-Charge and shall be available at site start of work.

All the provisions applicable to the principal technical representative under the Clause will
also be applicable to either technical representative(s). The principal technical representative and
other technical representative(s) shall be present at the site of work for supervision at all times
when any construction activity is in progress and also present himself / themselves, as required, to
the Engineer-in-Charge and / or his designated representative to take instructions. Instructions
given to the principal technical representative or other technical representative(s) shall be deemed
to have the same force as if these have been given to the contractor. The principal technical
representative and other technical representative(s) shall be actually available at site fully during all
stages of execution of work, during recording / checking / test checking of measurements of works
and whenever so required by the Engineer-in-Charge and shall also note down instructions
conveyed by the Engineer-in-Charge or his designated representative(s) in the site order book and
shall affix his / their signature in token of noting down the instructions and in token of acceptance
of measurements / checked measurements / test checked measurement. The representative(s)
shall not look after any other work. Substitutes, duly approved by Engineer-in-Charge of the work
in similar manner as aforesaid shall be provided in event of absence of any of the representative(s)
by more than two days.

If the Engineer-in-Charge, whose decision in this respect is final and binding on the
contractor, is convinced that no such technical representative(s) is / are effectively appointed or is /
are effectively attending or fulfilling the provision of this Clause, a recovery (non-refundable) shall
be effected from the contractor as specified in Schedule “F” and the decision of the Engineer-in-

Charge as recorded in the site order book and measurements recorded checked / test checked in
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Measurement Books shall be final and binding on the contractor. Further, if the contractor fails to
appoint suitable Principal technical representative and / or other technical representative(s) and if
such appointed persons are not effectively present or are absent by more than two days without
duly approved substitute or do not discharge their responsibilities satisfactorily, the Engineer-in-
Charge shall have full powers to suspend the execution of the work until such date as suitable
other technical representative(s) is/are appointed and the contractor shall be held responsible for
the delay so caused to the work. The contractor shall submit a certificate of employment of the
technical representative(s) along with every on account bill / final bill and shall produce evidence if

at any time so required by the Engineer-in-Charge.

Accordingly existing provision of “Schedule — F” related to Clause 36(i) is substituted with

modified provision as following :-

“Requirement of Technical Representative(s) and Recovery Rate”

Rate at which recovery

. Designation shall be made from the
Minimum A .
e e (Principal . contractor in the event
Sl qualification of C . Minimum -
X Discipline Technical / . Number of not fulfilling
No. Technical . experience -
. Technical provision of Clause
Representative . .
representative) 36(1i)

Figures Words

Assistant Engineers retired from Government services that are holding Diploma will be
treated at par with Graduate Engineers

Superintending Engineer (C & M)

Clause 42 (i) (a) Schedule / Statement for
determining theoretical
quantity of cement and
bitumen on the basis of
Delhi Schedule of Rates
1993 printed by C.P.W.D.

(i) Variations permissible on
theoretical quantities.

(a) Cement for works with 3% plus / minus
estimated cost put to tender not
more than Rs. 5 lakhs.

for works with estimated cost 2% plus / minus
put to tender more than Rs. 5
lakhs

(b) Bitumen all works 2.5% plus only and nil on
minus side.
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(c) Steel reinforcement and 2 % plus / minus.
structural steel sections for
each diameter, section and
category.

(d) All other materials. Nil

CLAUSE 47

During the course of contract period, deduction of “CESS” to provide social security and
various welfare benefits through the Puducherry Buildings and other construction workers Welfare
Board under Section 18 of the Building and Other Construction Workers Cess collection (RECS)
Act, 1996, shall be made at the rate of 1% (One Percent) of The gross amount of each bill or as the

advice of the Government of Puducherry.

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION

Rates in figures and word at which recovery shall be
made from the contractor

I\SI(I)' Description of Item
) Excess beyond Less use beyond the
permissible variation permissible variation
(1) (2) (3) (4)
1. Cement
2. Steel reinforcement
3. Structural sections
4. Bitumen issued free
S. Bitumen issued at
stipulated fixed price
GENERAL CONDITIONS
(1) The work shall in general be carried out in accordance with CPWD specifications for

works in Delhi 1996 Volume I to VI with correction slips and issued from time to time. Revised

CPWD Specification 2002 for cement mortar, cement concrete & RCC.

(2) However if the said specifications differ from those given in the description of any
particular item in the schedule of quantities and specifications stipulated herein, the latter shall

prevail.

(3) If the detailed description of any particular item in the schedule of quantities finally
accepted by the department differs from the particular specifications given hereunder, the former

shall prevail to the extent applicable.
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(4) If the particular specification given hereunder differs from I.S. code provisions, in any

respect, the former shall prevail.

(5) Wherever any reference to any Indian standard specification occurs in the documents
relating to this contract the same should be inclusive of all amendments issued thereto or revision

thereof if any, upto the date of receipt of tenders.

(6) Conditions involving any financial implications other than those covered in the

schedule of quantities will not be entertained and such tenders are also liable to be rejected.

(7) When working near existing structures, care shall be taken to avoid any damage to
such structures, any such damage caused intentionally or unintentionally shall restored be

restored to original and or acceptable condition and to the satisfaction of the Engineer-in-charge.

(8) The contractor shall given to the other Commune Panchayats, Police and other
authorities all notices etc., that may be required to be given as per law and obtain all requisite
licenses for temporary obstructions, enclosures and pay all fees, taxes and charges which may be
leviable on account of the operations during the execution of the contract. The department on this

account will entertain no extra claim of the contractor.

9) Other agencies doing works related to this project may also simultaneously execute
the works and the contractor shall co-ordinate and co-operate with them as found to be necessary

at no extra cost.

(10) Any cement slurry or lime mortar or any combination thereof or water proofing
material required for continuation from old work is demand to have been in built in the relevant

items themselves and nothing extra shall be paid for the same.

(11) Unless otherwise specified in the schedule of quantities the rate for all items of the
work shall be considered as inclusive of pumping out or bailing out water if required for which no
extra payment will be made. This will include water encountered from any source as rains, flood,

and subsoil water table being high due to any other cause whatsoever.

CONDITIONS FOR ISSUE OF MATERIALS

The materials shall be issued to the contractor at the place of delivery as mentioned in schedule
‘B’.  If these are delivered at any other site, the difference due to cartage will be adjusted
accordingly. The contractor shall have to cart at his cost the materials to the site of work as soon as
these are issued. The materials shall be issued between the working hours and as per rules

prevails in the stockyard of the materials as framed from time to time.
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The contractor shall bear all incidental charges for cartage, storage and safe custody of

materials. No reimbursement of the expenses will be made by the department.

The contractor shall construct suitable godown at the site of work for storing the materials
safe against damage of sun, rain, dampness, fire, theft etc. He shall also employ necessary watch

and ward establishment for the purpose.

Cement bags shall be stored in separate godown with pucca floor weatherproof roofs and
walls. Each godown shall be provided with a single door with two locks. The key of one lock shall
remain with the Department Junior Engineer-in-charge of the work and that of the other lock with
authorized agent of the contractor at the site of work so that the cement is removed form the

godown accordingly to the daily requirements with the knowledge of both the parties.

The cement shall be stacked on proper floors consisting of two layers of dry bricks laid on
well-consolidated earth at a level of at least 0.3 meters above ground level. These stocks shall be in
row of 2 and 10 high with a minimum of 0.6 meter clear space all round. The bags would be placed
horizontally continuous in each line as shown in the sketch at page 398 of C.P.W.D. specification

96 Vol I.

The day today receipts and issue accounts of cement shall be maintained buy the Junior

Engineer-in-charge and signed daily by the contractor or his authorized agent.

MATERIALS OBTAINED FROM DISMANTLEMENT

I. The contractors, in course of their work, should understand that all materials (e.g. stone
and the other materials) obtained in the work of dismantling, excavation etc. will be considered
P.W.D. property and issued to the contractor (if they require the same for their own use) at rates
approved by Government. If they do not require these materials, they will dispose of to the best

advantage of the Government.

DELAY IN OBTAINING MATERIALS BY THE DEPARTMENT

II. Owing to difficulty in obtaining certain materials in the open market, the Karikal
Municipality. have undertaken to supply materials specified in schedule ‘B’ of the tender forms at
rates stated therein. There may be delay in obtaining the materials by the Department and the
contactor is, therefore required to keep himself in touch with the day to day position regarding the
supply of materials from the Engineer-in-charge and to so adjust the progress of their work that
their labour may not remain idle nor may thee be any other claim due to so arising from delay in
obtaining the materials. It should be clearly understand that no claim whatsoever shall be
entertained by the Thirumalairayanpattinam Commune Panchayat on account of delay in supplying

materials.
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1. M.S. or deformed bars shall be issued in lengths as available in stores. M.S. or
deformed bars shall be issued in straights or in coils as available and nothing extra shall be payable
for straightening the bars. The bars issued in available lengths shall be cut to the required lengths

and nothing extra shall be payable for the same.

IV. The contractor shall have to deposit the approved paints of required color and shade as
per actual requirements of the work to be done with the Engineer-in-charge at his Departmental
Store at the site of work.

The contractor shall be responsible for the water proof ness of the roof for one full monsoon
season after the date of completion. He shall rectify the defect noticed after due intimation in
writing is given by the Engineer-in-charge failing which, Engineer-in-charge shall get the defects

repaired at the contractor’s risk and cost.

WATER SUPPLY AND SANITARY WORK

V. The contractor shall engage licensed plumber for the work and do the Public Works
Department authorities whenever required at their own cost test the materials. The work shall be
carried out according to the Public Works Department Bye-laws an the contractor shall produce

necessary certificate from Public Works Department authorities for the completion of the work.

VI. The contractor shall have to deposit water proofing compound as per the actual
requirements for the water proofing job with the Engineer-in-charge at his Departmental Stores at
the site of work.

The water proofing compound will be issued to the contractor from time to time according to
his requirements for the work in the same manner as the issue of the materials stipulated to be

issued departmentally.

INCONVENIENCE TO PUBLIC

VIL. The contractor shall not deposit materials on any site, which will seriously
inconvenience the public. The Engineer-in-charge may require the contractor to remove any
materials, which are considered by him to be a danger or inconvenience to the public or cause them

to be removed at the contractor’s cost.

VIII. Any damage to work resulting from rains or from any other cause until the work is

taken over by the Department after completion will be made good by the contractor at his own cost.

IX. The contractor shall deposit royalty and obtain necessary permit for supply of sand, HBG

metal, red earth, etc. from local authorities.

X. The contractor shall get himself acquainted with the nature and extent of the work and

satisfy himself about the availability of quarry and of kiln for collection and conveyance of materials
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required for the construction. The contractor’s quoted rate should take into account all these
factors and will not be allowed for extra lead for collection and conveyance of materials for any

reason whatsoever.

XI. The contractor will be permitted to set up labour camp only before a week from the

commencement of work and not exceeding fifteen days after the completion of the work.

XII. The contractor shall conform to the provision of any government acts which relate to
works and to the regulations and bye-laws of any local authorities. The contractors shall give all
notices required by the said acts or laws etc., pay all payable to such authorities and allow for these
contingencies in his tendered rates including fees for encroachments, costs of restoration etc., and

all fees payable to the local authorities.

XIII. Where surplus earth of a suitable quality exists at the site of work, the contractor shall
be allow to use same free of cost making mud mortar for masonry and for laying mud terracing over
the roof. The Engineer-in-charge shall be the final authority to decide whether the earth obtained

from excavation is surplus or not.

The surplus earth excavated which is beyond the requirement public works department
works, may be allowed by the Executive Engineer to be disposed of by the contractor on his own or
to sell the surplus earth to private parties at his discretion, but nothing extra will be paid for
carriage or disposal of the surplus earth, if the same is not required for Thirumalairayanpattinam

Commune Panchayat Works.

Wherever fine sand has been mentioned in the schedule of quantities, it should be

conforming to the grading Zone-I or Zone-V as mentioned in the C.P.W.D. specifications.
XIV. Concrete will be mixed with mixers either operated by hand or mechanical.
XV. The contractor shall not employ women and men below the age of 18 on the work of

painting with products lead,in any form wherever men above the age of 18 are employed on the

work of lead painting , the following principles must be observed for such use:

(@) White lead sulphate or lead, of products containing these pigments shall not be in
painting operation except in the of paste or of paint ready for use.

(b) Measure shall be taken in order to prevent danger arising from application of paint in
the from of spray.

(c) Measure shall be taken wherever practicable against danger arising from dust caused
by dry rubbing down and scraping.

(d) Adequate facilities shall be provided to enable working painters to wash during and on
cessation of work.

(e) Overalls shall be worn working painters during whore of the working period.

4] Suitable arrangements shall be made to prevents clothing put off during working

hours being solid by painting materials.

(g) Cases of lead poisoning and suspected lead poisoning shall be subsequently verified
by a medical team appointed by the competent authority.

(h) The department may require when necessary medical examination of workers.
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(i) Instructions with regard to the special hygienic precautions to be taken in the painting
trade shall be distributed to working painter.

The standard section weights referred to as standard tables in para 5.3.3 in

specifications for work 1996 Vol.-1 to of Analysis of rates be considered for conversion of length of

various size of M.S. bars and for steel bars into weights are as under:-

Size . Size .
(Diameter) Weight (Diameter) Weight

mm Kg/m mm Kg/m
(1) (2) (3) (4)
6 0.222 25 3.855
8 0.395 28 4.836
10 0.617 32 6.316
12 0.888 36 7.994
16 1.579 40 9.869
18 1.999 45 12.490
20 2.467 50 15.424
22 2.985

Issue of steel diameter above 10mm will be regulated on sectional weights being calculated

with the help of the above tables. However, for bars M.S. / Tor steel up to and including 10mm the

following procedure shall be adopted. The average sectional weights for each diameter shall be

arrived at from samples from each lot steel received at site . The actual weights of steel issued shall

be modified to take into account the variations between the actual and the standard co-efficients

given above and the contractor’s account will be debited by the cost of this modified quantity only.

The discretion of the Engineer-in-charge shall be final for the procedure to be followed for

determining the average sectional weight of each lot. Quantity of each diameter of steel received at

site of work each day will constitute one singe lot for this purpose.
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SPECIAL CONDITIONS APPLICABLE FOR ROAD WORKS

(1) Construction Equipment

1.1 The methodology and equipment to be used on the project shall be furnished by the
contractor to the engineer well in advance of commencement of work and approval of the engineer

obtained prior to its adoption and use.

1.2 The contractor shall give a trial run of equipment for establishing its capability to
achieve the laid down specifications and tolerance to the satisfaction of the Engineer before

commencement of work, if so desired by the Engineer

1.3 All equipment provided shall be operated and maintained at all times in a manner
acceptable to the Engineer.

1.4 No equipment or personnel will be removed from site without permission of the Engineer
(2) Work Program and Methodology of Construction:

The Contractor shall furnish his program of construction for execution of the work within
the stipulated time schedule together with methodology of constructional each item of work and

obtain the approval of the Engineer prior to actual commencement of work.

(3) Revised Programme of Work in case Slippage:

In case of slippage from the approved work programme at any stage, the Contractor shall
furnish revised programme to make up the slippage within the stipulated time schedule and obtain

the approval of the Engineer to the revised programme.

(4) Action in case of Disproportionate progress:

In case of extremely poor progress of the work or any item at any stage of work which
in the opinion or the Engineer cannot be made good by the Contractor considering his available
resources, the Engineer will get it accelerated to make up the lost time through any other agency
and recover the additional cost incurred, if any, in getting the work done from the contractor after

informing him informing him in writing about the action envisaged by him.

(5) Setting out:

Setting out the work as spelt out inclause 109 of ministry's Specifications for Road and

Bridge Works 3 rd Revision will be carried out by the Contractor.
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(6) Public Utilities:
Action respect of public utilities will be taken by the contractor as envisaged in clause

110 of Ministry's Specification for Road and Bridge works 4th Revision.

(7) Arrangement for traffic during construction:

Action for arrangement for traffic during construction will be taken by the contractor as
envisaged in the contract documents and spelt out in clause 112 of Ministry's Specifications for

road and Bridge Works (4th Revision).
(8) Quality Control:
The onus of achieving quality of work will be on the Contractor who will take actions as

stipulated in Section 900 of Ministry's for Road and Bridge Works (4th Revision).

(9) Ministry's Specifications for Road Bridge Works (4th Revision) :

The Ministry's Specifications for Road and Bridge Works 4th Revision will form part of
the Contract documents and the Contractor will be legally bound to the various stipulations made
therein unless and otherwise specifically relaxed or waived wholly or partly through a special clause

in the contract document.

(10) Documentation:

The Contractor will prepare drawing(s) of the work as constructed and will supply
original with three copies to the Engineer who will verify and certify these drawings. Final as
constructed drawing(s) shall then be prepared by the Contractor and supplied in triplicate along

with a microfilm of the same to the Engineer for record and reference purposes.

(11) The Contractor shall make his own arrangement to provide the Bitumen required for the work
from approved public sector, refineries such as IOC, BP, HPL, etc., and produce the paid voucher to

the Engineer - in - charge. The materials so procured shall be got tested use.

(12) The use of rubber-modified bitumen shall be as per the guidelines of "IRC SP 53 - 99"

(13) The Contractor shall use "Electronic Sensor paver" for this work
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ADDITIONAL CONDITIONS

1. The rate for all items of works shall unless clearly specified otherwise include cost of

all labour, materials and others inputs involved in the execution of item.

2 (@) For the purpose of recording measurements and preparing running account bill
the abbreviated nomenclature enclosed with the standard from shall be adopted .The abbreviated
nomenclature shall be taken to cover all the materials and operations as per the complete

nomenclature of the relevant items in the agreement and other relevant specifications.

(b) In case of extra and substituted items of work for which abbreviate nomenclature is
not provided in the agreements, the full nomenclature of items shall be reproduced in the

measurement books and bill forms for running account bills.

3. For all doors and windows whether factory made or otherwise, cleats and rubber
buffers 30mm dia. shall be provided as directed by the Engineer-in-charge and the rate shutter item
shall include the cost of providing such wooden cleats and buffers.

4, For those doors where hydraulic door closer is provided and no reduction in rate shall

be made for the same.

S. The particle board shutter shall be provided, with teak wood lipping (beading) at the

edge to which hinges are fixed, without any extra cost.

6. For works where items of aluminium doors, windows etc., are specified, the grade of
anodic coating o be provided in accordance with table I of IS: 1868-1968 together with reference to

IS: 5523-1969.

7. Where hydrated lime is available, this can be used on the works and the places where
hydrated lime is not available, lime concrete will be prepared by the traditional method of slaking

the lime preparing the lime putty etc.

8. (a) Tendered rates are inclusive of all taxes and levies payable under the respective
statutes. However pursuant to the constitution (46t Amendment) Act 1982, if any further tax or
levy is imposed by the statue after the date of receipt of tenders and the contractor thereupon
necessarily and properly pays such taxes/levies, the contractors shall be reimbursed the amount so
paid provided such payment, if, any, is not, in the opinion of the Engineer-in-Charge (whose
decision shall be final and binding) attributable to delay in execution of work within the control of

the contractor.

(b) The contractor shall keep necessary books of accounts and other documents for
the purpose of this condition as may be necessary and shall allow inspection of the same by a duly
authorized representative of Public Works Department and further shall furnish such other
information/document as the Engineer-in-Charge may require.

(c) The contractor shall within a period of 30 days of imposition of any further tax or
levy pursuant to the Constitution (46t Amendment) Act, 1982 give a written notice thereof to the
Engineer-in-Charge pursuant to this condition, together with all necessary information relating

therein.
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The components of material labour P.O.L as indicated in Para 3 of sub clause 10(cc) have

been prescriber mined as below

(a) Material - 75%
(b) Labour - 25%

(c) P.O.1 - Nil
100percent
9. Stipulated materials shall be issued for use at site of work for all the items where such

materials are required. For factory made products like precast cement tiles, precast hollow concrete
blocks, precast foam concrete blocks, precast RCC pipes etc., stipulated materials shall not be
issued.

10. While execution of the work, the contractor shall in such a way that the normal
functioning of the premises is not disturbed.

11. Any damage done to the existing structure while dismantling execution of the work
shall be made good by the contractor at claim shall be made would by the contractor at his own
cost and no extra claim shall be entertained on this account.

12.  The item of Anti-termite treatment shall be executed through a specialized firm.

CONDITIONS FOR STEEL

13.(J The contractor shall make his own arrangements to provide the steel required for the
work from SAIL / ISSCO / TISCON / VISAG STEEL PLANT and produce the paid voucher to the
Engineer-in-Charge. The materials so procured shall be got tested before use.

(ii) The steel reinforcement shall be brought to the site in bulk supply of 10 tonnes or more or as
decided by the Engineer-in-charge.

(iii) The steel reinforcement shall be stored by the contractor at site of work in such a way as to
prevent distortion and corrosion and nothing extra shall be paid on this account. Bars of different
sizes and lengths shall be stored separately to facilitate easy counting and checking.

(ivJFor checking nominal mass tensile strength bend lest, re-bend lest etc, specimen of sufficient

length shall be cut from each size of the bar at random at frequency not less than that specified

below.
Size of bar For consignment below For consignment over
100 tonnes 100 tonnes

Up to 10mm dia One sample for each 25 | One sample for each 40
tonnes or part thereof tonnes or part thereof

10mm to 16mm dia One sample for each 35| One sample for each 45
tonnes or part thereof tonnes or part thereof

Over 16mm dia One sample for each 45| One sample for each 50
tonnes or part thereof tonnes or part thereof
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(v) The contractor shall supply free of charge the steel required for the testing the cost of tests shall

be borne by the contractor/department in the manner indicated below:
(a)By the contractor, if the results show that the steel does not confirm to relevant BIS codes
(b) By the Department, if the results show that the steel confirms to relevant BIS codes.

(vi) The actual issue an consumption of steel on work shall be regulated and proper accounts
maintained as provided in clause 10 of the contract. The theoretical consumption of steel shall be
worked our as per procedure prescribed in clause 42 of the contract and shall be Governed by
conditions laid therein.

(vii) Steel brought to site and steel remaining unused shall not be removed from site without the
written permission of the Engineer-in-charge.

14.  The contractor shall procure 43 grade cement having ISI mark cement from reputed
firms having annual turnover of not less that one million M.T. and stores it in the site godown as
per the guidelines specified in the CPWD specification 1996 Vol-II under double lock system. The
paid voucher of the cement procured shall be produced to the Engineer-in-Charge. The cement

procured shall be got tested before use.

15. The contractor shall make his own arrangements to provide the bitumen required for
the work from approved public sector, refineries such as IOC, BP, HPL etc., and produce the paid
voucher to the Engineer-in-Charge. The materials so procured shall be got tested before use.

16. Necessary test certificates should be produced from the approved laboratory for the
quality of materials.

17.  Defective materials will be rejected and the same have to be reparably by the
contractor at his own cost.

18.  Original purchase vouchers should be produced at the time of receipt of materials and
at the time of verification by the Engineer-in-Charge. The name of contractor, name of work and
agreement number should be clearly noted in the original vouchers.

19. The test specimens shall be provided at free of cost by the contractor.

20. As per circular No.339/PW/EE (D)/F.No.213/02/03; dt: 10-10-02. The cost of
samples and all other incidental charges such as packaging transportation to the laboratory, etc.,
shall also be borne by the contractor. The testing fee shall be paid by the Engineer-in-Charge if the
materials pass the test.

21. The test for cement has to be conducted for every 200 bags or part. The test for steel

has to be conducted for every consignment of 20 tonne or part thereof for each size/dia.
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ADDITIONAL CONDITIONS II
ADOPTION OF PSR ABBREVIATED NOMENCLATURE - 2002

As per Chief Engineer’s Circular No.378/PW/EE(D)/AE(C)/F.NO.286/2002-03, dated 30.10.2002
the Puducherry Schedule of Rates Abbreviated Nomenclature 2002 for buildings and road works
shall be adopted in the recording of measurements and preparation of running account bills, etc.,

wherever applicable as per CPWD Manual Vol-II Para 7.14.1 to 7.14.6.
PARTICULAR SPECIFICATIONS

1. The work executed shall be measured as per metric dimensions given in the schedule

of quantities. The FPS units wherever indicated in the drawings are for guidance only.

2. Unless otherwise specified, all the rates quoted by the contractor shall be for items of

work at all levels and heights of the building.

3. The work shall be executed as per the C.P.W.D. specifications 1996 Vol.11 (with
correction slips and subsequent publications). In case of discrepancies between the specifications of
a particular item as indicated in the C.P.W.D. specifications mentioned above and as indicated in

the nomenclature of the item the latter shall prevail.

4. All stone aggregate, sand etc., shall be obtained only from quarries or other sources

approved by the Engineer-in-Charge.

All the materials shall be got approved by the Engineer-in-Charge before they are actually

procured and used at site.

S. The grading of sand to be used for mortars and concrete shall be determined at the
site of work by the Engineer-in-Charge and sand conforming to these gradings only shall be used on

the work.

0. Necessary washing, screening, etc., of metal and sand shall be done at site as per

requirements of the Engineer-in-Charge.
7. Bricks shall have crushing strength of class designation.

8. The work of water supply and internal sanitary installations and drainage shall be

carried out as per bye-laws of the local Commune Panchayat body.

9. All manufactured materials used on the work shall have ISI mark. In case of materials
for which no manufacturer has been licensed to manufacture the materials with ISI marking, the
materials shall conform to the provisions of C.P.W.D./MORTH/IRC/CPHEEO specifications or the
ISI code (in the absence of C.P.W.D. specifications or other specification mentioned above for any
particular material). In the case of all materials, tests shall be conducted to ensure that they

conform to the specifications of codes mentioned above.
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10.  All materials which are to be tested before use on the work should be procured at least
2 months before use on the work so that enough time is available for testing them before they are

actually used.

11.  The cost of samples and all other incidental charges such as packing, transportation
to the laboratory etc., shall be borne by the contractor. The testing fee shall be paid by the

Engineer-in-Charge if the material passes the test.

12. The architectural drawings Nos. based on which the work is to be executed are
available with the Engineer-in-Charge and can be inspected by the prospective tenderers up to the

date of receipt of tenders at his office during working hours.

Use and testing of all the manufactured materials used in the work shall be regulated as per

correction slip No. 42 of C.P.W.D. specifications 1996 Vol. —1.

13. Before receiving finial payment for the work, contractor shall give an undertaking to
the effect that at his own cost he will rectify the defects in walls, roof like leakage, cracks etc. Which
may come to light during the first monsoon after the completion of work and for this purpose part of
the security deposit which may be deemed reasonable by the Engineer-in-Charge shall be retained
till the first monsoon is over as security against the contractor’s failure to act upon the
undertaking. This undertaking and consequent retention of part of the security deposit shall not
invalidate the contract. The timber to be used on the work shall be of first class wood of species
mentioned in the particular item. The timber shall be kiln seasoned as per B.I.S. 1141 - 1973 and
shall be treated with non-leach able type preservative by vacuum pressure method as per B.I.S. 401

- 1982.

FACTORY MADE PANELLED SHUTTERS FOR DOORS

14. The shutters shall be fabricated generally as per [.S. 1003 (Part I) — 1997 and as per
Architet’s drawings. The timber to be used shall be of first class wood of species mentioned in the
particular item which shall be kiln seasoned and preservative treated. The panels shall be as
specified in the item number. Samples of shutters shall be got tested as per I. S. 1003 (Part I) -
1997. The rate quoted for the item shall include the element of cost of shutter to be sent for testing

and no claim on this account shall be entertained at a later date.

15. Pressed clay tiles to be used on the work conform to I. S. 2690 (Part I) — 1975.
However, the water absorption of the tiles when tested by the method described in the Appendix ‘A’
of the said I. S. 2690 (Part I) 1975 shall not exceed 18% (Eighteen per cent.).

16. Shahabad stone slabs, marble slabs etc. on treads and risers of steps and shelves

shall be in single pieces.

P.V.C. PIPES INTERNAL WORK AND EXTERNAL WORK

17.  The specification in respect of laying and jointing rigid P.V.C. threaded pipes both

internal and external shall be as per para 19.7.1 to 19.7.7 and 19.9.1 to 19.9.2 of C.P.W.D.
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specifications 1996 Vol.Il. The rigid P.V.C. threaded pipes shall confirmed to relevant ASTM
standard and shall be ORIPLAST or equivalent.

18. Wherever RCC walls, fins and facials are monolithic the portion of RCC are to be

measured as per the sketch attached in Page No. ..............c.c.c.ooeii.

The top surface of the RCC roof slab shall be screeded to be uniform when the concrete is
green, so as to have a proper bond with the roof treatment. Nothing extra shall be paid on this

account.

19. For aluminium doors, fixed glazing, fixed windows, sliding windows, lower type
ventilators and partitions etc. all aluminium sections shall be to the required size, thickness and

weight as shown in the relevant Architect’s Drawings.

20. The weight of stays given in para 9.23.20 of C.P.W.D. specifications 1996, Volume I shall

be for cast brass stays only.

The weight of the mild steel and anodized aluminium stays shall be as follows: -

Mild steel with Anodized aluminium
Casement stays 1 £ ol th tol fol
(Straight peg type) to erance of plus or with to erances ot plus
minus % or minus %
(@) 300 mm long 0.13 Kg/each 0.06 Kg/each
(b) 250 mm long 0.10 Kg/each 0.05 Kg/each
() 200 mm long 0.04 Kg/each
The casement window fasteners 0.155 kg/each
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FORM OF PERFORMANCE SECURITY

BANK GUARANTEE BOND

In consideration of the T.R.Pattinam Commune Panchayat Council (hereinafter called “The

Government “) having offered to accept the terms and conditions of the proposed Agreement to be

made between .................... and............... (hereinafter called “The said contractor(s) ”for the
WOTK. et (hereinafter called “the said agreement” having agreed to
production of a irrevocable bank Guarantee for Rs ........... Rupees ....cooevviiiiiiiiiiiii only)

as a security/guarantee from the contractor(s) for compliance of his obligations in accordance with

the terms and conditions in the said agreement. We .................. (hereinafter referred to as “ the
Bank?”) ..o (indicate the name of the Bank) hereby undertake to pay to
the Government an amount not exceeding Rs. ...... (RUPEES...eiiiiiiiieieiieee e only)

on demand by the Government.

2. We .o (indicate the name of the Bank) do hereby undertake to pay the
amount due ......c.coceeveiiiiiiiiininn, and payable under this guarantee without any demure, merely on
a demand from the Government stating that the amount claimed is required to meet the recoveries
due or likely to be due from the said contractor(s). Any such demand made on the Bank shall be

conclusive as regards the account due and payable by the Bank under this Guarantee. However,

3. We said that the bank further undertake to pay to the Government any money so
demanded notwithstanding any dispute raised by the contractor(s) in any suit or proceeding
pending before any court or Tribunal relating thereto, our liability under this present being absolute
and unequivocal. The payments so made by us under this bond shall be a valid discharge of our
liability for payment there under and the contractor(s) shall have no claim against us for making

such payment.

4. We i, (indicate the name of the Bank) further agree that the guarantee
herein contained shall remain in full force and effect during the period that would be taken for the
performance of the said agreement and that it shall continue to be enforceable till all the dues of the
Government under or by virtue of the said Agreement have been fully paid and its claims satisfied
or discharged or till the Engineer-in-charge on behalf of the Government certified that the terms
and conditions of the said agreement have been fully and properly carried out by the said

contractor(s) and accordingly discharges this guarantee.

S. We. i further agree with Government that (Indicate the name of the
bank).The Government shall have the fullest liberty without our consent and without affecting in

any manner our obligations hereunder to vary any of the terms and conditions of the said
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agreement or to extend time of performance by the said contractor(s) from time to time or to
postpone for any time or from time to time any of the powers exercisable by the Government against
the said contractor(s) and to for-bear or enforce any of the terms and conditions relating to the said
agreement and we shall not be relieved from our liability by reason of any such variation, or
extension being granted to the said contractor(s) or for any bearance act or omission on the part of
the Government or any indulgence by the Government to the said contractor(s) or by any such
matter or thing whatsoever which under the law relating to sureties would but for this provision,

have affect of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution of the

Bank or the Contractor(s).

7. We i lastly undertake not to revoke this guarantee except

(Indicate the name of the Bank) With the previous consent of the Government in writing.

8. This guarantee shall be valid up to .........oceeevevenennnnnn. unless extended or demand by
the Government. Notwithstanding anything mentioned above, our liability against this guarantee is
restricted to Rs......c.c.cooeinni. (Rupees....ccovveviiiiiiiiiiiiiienn. only) and unless a claim in writing is
lodged with us within six months of the date of expiry or the extended date of expiry of this

guarantee all our liabilities under this guarantee shall stand discharged.

(Indicate the name of the Bank)
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AFFIDAVIT

(to be taken by the contractor on a non-judicial stamp before a First Class Magistrate)

I/we have submitted Bank Guarantee for the work ............cooooiiiiiiiniiinnni, (name of work)
in letter No.........ocoeveenen. dated......cocovveiiiiiiiiiin. from....ccooviiiiiiiiin. (Name of Bank) to the
Commissioner, Thirumalairayanpattinam Commune Panchayat towards Performance guarantee of
security deposit in cash. This Bank guarantee expires on ..................... I/We undertake to keep the
validity of the Bank Guarantee in tact by getting it extended from time to time at my/ our own
initiative up to a period of............ccooiiiiiiiiial. months after the recorded date of completion of the

work or as directed by the Engineer-in-charge.

[/We also indemnify the government against any losses arising out encashment of the Bank

Guarantee, if any:

Note: This affidavit is to be given by the executants before a first Class Magistrate.
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MODIFIED GENERAL CONDITIONS OF CONTRACT CLAUSES
CLAUSE-1. PERFORMANCE GUARANTEE

i. The contractor shall submit an irrevocable PERFORMANCE GUARANTEE of 5% (Five
percent) of the tendered amount in addition to other deposits mentioned elsewhere in the contract
for his proper performance of the contract agreement, (not withstanding and / or without prejudice
to any other provisions in the contract) within period specified in Schedule “F” from the date of
issue of letter of acceptance. This period can be further extended by the Engineer-in-Charge upto a
maximum period as scheduled in Schedule “F” on return request of the contractor stating the
reasons for delays in procuring the Bank Guarantee, to the satisfaction of the Engineer-in-Charge.
This guarantee shall be in the form of cash (in case guarantee amount is less than Rs. 10,000/-) or
deposit at call receipt of any Scheduled Bank / Banker’s Cheque of any scheduled bank (Demand
Draft of any Scheduled Bank / Pay Order of any Scheduled bank in case guarantee amount is less
than Rs. 1.00 lakh) or Government Securities of Fixed Deposit Receipt or Guarantee Bonds of any
Scheduled Bank or the State Bank of India in accordance with the form annexed hereto. In case a
fixed deposit receipt of any Bank is furnished by the contractor to the Government is part of the
Performance Guarantee and the Bank is unable to make the payment against the said fixed deposit
receipt, the loss caused thereby shall fall on the contractor and the contractor shall forthwith on

demand furnish additional security to the Government to make good the deficit.

ii) A letter of intent shall be issued in the first instance informing the successful tenderer of the
decision of the competent authority to accept his tender and the award of letter shall be issued only
after the Performance Guarantee in any of the prescribed form is received. In case of failure of the
contractor to furnish the Performance Guarantee within the specified period, Government shall
without prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest

money absolutely.

iii) The Performance Guarantee shall be initially valid upto the stipulated date of
completion plus 60 days beyond that. In case the time for completion of work gets enlarged, the
contractor shall get the validity of Performance Guarantee extended to cover such enlarged time for
completion of work. After recording of the completion certificate for the work by the competent

Authority, the Performance Guarantee shall be returned to the contractor without any interest.

iv) The Engineer-in-Charge shall not make a claim under the Performance Guarantee
except for the amounts to which the President of India is entitled under the contract (not
withstanding and / or without prejudice to any other provisions in the contract agreement) in the

event of :-

a) Failure by the contractor to extent the validity of the Performance Guarantee as
described herein above, in which even the Engineer-in-Charge may claim the full amount

of the Performance Guarantee.
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b) Failure by the contractor to pay the Commune Panchayat Council any amount due,
either as agreed by the contractor or determined under any of the clauses / conditions of
the agreement, within 30 days of the service of notice to this effect by the Engineer-in-

Charge

V) In the event of the contract being determined or rescinded under provisions of any of
the clause / condition of the agreement, the Performance Guarantee shall stand forfeited in full and

shall be absolutely at the disposal of the Commune Panchayat Council.
CLAUSE-1A RECOVERY OF SECURITY DEPOSIT

The persons whose tender may be accepted (hereinafter called the contractor) shall permit
Government at the time of making any payment to him for work done under the contract to deduct
a sum at the rate of 10% of the gross amount of each running bill till the sum along with the sum
already deposited as earnest money, will amount to security deposit of 5% of the tendered value of
the work. Such deductions will be made and held by the Government by way of Security Deposit
unless he / they has / have deposited the amount of Security at the rate mentioned above in cash
or in the form of Government securities or fixed deposit receipts. In case a fixed deposit receipts of
any Bank is furnished by the Contractor to the Government of part of the security deposit and the
bank is unable to make payment against the said fixed deposit receipt, the loss caused thereby
shall tall on the and the contractor shall forth with on demand furnish additional security to the
Government to make good the deficit.

All compensations or the other sums of money payable by the contractor under the terms of
this contract may be deducted from, or paid by the sale of a sufficient part of his security depositor
from the interest arising there from or form any sums which may be due to or may become due to
the contractor by Government on any account whatsoever and in the event of his Security Deposit
being reduced by reach of any such deductions of sale as aforesaid, the contractor shall within 10
days make good in case or fixed deposit tendered by the State Bank of India or by Scheduled Banks
or Government securities (if deposited for more than 12 months) endorsed in favour of the
Engineer-in-Charge, any sum of sums which may have been deducted from, or raised by sale of his
security deposit or any part thereof. The security deposit shall be collected from the running bills of
the contractor at the rates mentioned above and the Earnest Money if deposited in case the time of
tenders will be treated a part of the Security Deposit.

NOTE -1  Government papers tendered, as security will be taken at 5% (five percent)
below its market price or at its face value, whichever is less. The market price of Government paper
would be ascertained by the Divisional Officer at the time of collection of interest and the amount of
interest to the extent of deficiency in value of the Government paper will be with held if necessary.

NOTE -2  Government securities will include all forms of securities mentioned in Rule
No. 274 of the G.F. Rules except fidelity bond. This will be subject to the observance of the
condition mentioned under the rule against each form of security.

NOTE -3 Note 1 and 2 above shall be applicable for both clause 1 & 1 A.
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CLAUSE -2 COMPENSATION FOR DELAY

If the contractors fails to maintain the required progress in terms of clause 5 or to complete
the work and clear the site on or before the contract or extended date of completion, he shall,
without prejudice to any other right or remedy available under the law to the Government on
account of such breach, pay as agreed compensation the amount calculated at the rates stipulated
below as Superintending Engineer (whose decision in writing shall be fin and binding) may decided
on the amount of tendered value of the work for every completed day / month (as applicable) that

the progress remains below that specified in Clause 5 or that the work remains incomplete.

This will also apply to items of group of items for which a separate period of completion has

been specified.
Compensation : @ 1.5% per month.
For delay of work : of delay to be computed on per day basis.

Provided always that the total amount of compensation for delay to be paid under this
condition shall not exceed 10% of the tendered value of the work or to the tendered value of the

item or group of items of work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the
contractor under this or any other contract with the Government. In case, the contractor does not
achieve a particular milestone mentioned in Schedule-F, or the re-scheduled milestone(s) in terms
of Clause-5.4, the amount shown against that milestone shall be withheld, to be adjusted against
the final grant of extension of time, to be decided on completion of work. With holding of this
amount on failure to achieve a milestone shall be automatic without an notice to the contractor.
However, if the contractor catches up with the progress, work on the subsequent milestone(s) the
withheld amount shall be released. In case the contractor fails to make up for the delay in
consequent milestone(s) amount mentioned against each milestone missed subsequently also shall

be withheld. However, no interest, whatsoever, shall be payable on such withheld amount.

CLAUSE 2-A INCENTIVE FOR EARLY COMPLETION

CLAUSE -3 WHEN CONTRACT TO BE DETERMINED

vii) If the work is not started by the contractor within 1/8t of the stipulated time.

When the contractor has made himself liable for action under any of the case aforesaid, the

Engineer-in-Charge on behalf of the President of India shall have powers :

a) To determine of rescind the contract as aforesaid (of which termination of

rescission notice in writing to the contractor under the hand of Engineer-in-
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Charge shall be conclusive evidence). Upon such determination or rescission,
the Earnest Money Deposit already recovered and Performance Guarantee
under the contract shall be liable to be forfeited and shall be absolutely at the

disposal of the Government.
b) Deleted.

c) After giving notice to the contractor to measure up the work of the contractor
and to take such whole, or the balance or part thereof as shall be un-executed
out of his hands and to give it to another contractor to complete the work. The
contractor, whose contract is determined of rescinded as above, shall not be

allowed to participate in the tendering progress for the balance work.

In the event of above course(s) being adopted by the Engineer-in-Charge, the contractor shall
have no claim to compensation for any loss sustained by him by reasons of his having purchases or
procured any materials or entered into any engagements or made any advances on account of with
a view to the execution of the work or the performance of the contract. And in case action is taken
under any of the provision aforesaid the contractor shall not be entitled to recover or be paid any
sum for any work thereof or actually performed under this contract unless and until the Engineer-
in-Charge has certified in writing the performance of such work and the value payable in respect

thereof and he shall only be entitled to be paid the value so certified.
CLAUSE-3 A

In case, the work cannot be started due to reasons not within the control of the contractor
within 1/8th of the stipulated time for completion of work, either party may close the contract. In
such eventuality, the Earnest Money Deposit and the Performance Guarantee of the contractor shall
be refunded, but no payment on account of interest, loss of profit or damages etc. shall be payable

at all.
CLAUSE -5 TIME AND EXTENSION FOR DELAY

The time allowed for execution of the works as specified in the schedule “F” or the extended
time in accordance with these conditions shall be the essence of the contract. The execution of the
work shall commence from the 15t day or such time period as mentioned in letter of award after
the date on which the Engineer-in-Charge issues written orders to commence the work from the
date of handing over of the site whichever is later. If the contractor commits default in commencing
the execution of the work as aforesaid, Government shall without prejudice to any other right or
remedy available in law, be at liberty to forfeit the Earnest Money and Performance Guarantee

absolutely.

5.1  As soon as possible after the contract is concluded the contractor shall submit a time
and progress chart for each milestone and get it approved by the Department. The chart shall be
prepared in direct relation to the time stated in the contract documents for completion of items of

the works. It shall indicate the forecast of the dates of commencement and completion of various
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trades of sections of the work and may be amended as necessary by agreement between the
Engineer-in-Charge and the contractor within the limitations of time imposed in the contract
documents, and further to ensure good progress during the execution of the work; the contractor
shall in all cases which the time allowed for any work, exceeds one month (save for special jobs for
which a separate programme have been agreed upon) complete the work as per milestones given in

Schedule “F”.

5.3 Request for rescheduling of milestones and extension of time, to be eligible for
consideration, shall be made by the contractor in writing within fourteen days of the happening of
the event causing delay on the prescribed form. The contractor may also, if practicable, indicate in

such a request the period for which extension is desired.

5.4 In any such case the authority mentioned in Schedule “F” may give a fair and
reasonable extension of time and reschedule the milestones for completion of work. Such extension
shall be communicated to the contractor by the Engineer-in-Charge in writing, within 3 months of
the date of receipt of such request. Non application by the contractor for extension of time shall not
be a bar for giving a fair and reasonable extension by the Engineer-in-Charge and this shall be

binding on the contractor.
CLAUSE-7 GROSS WORK TO INTERIM PAYMENT:
CLAUSE - 10 B ii) MOBILISATION ADVANCE

Mobilisation advance not exceeding 10% of tendered value may be given, if requested by the
contractor in writing within one month of the order to commence the work. In such a case the
contractor shall execute a Bank Guarantee Bond from the scheduled Nationalised Bank as specified
by the Engineer-in-Charge for the full amount of such advance is released. Such advance shall be
in two of more installments to be determined by the Engineer-in-Charge at his absolute discretion.
The first installments of such advance shall be released by the Engineer-in-Charge to the contractor
on a request made by the contractor to the Engineer-in-Charge in this behalf. The second and
subsequent installments shall be released by the Engineer-in-Charge only after the contractor
furnishes a proof of the satisfactory utilisation of the earlier installment to the entire satisfaction of

the Engineer-in-Charge.

Mobilisation advance shall be admissible only for works where estimated cost put to tender is

Rupees Two Crores and above.
CLAUSE - 10 B iii) Para - 1

An advance for plant and machine required the work and brought to site by the contractor
may given if requested by contractor in writing within month of bringing such plant machinery to
site. Such advance shall be given on such plant machinery, which in the opinion of the Engineer-
in-Charge will add to the expeditious of work and improve the quality of work. The amount of
advance shall be restricted to 5% of tendered value in the case of new plant equipment to be

purchase for work the advance shall be restricted to 90% of the price such new plant and
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equipment paid by the contractor for which the contractor shall produce evidence satisfactory to
Engineer-in-Charge. In the case second hand and used plants and equipment, the amount of
advance shall be limited at 50% the depreciated value of plant and equipment as may be decided by
the Engineer-in-Charge. Contractor shall, if so required the Engineer-in-Charge, submit the
statement of value of such plant and equipment duly approved by a Registered value recognized by
the Central Board Direct Taxes under the Board Direct Taxed under the Income Tax Act, 1961. No
such advance shall be paid on any plant and equipment of perishable nature as and on any plant
and equipment a value less than Rs. 50,000/- seventy five percent of amount of advance shall be
paid after the plant and equipment brought to site and balance twenty five percent on successfully

commissioning the same.

Leasing of equipments shall be considered at par with purchase of equipment and shall be

covered by tripartite agreement with the following :

1. Leasing company, which gives certificate of agreeing to lease equipment to the
contractor.

2. Engineer-in-Charge and

3. The contractor.

CLAUSE-10C PAYMENT ON ACCOUNT OF INCREASE IN PRICES / WAGES
DUE TO STATUTORY ORDER(S)
If after submission of the tender the price of any material incorporated in the works (not

being a material supplied from the Engineer-in-Charge’s Store in accordance with Clause 10
thereof) and / or wages of Labour increases as a direct result of the coming into force of any fresh
law, or statutory rule or order (but not due to any changes in Sales Tax) and such increase in the
price and / or wages prevailing at the time of the last stipulated date of receipt of the tenders
including extensions if any for the work and the contractor thereupon necessarily and properly pays
in respect of that material (incorporated in works) such increased price and / or in respect of labour
engaged on the execution of the work such increased wages, then the amount of the contract shall
accordingly be varied and provided further that any such increase shall not be payable if such

increase has become operative after the stipulated date of completion of the work in question.

If after submission of the tender, the price of any material incorporated in the works (not
being a material supplied from the Engineer-in-Charge’s Stores in accordance with Clause-10
thereof) and / or wages of labour is decreased as a direct result of the coming into force of any fresh
law of statutory rules or order (but not due to any changes in Sales Tax) and such decrease in the
prices and / or wages prevailing at the time of receipt of the tender for the work. Government shall
in respect of materials incorporated in the work (not being materials supplied from the Engineer-in-
Charge’s Stores in accordance with Clause — 10 thereof) and / or labour engaged on the execution
of the work after the date of coking into force of such law statutory rule or order be entitled to
deduct from the dues of the contractor such amount as shall be equivalent to the difference

between the prices of the materials and / or wages as prevailed at the time of the last stipulated
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date of receipt of tenders including extensions if any for the work and the prices of materials and /

or wages of labour on the coming into force of such law, statutory rule of order.

The contractor shall for the purpose of this condition, keep such books of account and other
documents as are necessary to show the amount of any increase claimed or reduction available and
shall allow inspection of the same by a duly authorized representative of the Government, and
further shall, at the request of the Engineer-in-Charge may require any documents so kept and

such other information as the Engineer-in-Charge may require.

The contractor shall, within a reasonable time of his becoming aware of any alteration in the
price of any such materials and / or wages of labour, give notice thereof to the Engineer-in-Charge
stating that the same is given pursuant to this condition together with all information relating

thereto which he may be in position to supply.

ANNEXURE TO OM/DGW/CON/199 Dt. 02.09.04

CLAUSE 10CA PAYMENT DUE TO INCREASE / DECREASE IN PRICES OF CEMENT
AND STEEL REINFIRCEMENT BARS AFTER RECEIOT OF TENDER

If after submission of the tender, the price of Cement and /or Steel reinforcement Bars/Bitumen
incorporation the works (not being a material supplied from the Engineer-in-charge's stores in
accordance with clause 10 thereof) increase and such increase in the price prevailing at the time of
the last stipulated date for receipt of tenders including extension. If any for the work, than the
amount of the contract shall accordingly be varied and provided further that any such increase
shall not be payable if such increase has become operative after the stipulated date of completion of

work in question.

If after submission of the tender, the price of Cement and /or Steel reinforcement Bars/Bitumen
incorporation the works (not being a material supplied from the Engineer-in-charge's stores in
accordance with clause 10 thereof) is decreased, Municipality shall in respect of these materials
incorporated in the works (not being materials supplied from the Engineer-in- charge's stores in
accordance with clause 10 there of) be entitled to deduct from the dues of the contractor such
amount as shall be equivalent to the difference between the prices of cement and /or steel
reinforcement bars/Bitumen as prevailed at the time of last stipulated date for receipt of tenders
including extension if any for the work and prices of these materials on the coming into force of
such base price of cement and /or steel reinforcement bars/Bitumen issued under authority of the

Commissioner Thirumalairayanpattinam Commune Panchayat.

The increase/decrease in price shall be determined by the All India wholesale prices indices for
cement and steel( bars and rods)/Bitumen as published by Economics advisor to government of
India. Ministry of Commerce and Industry and base price for cement and or steel reinforcement
bars/Bitumen as issued under authority of the Commissioner Thirumalairayanpattinam Commune
Panchayat as valid on the last stipulated date for receipt of tenders including extension if any and

for the period under consideration.
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The amount of the contract shall accordingly be varied for cement and or steel reinforcement

bars/Bitumen and will be worked out as per the formula given below:
(a) Adjustment for the component of "Cement"

Ve = Pcx QCx Cl1- Cio

Cio
Where

Vc: Variation in cement cost i.e., increase or decrease in the amount in rupees to be paid

or recovered.

Pc: Base price of cement as issued wunder authority of the commissioner
Thirumalairayanpattinam Commune Panchayat at the time of last stipulated date for receipt of

tenders including extension, if any,
Qc: Quantity of cement used in the works since; previous bill

CIO: All India Whole sale price index for cement as published by the Economics- Adviser
to Government of India. Ministry of Industry and Commerce as valid on the last stipulated date of

receipt of tenders including extensions ,if any

C1: All India Whole sale price index for cement as published by the Economics- Adviser

to Government of India. Ministry of Industry and Commerce
(b) Adjustment for the component of "Steel "

Vs =Ps x Qs x Si - Sio / Sio

Where

Vs: Variation in cost of Steel reinforcement bars i.e., increase or decrease in the amount

in rupees to be paid or recovered.

Ps: Base price of Steel reinforcement bars as issued under authority of the
commissioner Thirumalairayanpattinam Commune Panchayat at the time of last stipulated date for

receipt of tenders including extension, if any,

Qs: Quantity of Steel reinforcement bars paid either by way of secure advance or used in

the works since; previous bill (whichever is earlier)

Sio: All India Whole sale price index for Steel reinforcement bars for the period under
consideration as published by the Economics- Adviser to Government of India. Ministry of Industry

and Commerce as valid on the last stipulated date of receipt of tenders including extensions, if any

Si: All India Whole sale price index for Steel reinforcement bars for the period under
consideration as published by the Economics - Adviser to Government of India. Ministry of Industry

and Commerce
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(c) Adjustment for the component of "Bitumen "
Vb = Pb x Qb x Bi - Bio / Bio
Where

Vb: Variation in cost of Bitumen i.e., increase or decrease in the amount in rupees to be

paid or recovered.

Pb: Base price of Bitumen as issued under authority of the commissioner
Thirumalairayanpattinam Commune Panchayat at the time of last stipulated date for receipt of

tenders including extension, if any,

Qb: Quantity of Bitumen paid either by way of secure advance or used in the works

since; previous bill (whichever is earlier)

Bio: All India Whole sale price index for Bitumen for grade 80/100 as published by the
Economics- Adviser to Government of India. Ministry of Industry and Commerce as valid on the last

stipulated date of receipt of tenders including extensions, if any

Bi: All India Whole sale price index for Bitumen for the period under consideration as

published by the Economics - Adviser to Government of India. Ministry of Industry and Commerce

PARTIAL AMENDING ISSUED VIDE DGW / CON / 174

If the prices of materials (not being materials supplied or service rendered at fixed prices
by the Department in accordance with clause 10 and 34 there of) and or wages of labours required
for execution of the work increase, the contractor shall be compensated for such increase as per
provisions detailed below and the amount of the contract shall accordingly be varied, subject to the
condition that compensation for escalation in prices shall be available only for the work done during
the stipulated period of the contract. No escalation shall be paid for work executed in extended
contract period even if extension of time is granted without any action under clause 2 and also no
such compensation shall be payable for a work for which the stipulated period of completion is as

specifird in schedule-F such compensation...
In the event......... Mutandis apply, provided that;

No such adjustments for the decrease in the price of materials and or wages of labour
aforementioned would be made in case of contracts in which the stipulated period of completion of

the work as specified in schedule-F.

Provided always that the provision of the clause 10C and 10CA shall not be applicable for
contracts where provisions of this clause are applicable but in cases where provisions of this clause

are not applicable, the provisions of clause 10C and 10CA will become applicable.
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CLAUSE - 10 CC PAYMENT DUE TO INCREASE / DECREASE IN PRICES / WAGES
AFTER RECEIPT OF TENDER FOR WORKS (TIME PERIOD MORE
THAN 18 MONTHS)

If the prices of materials (not being materials supplied or services rendered at fixed prices by
the Department in accordance with Clauses 10 & 34 thereof) and / or wages of labour required for
execution of the work increase, the contractor shall be compensated for such increase as per
provisions detailed below and the amount of the contract shall accordingly be varied, subject to the
condition that such compensation for escalation in prices shall be available only for the work done
during the stipulated period of the contract. No escalation shall be paid for work executed in
extended contract period even if extension of time is granted without any action under Clause 2 and
also no such compensation shall be payable for a work for which the stipulated period of completion
is 18 months or less. Such compensation for escalation in the prices of the materials and labour,

when due, shall be worked out based on the following provisions:

MI

All India whole price index for civil component / electrical component appropriable
component be kept by NIT approving authority construction material as worked out on the basis of
All India wholesale price Index for Individual commodities group items for the period under
consideration as published by the Economic Advisor to Government of India, Ministry of Industry

and Commerce and applying weightages to the individual commodities / group items.

MIO

All India whole price index for civil component / electrical component appropriable
component be kept by NIT approving authority construction material as worked out on the basis of
All India wholesale price Index for Individual commodities group items valid on the last stipulated
date of receipt of tender including extension, if any as published by the Economic Adviser to
Government of India, Ministry of Industry and Commerce and applying weightages to the individual
commodities / group items.

Clause 10CC Para VIII (a) and (ix) modified.

Clause 12 page 31 Para 12.1.1 - Now remembered as 12.1

Clause 12 page 31, 32, 33 Para 12.12 deleted

Clause 12.2 page 32, 33 Deviation, Extra Items and pricing Amended / Now introduced.

In the case of extra item(s) the contractor may within 15 days of receipt of order of
occurrence of the item(s) claim rates. Supported by proper analysis for the work and the Engineer-
in-Charge shall within one month of the receipt of the claims supported by analysis after giving
consideration to the analysis of rates submitted by the contractor determine the rates on the basis
of the market rates and the contractor shall be paid in accordance with the rates so determined.

Clause 12.2 page 32, 33 Deviation, Substituted Items, pricing — Amended / Now introduced.

In the case of substituted items the rate for the agreement item (to be substituted) and

substituted items shall also be determined in the manner as mentioned in the aforesaid Para.
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a) If the market rate for the substituted item so determined is more than the market rate
of the agreement item (to be substituted) the rate payable to the contractor for the
substituted item shall be rate of the agreement item (to be substituted) so increased to
the extent of the difference between market rates of substituted item and agreement

item (to be substituted).

b) If the market rate for the substituted item so determined is less than market rate of
the agreement item to be substituted the “rate payable to the contractor for the
substituted item shall” be the rate for the agreement item (to be substituted) so
decreased to extent of the difference between the market rates of substituted item and

the agreement item (to be substituted).

CLAUSE- 11 SPECIFICATION TO BE FOLLOWED FOR EXECUTION OF WORK

CLAUSE 12.2 DEVIATION, DEVIATED QUANTITIES PRICING AMENDED/NOW INTRODUCED
In the case of contract items, substituted items, contract cum substituted items which

exceed the limits laid down by Schedule F, the contractor may within 15 days of receipt of order or
occurrence of the excess claim revision of the rates supported by proper analysis for the work in
excess of the above mentioned limits provided that if the rates so claimed are in excess of the rates
specified in the schedule of quantities the Engineer-in-Charge shall within one month of receipt of
the claims supported by analysis after giving consideration to the analysis of the rate substituted by
the contractor determine the rates on the basis of the market rates and the contractor shall be paid

in accordance with the rates so determined.
CLAUSE 12.3 AMENDED / NOW INTRODUCED

The provisions of the proceeding paragraph shall also apply to the decrease in the rates of
items for the work in excess of the limits laid down in Schedule “F”, and the Engineer-in-Charge
shall after giving notice to the contractor within one month of occurrence of the excess and after
taking into consideration any reply received from him within 15 days of receipt of the notice, revise
the rates for the work in question within one month of the expire of the said period of 15 days

having regard to the market rates.

CLAUSE 12.5 PAGE 33 AMENDED / NOW INTRODUCED

For the purpose of operation of Schedule F the following works shall be treated as works

relating to foundation.

(i) For buildings, compound walls plinth or 1.2 metres (4-feet) above ground level
which ever is lower excluding items of flooring and D.P.C. but including base concrete below the
floors.

(ii) For abutments, piers, retaining walls of culverts and bridges, walls of water
reservoirs the bed of floor level.
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(iii) For retaining wall were floor level is not determinate 1.2 metres above the average
ground level or bed level.

(iv) For roads all items of excavation and filling including treatment of sub base.
CLAUSE - 17 Enhanced maintenance period

If the contractor of his working people or servants shall break, deface, injure or destroy
any part of building in which they may working or any building road, road curb, fence, enclosure,
water pipe, cables, drains electric or telephone post or wires, trees, grass or grassland or cultivated
ground contiguous to the premises on which the work or any part is being executed or if any
damage shall happen to the work while in progress, from any cause whatever or if any defect,
shrinkage or other faults appear in the work with twelve months (5 months in case of any work
other than road costing Rs 10,00,000 and below) after a certificate final or otherwise of its
completion shall have been given by the Engineer - in - charge as aforesaid arising out of defect or
improper materials or workmanship the contractor shall upon receipt of a notice in writing on that
behalf make the same good at his own expense or in default the Engineer - in - charge the same to
be made good by other workman and deduct the expense from any sums that may be due or at any
time thereafter or of a sufficient portion thereof. The Security Deposit of the contractor shall not be
refunded before the expiry of twelve months (six months in the case of any work other road work
costing Rs. 10,00,000 and below) after the issue of the certificate final or other wise of completion of

work or till the final bill has been prepared and passed whichever is latter.

"Provided that in the case of road work if in the opinion of the Engineer - in - charge, half of
the security deposit is sufficient to meet all liabilities of the contractor under this contract half of
the security deposit will be refundable after six months and the remaining half after twelve months
of the issue of the said certificate of completion or till the final bill has been prepared and passed

whichever is later.

CLAUSE - 21 WORK NOT TO BE SUBLET ACTION IN CASE OF INSOLVENCY

The contract shall no be assign or sublet without the written approval of the Engineer-in-
Charge. And if the contractor shall assign or sublet his contract, or attempt to do so, or become
insolvent or commence any insolvency proceedings or make any composition with his creditors or
attempt to do so, if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or
otherwise, shall either directly or indirectly, be given premised or offered by the contractor, or any of
his servants or agent to any public officer or person in the employ of Government in ay way relating
to his office or employment, of if any such officer or person shall become in any way directly or
indirectly interested in the contract, the Engineer-in-Charge on behalf of the President of India shall
have power to adopt the course specified in Clause -3 hereof in the interest of Government and in

the event of course being adopted the consequence specified in the said Clause — 3 shall ensure.
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SCHEDULE - “F” RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION
AMENDED / NOW INTRODUCED

CLAUSE - 42
Rates in figure and words at which recovers shall be made from contractor, Rate in

Schedule “B” plus 10% in case materials issued by the Department.

Excess beyond permissible Less use beyond the permissible
Variation variation
CLAUSE - NIl PAGE 6 3rd Para

We agree to keep the tender open for ninety (90) days from the date of submission thereof
and not make any make any modifications in its terms and conditions.

Page 6, Para 3 deleted.

Page 7, Para 2, line 3.

Of tender and Performance Guarantee shall be absolutely forfeited to the President of India

and the same may at the Schedule “F” Page 93.

i) Earnest Money : Rs. 98,463/-
i) Performance Guarantee : 5% of tendered value.
iii) Security Deposit : 5% of tendered value.

SCHEDULE - F CLAUSE - 5
MILESTONE (S)
As per table given below
TABLE FOR MILESTONE (S)

Amount to be
Sl. Description of Milestone Time allowed in days withheld in case of
No. (Physical) (from date of start) non achievement of
milestone
1.
2.
Or
Amount to be
Sl. Financial Proeress Time allowed in days withheld in case of
No. & (from date of start) non achievement of
milestone
1. 1/8t (of the whole work) 1/4t% (of the whole work) In the event of not
achieving the
2. 3 /8t (of the whole work) Y% (of the whole work) necessaly progress as
assessed from the

running payments 1%
3. 3 /4t (of the whole work) 3 /4t (of the whole work) of the tendered value
of work will Dbe
withheld for failure of
each milestone.

4. Full Full

57



